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CITY OF FORTUNA 

ROHNER CREEK FLOOD CONTROL, SEISMIC AND 
HABITAT IMPROVEMENT PROJECT 

Addendum No. 5 

The purpose of this Addendum is to modify the Contract Documents for the subject project.   

This Addendum, including attachments, will become a part of the Contract Documents.   

Each bidder shall acknowledge receipt of this addendum in their bid proposal. 

 

THE FOLLOWING ITEMS REFER TO THE NOTICE INVITING BIDDERS: 

Item 1. REVISION: Section 1 has been modified below in red: 

1. Bid Information.  The City of Fortuna (“Owner”), will accept separate sealed bids for Phase 
A and Phase B of the Rohner Creek Flood Control, Seismic and Habitat Improvements 
Project (“Project”), by or before July 13, July 20, July 21, 2016, at 3:00 p.m., at the office of 
GHD Inc., located at 718 3

rd
 Street, Eureka CA, at which time the bids for both Phases will 

be publicly opened and read aloud. Owner reserves the right to reject any and all bids and to 
waive any non-substantive irregularities. Bidders may submit a bid proposal for one or 
both Phases. Each project phase requires a separate sealed bid submittal. 

 

THE FOLLOWING ITEM REFERS TO THE INSTRUCTION TO BIDDERS: 

Item 2. REVISION: Section 3 has been modified below in red: 

1. Requests for Information.  Questions regarding the Project, the bid procedures or any of 
the Contract Documents must be submitted by 3:00 p.m. July 11, July 18, July 19, 2016 in 
writing to: Brett Vivyan, brett.vivyan@ghd.com.  

 

THE FOLLOWING ITEM REFERS TO THE BID SCHEDULE: 

Item 3. REVISION: Bid Schedules for Project B1, B2, and B3 have been replaced with the attached Bid 
Schedules. 

The Bid Schedules for B1, B2, and B3 have been replaced with the attached for convenience of 
providing additional space for filling out the form.  No changes have been made to the bid 
schedule items or quantities.  

 

Item 4. INFORMATIONAL: The Engineer’s project estimating sheet is attached for reference purposes 
only and does not modify the bid schedule.  This estimating sheet was developed by the design 
engineer solely to estimate the project costs for budgeting purposes. It is being provided in 
response to bidder’s requests. The attached estimating sheet is not consistent with the bid 
schedule and should not be relied upon for developing estimates for the bid schedule.  With 
regard to bid items that require lump sum pricing, each bidder is responsible for estimating the 
quantities required based on the contract documents. AutoCAD drawings were previously made 
available to bidders to use for estimating quantities required for construction of the project. 
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End of Addendum No. 5 

 

  July 19, 2016 
    

Jeremy Svehla, P.E.   Date  

 

Attachments: 

 Bid Schedule B1 

 Bid Schedule B2 

 Bid Schedule B3 

 Bid Schedule B Total 

 Engineer’s Estimated Quantities 



 

 

 BID SCHEDULE – PHASE B  

  
 

PHASE B1 (BASE) 

Item 
No 

Item Description QTY Unit 
Unit Price 
Bid 

Total Bid for Line 
Item 

1 Mobilization/Demobilization 1 LS $  $ 

2 
Water Management, Dust/Erosion Control and 
Environmental Protection 

1 LS $  $ 

3 Utility Location and Identification (Potholing) 1 LS $  $ 

4 Demolition, Debris Disposal and Salvage 1 LS $  $ 

5 Construction Surveying and Staking 1 LS $  $ 

6 Clearing and Grubbing 1 LS $  $ 

7 Temporary Shoring 1 LS $  $ 

8 Earthwork 1 LS $  $ 

9.1 Shotcrete Wall with Grouted Soil Nail - Wall 1 NIC NIC NIC NIC 

9.2 Shotcrete Wall with Grouted Soil Nail - Wall 2 NIC NIC NIC NIC 

9.3 Shotcrete Wall with Grouted Soil Nail - Wall 3 NIC NIC NIC NIC 

9.4 Shotcrete Wall with Grouted Soil Nail - Wall 4 NIC NIC NIC NIC 

9.5 Shotcrete Wall with Grouted Soil Nail - Wall 5A NIC NIC NIC NIC 

9.6 Shotcrete Wall with Grouted Soil Nail - Wall 6A 1 LS $  $ 

9.7 Shotcrete Wall with Grouted Soil Nail - Wall 7A 1 LS $  $ 

9.8 Shotcrete Wall with Grouted Soil Nail - Wall 7C 1 LS $  $ 

9.9 Shotcrete Wall with Grouted Soil Nail - Wall 7E 1 LS $  $ 

9.10 Shotcrete Wall with Grouted Soil Nail- Wall 8 NIC NIC NIC NIC 

10.1 Shotcrete Wall with Grouted Tieback Anchors - Wall 5B NIC NIC NIC NIC 

10.2 Shotcrete Wall with Grouted Tieback Anchors - Wall 6B 1 LS $  $ 

10.3 Shotcrete Wall with Grouted Tieback Anchors - Wall 6D 1 LS $  $ 

10.4 Shotcrete Wall with Grouted Tieback Anchors - Wall 7B 1 LS $  $ 

10.5 Shotcrete Wall with Grouted Tieback Anchors - Wall 7D 1 LS $  $ 

11 Existing Gabion Wall w/ New Reinforced Toe - Wall 6C 1 LS $  $ 

12 
Existing Gabion Wall w/ New Reinforced Toe and 
Shotcrete Wall Facings - Wall 7F 

1 LS $  $ 

13 20’ Wide Precast Concrete Bridge  NIC NIC NIC NIC 

14 12’ Wide Precast Concrete Bridge  NIC NIC NIC NIC 

15 Asphalt Driveways and Approaches NIC NIC NIC NIC 

16 Concrete Driveways and Approaches NIC NIC NIC NIC 

17 Concrete Lateral Weir for Diversion Weir Structure NIC NIC NIC NIC 

18 
Rock Slope Protection for Streambank and Toe  (1/2 
Ton) 

1 LS $  $ 

19 
Rock Slope Protection For Diversion Weir Structure 
Inlet 

NIC NIC NIC NIC 



 

 

 BID SCHEDULE – PHASE B  

  
 

PHASE B1 (BASE) 

Item 
No 

Item Description QTY Unit 
Unit Price 
Bid 

Total Bid for Line 
Item 

20 
Rock Slope Protection For Diversion Weir Structure 
Chute 

NIC NIC NIC NIC 

21 Main Street Culvert Rock Toe NIC NIC NIC NIC 

22 Engineered Streambed Material 1 LS $  $ 

23 Boulder Weir 9 EA $  $ 

24 Alcove Log Structure NIC NIC NIC NIC 

25 Log Sill NIC NIC NIC NIC 

26 Log Deflector NIC NIC NIC NIC 

27 Log Cover Structure NIC NIC NIC NIC 

28 
Sanitary Sewer Main, Manhole and Electrical 
Relocation and Protection (Pipe Encasement and RSP) 
at Swale Alignment 

NIC NIC NIC NIC 

29 
Sanitary Sewer Protection (Pipe Encasement) at 
Rohner Creek Alignment 

NIC NIC NIC NIC 

30 
Water Main, Lateral, Fire Hydrant and Related 
Appurtenances (STA 8+50-13+50 Vicinity) 

NIC NIC NIC NIC 

31 
Water Lateral and Related Appurtenances (STA 16+25 
Vicinity) 

NIC NIC NIC NIC 

32 
Gas Laterals and Related Appurtenances (STA 16+25 
Vicinity) 

NIC NIC NIC NIC 

33 
12” Dia. Storm Drain Extension and Flap Gate, 
Downspout Extension, Trench Drain 

NIC NIC NIC NIC 

34 Biodegradable Mat  NIC NIC NIC NIC 

35 Fencing and Gates 1 LS $  $ 

36 Seeding and Mulching 1 LS $  $ 

 

Total Base Bid Phase B1  $ 

Total Base Bid Phase B1 in Words 
 
 

 



 

 

 BID SCHEDULE – PHASE B  

  
 

PHASE B2 (ADDITIVE) 

Item 
No 

Item Description QTY Unit Unit Price Bid Total Bid for Line Item 

1 Mobilization/Demobilization 1 LS $  $ 

2 
Water Management, Dust/Erosion Control and 
Environmental Protection 

1 LS $  $ 

3 Utility Location and Identification (Potholing) 1 LS $  $ 

4 Demolition, Debris Disposal and Salvage 1 LS $  $ 

5 Construction Surveying and Staking 1 LS $  $ 

6 Clearing and Grubbing 1 LS $  $ 

7 Temporary Shoring 1 LS $  $ 

8 Earthwork 1 LS $  $ 

9.1 Shotcrete Wall with Grouted Soil Nail - Wall 1 NIC NIC NIC NIC 

9.2 Shotcrete Wall with Grouted Soil Nail - Wall 2 NIC NIC NIC NIC 

9.3 Shotcrete Wall with Grouted Soil Nail - Wall 3 NIC NIC NIC NIC 

9.4 Shotcrete Wall with Grouted Soil Nail - Wall 4 NIC NIC NIC NIC 

9.5 Shotcrete Wall with Grouted Soil Nail - Wall 5A 1 LS $  $ 

9.6 Shotcrete Wall with Grouted Soil Nail - Wall 6A NIC NIC NIC NIC 

9.7 Shotcrete Wall with Grouted Soil Nail - Wall 7A NIC NIC NIC NIC 

9.8 Shotcrete Wall with Grouted Soil Nail - Wall 7C NIC NIC NIC NIC 

9.9 Shotcrete Wall with Grouted Soil Nail - Wall 7E NIC NIC NIC NIC 

9.10 Shotcrete Wall with Grouted Soil Nail- Wall 8 1 LS $  $ 

10.1 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 5B 

1 LS $  $ 

10.2 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 6B 

NIC NIC NIC NIC 

10.3 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 6D 

NIC NIC NIC NIC 

10.4 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 7B 

NIC NIC NIC NIC 

10.5 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 7D 

NIC NIC NIC NIC 

11 
Existing Gabion Wall w/ New Reinforced Toe - 
Wall 6C 

NIC NIC NIC NIC 

12 
Existing Gabion Wall w/ New Reinforced Toe 
and Shotcrete Wall Facings - Wall 7F 

NIC NIC NIC NIC 

13 20’ Wide Precast Concrete Bridge  NIC NIC NIC NIC 

14 12’ Wide Precast Concrete Bridge  1 LS $  $ 

15 Asphalt Driveways and Approaches NIC NIC NIC NIC 

16 Concrete Driveways and Approaches 1 LS $  $ 

17 
Concrete Lateral Weir for Diversion Weir 
Structure 

1 LS $  $ 

18 
Rock Slope Protection for Streambank and Toe  
(1/2 Ton) 

1 LS $  $ 



 

 

 BID SCHEDULE – PHASE B  

  
 

PHASE B2 (ADDITIVE) 

Item 
No 

Item Description QTY Unit Unit Price Bid Total Bid for Line Item 

19 
Rock Slope Protection For Diversion Weir 
Structure Inlet 

1 LS $  $ 

20 
Rock Slope Protection For Diversion Weir 
Structure Chute 

1 LS $  $ 

21 Main Street Culvert Rock Toe NIC NIC NIC NIC 

22 Engineered Streambed Material 1 LS $  $ 

23 Boulder Weir 1 EA $  $ 

24 Alcove Log Structure NIC NIC NIC NIC 

25 Log Sill NIC NIC NIC NIC 

26 Log Deflector 1 EA $  $ 

27 Log Cover Structure 1 EA $  $ 

28 
Sanitary Sewer Main, Manhole and Electrical 
Relocation and Protection (Pipe Encasement 
and RSP) at Swale Alignment 

NIC NIC NIC NIC 

29 
Sanitary Sewer Protection (Pipe Encasement) at 
Rohner Creek Alignment 

1 EA $  $ 

30 
Water Main, Lateral, Fire Hydrant and Related 
Appurtenances (STA 8+50-13+50 Vicinity) 

NIC NIC NIC NIC 

31 
Water Lateral and Related Appurtenances (STA 
16+25 Vicinity) 

1 LS $  $ 

32 
Gas Laterals and Related Appurtenances (STA 
16+25 Vicinity) 

1 LS $  $ 

33 
12” Dia. Storm Drain Extension and Flap Gate, 
Downspout Extension, Trench Drain 

1 LS $  $ 

34 Biodegradable Mat  1 LS $  $ 

35 Fencing and Gates 1 LS $  $ 

36 Seeding and Mulching 1 LS $  $ 

 

Total Base Bid Phase B2  $ 

Total Base Bid Phase B2 in Words 
 
 

 



 

 

 BID SCHEDULE – PHASE B  

  
 

PHASE B3 (ADDITIVE) 

Item 
No 

Item Description QTY Unit Unit Price Bid 
Total Bid for Line 
Item 

1 Mobilization/Demobilization 1 LS $  $ 

2 
Water Management, Dust/Erosion Control and 
Environmental Protection 

1 LS $  $ 

3 Utility Location and Identification (Potholing) 1 LS $  $ 

4 Demolition, Debris Disposal and Salvage 1 LS $  $ 

5 Construction Surveying and Staking 1 LS $  $ 

6 Clearing and Grubbing 1 LS $  $ 

7 Temporary Shoring 1 LS $  $ 

8 Earthwork 1 LS $  $ 

9.1 Shotcrete Wall with Grouted Soil Nail - Wall 1 1 LS $  $ 

9.2 Shotcrete Wall with Grouted Soil Nail - Wall 2 1 LS $  $ 

9.3 Shotcrete Wall with Grouted Soil Nail - Wall 3 1 LS $  $ 

9.4 Shotcrete Wall with Grouted Soil Nail - Wall 4 1 LS $  $ 

9.5 Shotcrete Wall with Grouted Soil Nail - Wall 5A NIC NIC NIC NIC 

9.6 Shotcrete Wall with Grouted Soil Nail - Wall 6A NIC NIC NIC NIC 

9.7 Shotcrete Wall with Grouted Soil Nail - Wall 7A NIC NIC NIC NIC 

9.8 Shotcrete Wall with Grouted Soil Nail - Wall 7C NIC NIC NIC NIC 

9.9 Shotcrete Wall with Grouted Soil Nail - Wall 7E NIC NIC NIC NIC 

9.10 Shotcrete Wall with Grouted Soil Nail- Wall 8 NIC NIC NIC NIC 

10.1 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 5B 

NIC NIC NIC NIC 

10.2 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 6B 

NIC NIC NIC NIC 

10.3 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 6D 

NIC NIC NIC NIC 

10.4 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 7B 

NIC NIC NIC NIC 

10.5 
Shotcrete Wall with Grouted Tieback Anchors - 
Wall 7D 

NIC NIC NIC NIC 

11 
Existing Gabion Wall w/ New Reinforced Toe - 
Wall 6C 

NIC NIC NIC NIC 

12 
Existing Gabion Wall w/ New Reinforced Toe 
and Shotcrete Wall Facings - Wall 7F 

NIC NIC NIC NIC 

13 20’ Wide Precast Concrete Bridge  1 LS $  $ 

14 12’ Wide Precast Concrete Bridge  NIC NIC NIC NIC 

15 Asphalt Driveways and Approaches 1 LS $  $ 

16 Concrete Driveways and Approaches 1 LS $  $ 

17 
Concrete Lateral Weir for Diversion Weir 
Structure 

NIC NIC NIC NIC 

18 
Rock Slope Protection for Streambank and Toe  
(1/2 Ton) 

1 LS $  $ 



 

 

 BID SCHEDULE – PHASE B  

  
 

PHASE B3 (ADDITIVE) 

Item 
No 

Item Description QTY Unit Unit Price Bid 
Total Bid for Line 
Item 

19 
Rock Slope Protection For Diversion Weir 
Structure Inlet 

NIC NIC NIC NIC 

20 
Rock Slope Protection For Diversion Weir 
Structure Chute 

NIC NIC NIC NIC 

21 Main Street Culvert Rock Toe 1 LS $  $ 

22 Engineered Streambed Material 1 LS $  $ 

23 Boulder Weir NIC NIC NIC NIC 

24 Alcove Log Structure NIC NIC NIC NIC 

25 Log Sill NIC NIC NIC NIC 

26 Log Deflector 1 EA $  $ 

27 Log Cover Structure 3 EA $  $ 

28 
Sanitary Sewer Main, Manhole and Electrical 
Relocation and Protection (Pipe Encasement 
and RSP) at Swale Alignment 

NIC NIC NIC NIC 

29 
Sanitary Sewer Protection (Pipe Encasement) 
at Rohner Creek Alignment 

1 EA $  $ 

30 
Water Main, Lateral, Fire Hydrant and Related 
Appurtenances (STA 8+50-13+50 Vicinity) 

1 LS $  $ 

31 
Water Lateral and Related Appurtenances 
(STA 16+25 Vicinity) 

NIC NIC NIC NIC 

32 
Gas Laterals and Related Appurtenances (STA 
16+25 Vicinity) 

NIC NIC NIC NIC 

33 
12” Dia. Storm Drain Extension and Flap Gate, 
Downspout Extension, Trench Drain 

1 LS $  $ 

34 Biodegradable Mat  1 LS $  $ 

35 Fencing and Gates 1 LS $  $ 

36 Seeding and Mulching 1 LS $  $ 

 

Total Base Bid Phase B3  $ 

Total Base Bid Phase B3 in Words 
 
 

 



 

 

Bid Schedule B Total Sheet 
 

Phase B Total Bid  
(Base Bid B1 + Additive Bid B2 + Additive Bid B3) 

$ 

Phase B Total Bid  
(Base Bid B1 + Additive Bid B2 + Additive Bid B3) 

In Words: 
 
 
 

 

 

 



 

 

Rohner Creek Flood Control, Habitat and Seismic Improvements 
 

 Phase A  Phase B1   Phase B2   Phase B3  

City of Fortuna, California 
 Estimated Quantities   

  Item Description Unit Quantity Quantity Quantity Quantity 

Demolition           

  Streambank Protection 
 

        

   Rock Slope Protection (Removal and Off-haul)   CY  0 0 171 373 

  
 Concrete/Wood/Gabion/Sand Bag Stabilization (Removal 
and Off-haul)   CY  0 154 19 16 

  Utilities           

   Miter End of (E) Stormdrain Outfall to Conform   EA  0 1 0 1 

   (E) Water Meter   EA  0 0 1 3 

   (E) Water Lateral   LF  135 0 230 480 

   (E) Sanitary Sewer Manhole   EA  1 0 0 1 

   (E) Sanitary Sewer Line   LF  145 0 0 0 

   (E) Electical   LF  150 0 0 0 

  Property Access 
 

        

   Driveway/Roadway/Asphalt   CY  0 0 111 64 

   Vehicle Bridge Removal and Salvage   EA  0 0 0 0 

   Vehicle Bridge Demolition and Disposal   EA  0 0 1 0 

   Vehicle Bridge Removal and Delivery   EA  0 0 0 1 

   Pedestrian Bridge Demolition and Disposal   EA  0 0 1 0 

  Misc. Structures 
 

        

   Misc Wood and Metal Debris Removal   CY  0 0 84 3 

  Misc. 
 

        

   Fence   LF  575 175 110 450 

Temporary Utility Service 
 

        

   Water Service   EA  0 0 1 3 

Access 
 

        

  Temporary Access           

   Construction Entrance   EA  1 2 1 1 

   Temporary Access/Haul Roads Gravel (with fabric)   SY  0 0 0 1,001 

   Temporary Gate with H-Braces   EA  0 0 1 2 

   Construction Fencing  LF 1,100 0 0 0 

   36" Dia HDPE Culvert (20 ft)  EA 1 0 0 0 

Site Preparation           

  
 Incidental Clearing, Grubbing, Chipping and on-site 
stockpiling   AC  1.40 0.29 0.49 1.25 

   Tree and Stump Removal (Arborist, >40")   EA  2.00 0.00 0.00 1.00 

   Construction Surveying and Staking   LS  1 1 1 1 

Construction           

  Earthwork 
 

        

   Excavation (Stream Corridor) and Offsiite Disposal   CY  860 2,785 3,460 5,011 

   Excavation (Field Location) and Offsite Disposal    CY  20,588 0 1,810 0 

   Compacted Native Fill   CY  224 79 280 577 

   Excavation (Field Location) and Onsite Agricultural Reuse   CY  1,627 0 0 0 

  
 Excavation (Field Location) and Offsite Disposal at Sequoia 
Gas   CY  1,600 0 0 0 

  
  

        

  Bank and Channel Stabilization           

   Rock Slope Protection (1/2 Ton, UNO)   TON  387 35 1,052 1,907 

   Engineered Streambed Material   TON  119 1,498 900 1,215 

   Rock Grade Control (Boulder Weir)   EA  6 9 1 0 

              

   Shotcrete Facing   SF  0 9,889 2,344 4,607 

   Grouted Soil Nail   EA  0 209 51 187 

   Tie Back Anchor   EA  0 138 52 0 

   Shotcrete Architectural Finish   SF  0 9,889 2,344 4,607 

   1' Curb at Shotcrete Wall   LF  0 0 0 145 

              

  Rock/Concrete Structures 
 

        

   RSP at Lateral Weir   TON  0 0 927 0 

   Concrete   CY  0 0 28 0 

              

  Habitat Improvements 
 

        

   Log Deflector   EA  0 0 1 1 

   Log Sill Structure   EA  5 0 0 0 

   Log Alcove Structure   EA  4 0 0 0 

   Log Habitat Structures   EA  0 0 1 3 



 

 

Rohner Creek Flood Control, Habitat and Seismic Improvements 
 

 Phase A  Phase B1   Phase B2   Phase B3  

City of Fortuna, California 
 Estimated Quantities   

  Item Description Unit Quantity Quantity Quantity Quantity 

              

  Utilities 
 

        

   Downspout Extension   EA  0 0 0 1 

   12" CMP Pipe (End Section Extension) with flap gate   EA  0 0 0 1 

   Concrete Encasement of SS Pipe   EA  1 0 1 1 

   RSP at Sanitary Sewer   TON  70 0 0 0 

   Sanitary Sewer Manhole   EA  2 0 0 0 

   Sanitary Sewer Line   LF  200 0 0 0 

   Water Meter   EA  0 0 0 3 

   Pull Box (Water)   EA  0 0 2 2 

   1" Water Pipe   LF  0 0 0 500 

   1 1/2" Water Lateral   LF  0 0 145 195 

   4" Water Lateral   LF  0 0 0 90 

   Water Spigot   EA  0 0 0 1 

   Fire Hydrant   EA  0 0 0 1 

   Gas Line   LF  0 0 445 0 

   Pull Box (Gas)   EA  0 0 3 0 

   Electrical Conduit   LF  0 0 0 35 

   Electrical Line & Underground Junction Box   LS  1 0 0 0 

  
  

        

  Driveways and Bridges           

   Concrete Bridge Foundation 12 ft wide   EA  0 0 1 0 

  
 Bridge, Precast-Prestressed Concrete, 12 ft wide with 
railing, delivered and installed   LS  0 0 1 0 

   Concrete Bridge Foundation, 20 ft wide   EA  0 0 0 1 

  
 Bridge, Precast-Prestressed Concrete, 20 ft wide with 
railing, delivered and installed   LS  0 0 0 1 

   Aggregate Base, compacted   CY  0 0 95 388 

   Asphalt Driveway   SF  0 0 0 10,097 

   Concrete Driveway   SF  0 0 4,715 186 

              

  Fencing 
 

        

   Fence (4 ft, Chain link)   LF  0 0 35 100 

   Fence (6 ft, Chain link)   LF  100 235 0 0 

  Gate (12 ft x 6 ft, Chain link) EA 1 0 0 0 

   Fence (10 ft, Chain link)   LF  1,055 0 0 0 

  Gate (12 ft x 10 ft, Chain link) EA 1 0 0 0 

   Fence (8 ft, Wood Board)   LF  0 0 0 75 

   Fence (6 ft, Wood Board)   LF  0 0 20 280 

   Fence (4 ft, Wood Board)   LF  0 0 0 105 

   Fence (CMU pillar with 6ft Wood Board)   LF  0 0 15 0 

   Fence (Post and Barbed Wire)   LF  0 0 0 265 

  Gate (Access) EA 0 0 0 2 

   Fence (Post and Smooth Wire)   LF  1,150 0 0 0 

  
  

        

  Erosion Control/Seed and Mulch           

  Mix 1- Riparian Seed Mix and Straw Mulch AC 2.9 0.0 0.5 0.9 

  Mix 2- Forested Wetland Seed Mix and Straw Mulch AC 0.3 0.0 0.0 0.0 

  Mix 3- Scrub Shrub Wetland Seed Mix and Straw Mulch AC 0.0 0.0 0.0 0.0 

  Mix 4- Emergent Wetland Seed Mix and Straw Mulch AC 1.3 0.0 0.4 0.0 

  Mix 5- Erosion Control Seed Mix and Straw Mulch AC 5.4 0.0 1.8 1.0 

  Biodegradable Mat SY 5,473 0 4,075 1,868 

  Fiber Roll LF 0 0 0 320 

  Silt Fence LF 985 0 0 0 

 


