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5. Bid Proposal and Security.  
 
 5.1  Bid Proposal Form.   Each bid must be submitted using the Bid Proposal form 

provided with the Contract Documents.  
 
 5.2  Bid Security.   Each Bid Proposal must be accompanied by bid security of ten percent 

of the maximum bid amount, in the form of a cashier’s or certified check made payable to 
Owner, or a bid bond executed by a surety licensed to do business in the State of California 
on the Bid Bond form included with the Contract Documents. The bid security must 
guarantee that upon award of the bid, the bidder will execute the Contract and submit 
payment and performance bonds and insurance certificates as required by the Contract 
Documents within ten days after issuance of the notice of award. 

 
6. Prevailing Wage Requirements. 
 
 6.1  General.  This Project is subject to the prevailing wage requirements applicable to the 

locality in which the Work is to be performed for each craft, classification or type of worker 
needed to perform the Work, including employer payments for health and welfare, pension, 
vacation, apprenticeship and similar purposes.   

 
 6.2  Rates.  These prevailing rates are available online at http://www.dir.ca.gov/DLSR. 

Each Contractor and Subcontractor must pay no less than the specified rates to all workers 
employed to work on the Project. The schedule of per diem wages is based upon a working 
day of eight hours. The rate for holiday and overtime work must be at least time and one-
half.  

 
 6.3  Compliance.  The Contract will be subject to compliance monitoring and enforcement 

by the California Department of Industrial Relations, under Labor Code Section 1771.4.   
 
7. Performance and Payment Bonds.  The successful bidder will be required to provide 

performance and payment bonds for 100% of the Contract Price. 
 
8. Substitution of Securities.  Substitution of appropriate securities in lieu of retention 

amounts from progress payments is permitted under Public Contract Code Section 22300. 
 
9. Subcontractor List.  Each bidder must submit the name, location of the place of business, 

California contractor license number and DIR registration number for each Subcontractor 
who will perform work or service or fabricate or install work for the prime contractor in 
excess of one-half of 1% of the bid price, using the Subcontractor List form included with 
the Contract Documents. 

 
10. Instructions to Bidders.  Additional and more detailed information is provided in the 

Instructions to Bidders, which should be carefully reviewed by all bidders before submitting 
a Bid Proposal. 

 
11.  Bidders’ Conference (Bid Walk).  A bidders’ conference will be held on Wednesday May 

31, 2017 at 3:00 p.m., at the following location: Fortuna City Hall, located at 621 11th Street, 
Fortuna, California for the purpose of acquainting all prospective bidders with the Contract 
Documents and the Worksite. The bidders’ conference is non-mandatory. 

 
By: ___________________________________ Date: ________________ 
 
Publication Dates: 1) ___________________    2)_________________________ 
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INSTRUCTIONS TO BIDDERS 
 
 

Each Bid Proposal submitted to City of Fortuna (“Owner”) for its Fish Passage Improvements 
Project at South Fortuna Boulevard (“Project”) must be submitted in accordance with the following 
instructions and requirements: 
 
1. Bid Submission.   

 
1.1 General.  Each bid (“Bid Proposal”) must be signed, sealed and submitted to the 
Owner, using the form provided in the Contract Documents, by or before the date and time 
set forth in the Notice Inviting Bids, or as amended by subsequent addendum. Faxed or 
emailed Bid Proposals will not be accepted, unless otherwise specified. Late submissions 
will be returned unopened. The Owner reserves the right to postpone the date and time for 
receiving or opening bids. Each bidder is solely responsible for all of its costs to prepare 
and submit its bid and by submitting a bid waives any right to recover those costs from the 
Owner. The bid price(s) must include all costs to perform the Work as specified, including 
all indirect costs such as applicable taxes, insurance and field offices.  
 
1.2 Bid Envelope.  The envelope containing the sealed Bid Proposal and required 
attachments must be clearly labeled as follows: 

  
BID PROPOSAL: 
Fish Passage Improvements Project at South Fortuna Boulevard 
CIP #0196 
City of Fortuna Public Works 
Attn: Merritt Perry 
621 11th Street 
Fortuna, CA 95540 

 
The envelope must also be clearly labeled, as follows, with the bidder’s name, address, 
and its registration number as required for bidding on public works by the California 
Department of Industrial Relations (“DIR”) for bidding on public works contracts: 

 
[Contractor company name] 
[street address] 
[city, state, zip code] 
DIR Registration No:______________ 
 

 Please note: If Owner is unable to confirm that the bidder’s DIR registration is current, 
Owner must disqualify the bidder and return its bid unopened. (Labor Code section 
1725.5). 

 
2. Examination of Contract Documents and Project Site.  Each bidder is solely 

responsible for diligent and thorough review of the Contract Documents (as defined in the 
General Conditions), examination of Project site, and reasonable and prudent inquiry 
concerning known and potential site conditions prior to submitting a Bid Proposal.  
However, bidders should not enter onto Owner’s property or the Project site without prior 
written authorization from Owner.  Bidders are responsible for reporting any errors or 
omissions in the Contract Documents to Owner prior to submitting a Bid Proposal, subject 
to the limitations of Public Contract Code Section 1104. Owner expressly disclaims 
responsibility for assumptions the bidder might draw from the presence or absence of 
information provided by Owner. 
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3. Requests for Information.  Questions regarding the Project, the bid procedures or any of 
the Contract Documents must be submitted by 5:00 pm, Monday, June 5th, 2017 in writing 
to:  

 

Jeremy Svehla and Brett Vivyan (Construction Manger and  

GHD 

718 Third Street 

Eureka, CA 95501 

 

Ph: (707) 443-8326 
Email: jeremy.svehla@ghd.com, brett.vivyan@ghd.com 
 
And copy to: 

 
City Engineer/Director of Public Works 
Attn: Merritt Perry 
PO Box 514 
Fortuna, CA 95540 
 
(707) 725-1469 
 
mperry@ci.fortuna.ca.us 

 
 
4. Addenda.  Any addenda issued prior to the bid opening shall constitute part of the Contract 

Documents. Subject to the limitations of Public Contract Code section 4104.5, Owner 
reserves the right to issue addenda prior to bid time. 

 
5. Brand Designations and “Or Equal” Substitutions.  Any specification designating a 

material, product, thing, or service by specific brand or trade name, followed by the words 
“or equal,” is intended only to indicate quality and type of item desired, and bidders may 
request use of any equal material, product, thing, or service. All data substantiating the 
proposed substitute as an “equal” item must be submitted with the written request for 
substitution. A request for substitution must be submitted within the time period provided in 
the Specifications. If no time period is specified, the substitution request may be submitted 
any time within 35 days after the date of award of the Contract. This provision does not 
apply to materials, products, things, or services that may lawfully be designated by a 
specific brand or trade name under Public Contract Code Section 3400(c). 

 
6. Bidders Interested in More Than One Bid.  No person, firm, or corporation may submit or 

be a party to more than one Bid Proposal unless alternate bids are specifically called for. 
However, a person, firm, or corporation that has submitted a subcontract proposal or quote 
to a bidder may submit subcontract proposals or quotes to other bidders, and may also 
submit a Bid Proposal as a prime contractor. 

 
7. Bid Proposal Form and Enclosures.  Each Bid Proposal must be completed in ink using 

the Bid Proposal form included in the Contract Documents. The Bid Proposal form should 
be fully completed without interlineations, alterations, or erasures. Any necessary 
corrections must be clear and legible, and must be initialed by the bidder’s authorized 
representative. A Bid Proposal submitted with terms such as “negotiable,” “will negotiate,” 
or similar, will be considered non-responsive. Each Bid Proposal must be accompanied by 
bid security, as set forth in Section 9 below, and by the completed Subcontractor List, and 
Non-Collusion Declaration using the forms included in the Contract Documents. 
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8. Bidder Information.  Each Bid Proposal must be signed by the bidder’s authorized 

representative.  Bid Proposals submitted by partnerships must be signed in the partnership 
name by a general partner with authority to bind the partnership.  Bid Proposals submitted 
by corporations must be signed with the legal name of the corporation, followed by the 
signature and title of two officers of the corporation with full authority to bind the corporation 
to the terms of the Bid Proposal, under California Corporation Code section 313. 

 
9. Bid Security.  Each Bid Proposal must be accompanied by bid security of ten percent of 

the maximum bid amount, in the form of a cashier’s check, a certified check, or a bid bond, 
using the form included in the Contract Documents, executed by a surety licensed to do 
business in the State of California, made payable to Owner.  The bid security must 
guarantee that upon award of the bid, the bidder will execute and submit the Contract on 
the form included in the Contract Documents, will submit payment and performance bonds 
for one hundred percent 100% of the maximum Contract Price, and will submit the 
insurance certificates and endorsements as required by the Contract Documents within ten 
days after issuance of the notice of award. 

 
10. Withdrawal of Bid Proposals.  A Bid Proposal may not be withdrawn for a period of 90 

days after the bid opening without forfeiture of the bid security, except as authorized for 
material error under Public Contract Code Section 5100 et seq. 

 
11. Bid Protest.  Any bid protest must be in writing and received by Owner at  
 

City Engineer/Director of Public Works 
Attn: Merritt Perry 
PO Box 514 
Fortuna, CA 95540 
 
(707) 725-1469 
 
mperry@ci.fortuna.ca.us 

 
before 5:00 p.m. no later than two working days following bid opening (the “Bid Protest 
Deadline”) and must comply with the following requirements: 

 
11.1  General.  Only a bidder who has actually submitted a Bid Proposal is eligible to 
submit a bid protest against another bidder.  Subcontractors are not eligible to submit bid 
protests.  A bidder may not rely on the bid protest submitted by another bidder, but must 
timely pursue its own protest.  If required by Owner, the protesting bidder must submit a 
non-refundable fee in the amount specified by Owner, based upon Owner’s reasonable 
costs to administer the bid protest.  Any such fee must be submitted to Owner no later than 
the Bid Protest Deadline, unless otherwise specified. For purposes of this Section 11, a 
“working day” means a day that Owner is open for normal business, and excludes 
weekends and holidays observed by Owner.  

 
11.2  Protest Contents.  The bid protest must contain a complete statement of the basis 
for the protest and all supporting documentation.  Material submitted after the Bid Protest 
Deadline will not be considered. The protest must refer to the specific portion or portions of 
the Contract Documents upon which the protest is based.  The protest must include the 
name, address, email address, and telephone number of the person representing the 
protesting bidder if different from the protesting bidder. 
 
11.3  Copy to Protested Bidder.  A copy of the protest and all supporting documents must 
be concurrently transmitted by fax or by email, by or before the Bid Protest Deadline, to the 
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protested bidder and any other bidder who has a reasonable prospect of receiving an 
award depending upon the outcome of the protest. 
 
11.4  Response to Protest.  The protested bidder may submit a written response to the 
protest, provided the response is received by Owner before 5:00 p.m., within two working 
days after the Bid Protest Deadline or after actual receipt of the bid protest, whichever is 
sooner (the “Response Deadline”). The response must include all supporting 
documentation. Material submitted after the Response Deadline will not be considered. The 
response must include the name, address, email address, and telephone number of the 
person representing the protested bidder if different from the protested bidder.   
 
11.5  Copy to Protesting Bidder.  A copy of the response and all supporting documents 
must be concurrently transmitted by fax or by email, by or before the Response Deadline, 
to the protesting bidder and any other bidder who has a reasonable prospect of receiving 
an award depending upon the outcome of the protest. 
 
11.6  Exclusive Remedy.  The procedure and time limits set forth in this section are 
mandatory and are the bidder’s sole and exclusive remedy in the event of bid protest. A 
bidder’s failure to comply with these procedures will constitute a waiver of any right to 
further pursue a bid protest, including filing a Government Code Claim or initiation of legal 
proceedings.   
 
11.7  Right to Award.  Owner reserves the right to award the Contract to the bidder it has 
determined to be the responsible bidder submitting the lowest responsive bid, and to issue 
a notice to proceed with the Work notwithstanding any pending or continuing challenge to 
its determination. 
 
Low bidder shall be determined based on Section 19 and summarized as follows: 
The lowest bid will be determined as the lowest total sum of the Base Bid and 
Additive Alternate #1. 

 
12. Rejection of Bids; Award of Contract.  Owner reserves the right, acting in its sole 

discretion, to waive immaterial bid irregularities, the right to accept or reject any and all 
bids, or to abandon the Project entirely.  The Contract will be awarded, if at all, within 60 
calendar days after opening of bids, to the responsible bidder that submitted the lowest 
responsive bid. 

 
13. Bonds.  The successful bidder is required to submit payment and performance bonds as 

specified in the Contract Documents using the bond forms included in the Contract 
Documents.  All required bonds must be calculated on the maximum total Contract price as 
awarded, including additive alternates, if applicable.   

 
14. Evidence of Responsibility.  Within 24 hours following a request by Owner, a bidder must 

submit to the Owner satisfactory evidence showing the bidder's financial resources, the 
bidder's experience in the type of work being required by the Owner, the bidder's 
organization available for the performance of the Contract and any other required evidence 
of the bidder's qualifications to perform the proposed Contract.  The Owner may consider 
such evidence before making its decision awarding the proposed Contract.   

 
15. License(s).  The successful bidder and its Subcontractor(s) must possess the California 

contractor’s license(s) in the classification(s) required by law to perform the Work.  
 
16. Ineligible Subcontractor.  Any Subcontractor who is ineligible to perform work on a public 

works project under Labor Code Sections 1777.1 or 1777.7 is prohibited from performing 
work on this Project. 
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17. DIR Registration.  Owner will not accept a Bid Proposal from or enter into the Contract 

with a bidder, without proof that the bidder and its Subcontractors are registered with the 
DIR to perform public work under Labor Code Section 1725.5, subject to limited legal 
exceptions.  

 
18. Bid Schedule.  Bidders are required to fully complete the Bid Schedule form 

accompanying the Bid Proposal form with unit prices as indicated, and to submit the 
completed Bid Schedule with their Bid Proposal.   

 
18.1 Incorrect Totals.  In the event of a discrepancy between the actual total of the 
itemized or unit prices shown on the Bid Schedule for the base bid, and the amount entered 
as the base bid on the Bid Proposal form, the actual total of the itemized or unit prices 
shown on the Bid Schedule for the base bid will be deemed the base bid price. Likewise, in 
the event of a discrepancy between the actual total of the itemized or unit prices shown on 
the Bid Schedule for any bid alternate, and the amount entered for the alternate on the Bid 
Proposal form, the actual total of the itemized prices shown on the Bid Schedule for that 
alternate will be deemed the alternate price. Nothing in this provision is intended to prevent 
a bidder from requesting to withdraw its bid for material error under Public Contract Code 
Section 5100 et seq.  
 
18.2 Estimated Quantities.  The quantities shown on the Bid Schedule are estimated 
and the actual quantities required to perform the Work may be greater or less than the 
estimated amount. The Contract Price will be adjusted to reflect the actual quantities 
required for the Work based on the itemized or unit prices provided in the Bid Schedule, 
with no allowance for anticipated profit for quantities that are deleted or decreased. 
 

19. Additive and Deductive Alternates.  As required by Public Contract Code Section 20103.8, 
if this bid solicitation includes additive or deductive items, the method checked below will be 
used to determine the lowest bid.  If no method is checked, subparagraph (a) will be used 
to determine the lowest bid.  Owner retains the right to add to or deduct from the Contract 
any of the additive or deductive alternates included in the Bid Proposal. 
 
_____ (a) The lowest bid will be the lowest bid price on the base contract without 
consideration of the prices on the additive or deductive items. 
 
__X__ (b) The lowest bid will be the lowest total of the bid prices on the base contract 
and those additive or deductive items that are specifically identified in the Bid Proposal 
as being used for the purpose of determining the lowest bid price. 
 
_____ (c) The lowest bid will be the lowest total of the bid prices on the base contract and 
those additive or deductive items taken in order from a specifically identified list of those items 
that, when in the solicitation, and added to, or subtracted from, the base contract, are less 
than, or equal to, a funding amount publicly disclosed by Owner before the first bid is opened. 
 
_____ (d) The lowest bid will be determined in a manner that prevents any information that 
would identify any of the bidders or the proposed subcontractors or suppliers from being 
revealed to Owner before the ranking of all bidders from lowest to highest has been 
determined. 
 

20. Bidder’s Questionnaire.  A completed, signed Bidder’s Questionnaire must be 
submitted with the Bid Proposal, using the form provided by Owner. A bid that does not fully 
comply with this requirement may be rejected as nonresponsive. A bidder who submits a Bidder’s 
Questionnaire which is subsequently determined to contain false or misleading information, or 
material omissions, may be disqualified as non-responsible. 
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BID PROPOSAL 
 

Fish Passage+ Improvements Project at South Fortuna Boulevard 
 

______________________________________________________ (“Bidder”) hereby submits 
this Bid Proposal to City of Fortuna (“Owner”) for the above-referenced project (“Project”) in 
response to the Notice Inviting Bids and in accordance with the Contract Documents referenced 
therein. 
 
1. Base Bid.  Bidder proposes to perform and fully complete the Work for the Project as 

specified in the Contract Documents, within the time required (90 Calendar Days are 
provided for time of completion. Owner plans to issue Notice to Proceed on July 10, 2017 
following biological clearance surveys. Instream work must be completed by October 31st, 
2017.) for full completion of the Work, for the Total Base Bid as summed at the bottom of 
the table below: 

 
ITEM 
NO. Item Description QTY Unit Unit Cost ($) Total ($)

1 Mobilization/Demobilization 1 LS  

2 
Water Management, Dust/Erosion 
Control and Environmental 
Protection 

1 LS  

3 Clearing and Grubbing 1 LS  

4 Straw Wattles 185 LF  

5 Construction Surveying and Staking 1 LS  

6 Temporary Shoring & Bracing 1 LS  

7 Demolition and Debris Disposal 1 LS  

8 Earthwork 1 LS  

9 
Culvert Modifications (Structural 
Concrete) 

175 CY  

10 
1/2 Ton Rock Slope Protection 
(RSP) for Culvert Outlet Scour 
Protection 

1 LS  

11 
1 Ton Rock Slope Protection (RSP) 
for Rock Chute Bankline 

1 LS  

12 
Engineered Streambed Material and 
Structure Rocks for Rock Chute 

1 LS  

13 
River Run Gravel (6" minus) for Pool 
Bottom and to fill voids of 1/2 Ton 
RSP 

1 LS  

14 
Biodegradable COIR Mat for Erosion 
Control 

1 LS  

15 Seeding and Mulching 1 LS  

16 Revegetation 1 LS  

17 Staging Area Rehabilitation 1 LS  

  TOTAL BASE BID: 

TOTAL BASE BID IN WORDS: 
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2. Bid Alternates.  Bidder submits the following prices for the specified bid alternates: 
 
 Additive Alternate #1: Fully complete the Work for the Project within 60 Calendar Days  

(September 1, 2017 to October 31, 2017)  
 

Add/Deduct: $____________ 
Add/Deduct (in words): 
 
 

Base Bid: $ 

Additive Alternate #1 $ 

Total Base Bid + Additive  Alternate #1 $ 

Total Base Bid + Additive Alternate #1 
(in words)

 

 
 
 
3. Addenda.  Bidder acknowledges receipt of the following addenda: 
 
 Addendum: Date Received:  Addendum: Date Received: 
 #01  _____________  #05  _____________ 

#02  _____________  #06  _____________ 
#03  _____________  #07  _____________ 
#04  _____________  #08  _____________ 
 
 

4. Bidder’s Warranties.  By signing and submitting this Bid Proposal, Bidder warrants the 
following: 

 
3.1 Examination of Contract Documents.  Bidder has thoroughly examined the 

Contract Documents, and represents that, to the best of Bidder’s knowledge there 
are no errors, omissions, or discrepancies in the Contract Documents subject to the 
limitations of Public Contract Code Section 1104. 

 
3.2 Examination of Worksite.  Bidder has had the opportunity to examine the Worksite 

and local conditions at the Project location. 
 
3.3 Bidder is Qualified.  Bidder is fully qualified to perform the Work. 
 
3.4 Responsibility for Bid.  Bidder has carefully reviewed this Bid Proposal and is solely 

responsible for any errors or omissions contained in its completed Bid. 
  
3.5 Bidder Eligibility.  Neither Bidder nor its principals are currently suspended, 

debarred, proposed for debarment, declared ineligible or voluntarily excluded from 
any federal department or agency under Part 29 of Title 49 of the Code of Federal 
Regulations, except as disclosed in a writing attached to this Bid Proposal. 

 
5. Award of Contract .  By signing and submitting this Bid Proposal, Bidder agrees that if 

Bidder is awarded the Contract for the Project, that within ten days following issuance of 
the notice of award to Bidder, Bidder will do all of the following: 
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5.1   Execute Contract.  Enter into the Contract with Owner in accordance with the terms 
of this Bid Proposal, by signing and submitting to Owner the Contract prepared by 
Owner using the form included with the Contract Documents;  

 
5.2   Submit Required Bonds. Submit to Owner a payment bond and a performance 

bond, each for 100% of the Contract Price, using the bond forms provided and in 
accordance with the requirements of the Contract Documents; and 

 
5.3   Insurance Requirements.  Submit to Owner the insurance certificate(s) and 

endorsement(s) as required by the Contract Documents. 
 
6. Bid Security.  As a guarantee that if awarded the Contract, it will perform its obligations 

under Section 4, above, Bidder is enclosing bid security in the amount of ten percent of its 
maximum bid amount in the following form: 

 
____  A cashier’s check or certified check payable to Owner and issued by 

_______________________________ Bank in the amount of 
$____________________________. 

 
____ A bid bond, using the Bid Bond form included with the Contract Documents, 

payable to Owner and executed by a surety licensed to do business in the State 
of California. 

 
This Bid Proposal is hereby submitted on _________________________, 20__: 
 
 
s/ _______________________________ __________________________ 

Name and Title [print] 
 
_________________________________ __________________________ 
Company Name    License # and Classification 
 
_________________________________ __________________________ 
Address     Phone 
 
_________________________________ __________________________ 
City, State, Zip     Fax 
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SUBCONTRACTOR LIST 
 
 
For each Subcontractor who will perform a portion of the Work in an amount in excess of one-half 
of 1% of the Bidder’s total Contract Price,1 the bidder must list a description of the work, the name 
of the Subcontractor, its California contractor license number, the location of its place of business 
and DIR registration number.  Note to Bidders:  Please print legibly.  Illegible forms may be 
rejected. 
 

DESCRIPTION 
OF WORK 

SUBCONTRACTOR 
NAME 

CALIFORNIA 
CONTRACTOR 
LICENSE NO. 

LOCATION OF 
BUSINESS 

DIR 
REG. 
NO. 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 

                                                 
1 For street or highway construction this requirement applies to any subcontract of $10,000 or more. 
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NONCOLLUSION DECLARATION 
 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
 

 
The undersigned declares: 
 
I am the __________________________ of _________________________, the party making 
the foregoing bid. 
 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or sham. 
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with 
any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in 
any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 
element of the bid price, or of that of any other bidder. All statements contained in the bid are 
true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof, to effectuate a collusive or sham bid, and has no paid and will not pay, any person 
or entity for such purpose. 
 
This declaration is intended to comply with California Public Contract Code Section 7106 and 
Title 23 U.S.C Section 112. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on _______________ [date], at 
___________________ [city], _______ [state]. 
 
 
s/________________________________________   
 
 
__________________________________________ 
Name and Title [print] 
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BID BOND 
 
 
________________________________________________________ (“Bidder”) has submitted a 
bid, dated ___________________________, 20______ (“Bid”), to City of Fortuna (“Owner”) for 
work on the Fish Passage Improvements Project at South Fortuna Boulevard (“Project”).  Under 
this duly executed bid bond (“Bid Bond”), Bidder as Principal and 
___________________________________________________________, its surety (“Surety”), 
are bound to Owner as obligee in the penal sum of ten percent of the maximum amount of the Bid 
(the “Bond Sum”).  Bidder and Surety bind themselves and their respective heirs, executors, 
administrators, successors and assigns, jointly and severally, as follows: 
 
1. General.  If Bidder is awarded the Contract for the Project, Bidder will enter into the 

Contract with the Owner in accordance with the terms of the Bid. 
 

2. Submittals.  Within ten days following issuance of the notice of award to Bidder, Bidder 
must submit to Owner the following: 

 
2.1 Contract.  The executed Contract, using the form provided by Owner in the Project 

contract documents (“Contract Documents”); 
 
2.2 Payment Bond.  A payment bond for 100% of the maximum Contract Price, 

executed by a surety licensed to do business in the State of California using the 
Payment Bond form included with the Contract Documents; 

 
2.3 Performance Bond.  A performance bond for 100% of the maximum Contract Price, 

executed by a surety licensed to do business in the State of California using the 
Performance Bond form included with the Contract Documents; and 

 
2.4 Insurance.  The insurance certificate(s) and endorsement(s) required by the 

Contract Documents, and any other documents required under the Instructions to 
Bidders. 

 
3. Enforcement.  If Bidder fails to execute the Contract and to submit the bonds and 

insurance certificates as required by the Contract Documents, Surety guarantees that 
Bidder forfeits the Bond Sum to Owner.  Any notice to Surety may be given in the manner 
specified in the Contract and delivered or transmitted to Surety as follows: 

 
Attn: _______________________________ 
Address: ____________________________ 
City/State/Zip: ________________________ 
Phone: _____________________________ 
Fax: _______________________________ 
Email: ______________________________ 

 
 
4. Duration; Waiver.  If Bidder fulfills its obligations under Section 2, above, then this 

obligation will be null and void; otherwise it will remain in full force and effect for 90 days 
following award of the Contract or until this Bid Bond is returned to Bidder, whichever 
occurs first.  Surety waives the provisions of Civil Code Sections 2819 and 2845. 

 
 
This Bid Bond is entered into and effective on ___________________, 20_____. 
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SURETY:  
 
___________________________________     
 
s/ _________________________________ 
 
Name: _____________________________ 
 
Title: _______________________________ 
 
(Attach Acknowledgement, Notary Seal, and Attorney-In-Fact Certificate) 
 
 
 
CONTRACTOR:  
 
____________________________________    
 
s/ __________________________________ 
 
Name: ______________________________ 
 
Title: _______________________________ 
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CONTRACT 
 
 
This public works contract (“Contract”) is entered into by and between  
City of Fortuna (“Owner”) and ______________________________________ (“Contractor”) for 
work on the Fish Passage Improvements Project at South Fortuna Boulevard (“Project”). 
 
The parties agree as follows: 
 
1. Award of Contract.  In response to the Notice Inviting Bids, Contractor has submitted a 

Bid Proposal to perform work on the Project, and on _____________, 20___, Owner 
authorized award of this Contract to Contractor for the amount of Contractor’s bid. 

 
2. Contract Documents.  The Contract Documents incorporated into this Contract include 

and are comprised of all of the following: 
 

2.1 Notice Inviting Bids;  
2.2 Instructions to Bidders;  
2.3 Addenda, if any;  
2.4 Bid Proposal and attachments thereto;  
2.5 Contract;  
2.6 Payment and Performance Bonds; 
2.7 General Conditions;  
2.8 Special Conditions;  
2.9 Project Drawings and Specifications; 
2.10 Change Orders, if any; 
2.11 Notice of Award; 
2.12 Notice to Proceed; 
2.13  And the following: Project Permits 

 
3. Contractor’s Obligations.  Contractor agrees to perform all of the Work required for the 

Project, as specified in the Contract Documents. Contractor must provide, furnish, and 
supply all things necessary and incidental  for the timely performance and completion of the 
Work, including all necessary labor, materials, equipment, transportation, and utilities, 
unless otherwise specified in the Contract Documents. Contractor must use its best efforts 
to complete the Work in a professional and expeditious manner and to meet or exceed the 
performance standards required by the Contract Documents. 

 
4. Payment.  As full and complete compensation for Contractor’s timely performance and 

completion of the Work in strict accordance with the terms and conditions of the Contract 
Documents, Owner will pay Contractor 
__________________________________________________________ Dollars 
($___________________) (the “Contract Price”), in accordance with the payment 
provisions in the General Conditions. 

 
5. Time for Completion.  Contractor will fully complete the Work for the Project within __ 

calendar days from the commencement date given in the Notice to Proceed (“Contract 
Time”). By signing below, Contractor expressly waives any claim for delayed early 
completion. 

 
6. Liquidated Damages.  If Contractor fails to complete the Work within the Contract Time, 

Owner may assess liquidated damages in the amount of One Thousand Six Hundred 
Dollars ($1,600) for each day of unexcused delay in completion, and the Contract Price 
shall be reduced accordingly. 
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7. Labor Code Compliance.   
 
7.1 General.  This Contract is subject to all applicable requirements of Chapter 1 of 

Part 7 of Division 2 of the Labor Code, including requirements pertaining to wages, 
working hours and workers’ compensation insurance.   

 
7.2 Prevailing Wages.  This Project is subject to the prevailing wage requirements 

applicable to the locality in which the Work is to be performed for each craft, 
classification or type of worker needed to perform the Work, including employer 
payments for health and welfare, pension, vacation, apprenticeship and similar 
purposes. Copies of these prevailing rates are available online at 
http://www.dir.ca.gov/DLSR. 

 
7.3 DIR Registration.  Owner will not accept a Bid Proposal from or enter into the 

Contract with a bidder, without proof that the bidder and its Subcontractors are 
registered with the California Department of Industrial Relations (“DIR”) to perform 
public work under Labor Code Section 1725.5, subject to limited legal exceptions. 

 
8. Workers’ Compensation Certification.  Under Labor Code Section 1861, by signing this 

Contract, Contractor certifies as follows: “I am aware of the provisions of Labor Code 
Section 3700 which require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the provisions of that 
code, and I will comply with such provisions before commencing the performance of the 
Work on this Contract.” 

 
9. Notice.  Any notice, billing, or payment required by the Contract Documents must be made 

in writing, and sent to the other party by personal delivery, U.S. Mail, a reliable overnight 
delivery service, facsimile, or by email as a PDF  (or comparable) file. Notice is deemed 
effective upon delivery unless otherwise specified. Notice for each party must be given as 
follows: 

 
 Owner Contractor 
Name 
Address   
City/state/zip 
Phone 
Fax   
Attn: 
Email 
Copy to:   

 
10. General Provisions. 
 

10.1 Assignment and Successors.  Contractor may not assign its rights or obligations 
under this Contract, in part or in whole, without Owner’s written consent.  This 
Contract is binding on Contractor’s successors and permitted assigns. 

 
10.2 Third Party Beneficiaries.  There are no intended third party beneficiaries to this 

Contract except as expressly provided in the General Conditions or Special 
Conditions. 

 
10.3 Governing Law and Venue.  This Contract will be governed by California law and 

venue will be in the Superior Court of the County in which the Project is located, 
and no other place. 
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10.4 Amendment.  No amendment or modification of this Contract will be binding 

unless it is in a writing duly authorized and signed by the parties to this Contract. 
 
10.5 Integration; Severability.  This Contract and the Contract Documents 

incorporated herein, including authorized amendments or Change Orders thereto, 
constitute the final, complete, and exclusive terms of the agreement between 
Owner and Contractor.  If any provision of the Contract Documents, or portion of a 
provision, is determined to be illegal, invalid, or unenforceable, the remaining 
provisions of the Contract Documents will remain in full force and effect. 

 
10.6 Authorization.  Each individual signing below warrants that he or she is authorized 

to do so by the party that he or she represents, and that this Contract is legally 
binding on that party.  If Contractor is a corporation, signatures from two officers of 
the corporation are required pursuant to California Corporation Code Section 313. 

 
[Signatures are on the following page.] 
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The parties agree to this Contract as witnessed by the signatures below: 
 
OWNER:      Approved as to form: 
 
________________________________  __________________________ 
 
s/_______________________________ s/_________________________ 
 
________________________________  __________________________ 
Name/Title [print]     Name/Title [print] 
 
Date: ___________________________  Date: ______________________ 
 
        
 
CONTRACTOR:        
________________________________ 
 
s/_______________________________ 
 
Name/Title [print]     
 
Date: ____________________________ 
 
 
s/_______________________________ 
 
Name/Title [print]     
 
Date: ____________________________ 
 
_________________________________ 
Contractor’s Calif. License Number(s)  Seal: 
 
__________________________ 
Expiration Date(s) 
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PAYMENT BOND 
 
 
 

____________________________________________________ (“Owner”) and 
__________________________________________ (“Contractor”) have entered into a contract, 
dated _________________, 20___ (“Contract”) for work on the 
_________________________________________________ Project (“Project”).  The Contract is 
incorporated by reference into this Payment Bond (“Bond”). 
 
1. General.  Under this Bond, Contractor as principal and _______________ 

__________________________, its surety (“Surety”), are bound to Owner as obligee in an 
amount not less than ($_________________) (“Bond Sum”), under California Civil Code 
Sections 9550, et seq. 

 
2. Surety’s Obligation.  If Contractor or any of its Subcontractors fails to pay any of the 

persons named in California Civil Code Section 9100 amounts due under the 
Unemployment Insurance Code with respect to work or labor performed under the 
Contract, or for any amounts required to be deducted, withheld, and paid over to the 
Employment Development Department from the wages of employees of the Contractor and 
its Subcontractors, under California Unemployment Insurance Code Section 13020, with 
respect to the work and labor, then Surety will pay for the same.  

 
3. Beneficiaries.  This Bond inures to the benefit of any of the persons named in California 

Civil Code Section 9100, so as to give a right of action to those persons or their assigns in 
any suit brought upon this Bond. Contractor must promptly provide a copy of this Bond 
upon request by any person with legal rights under this Bond. 

 
4. Duration.  If Contractor promptly makes payment of all sums for all labor, materials, and 

equipment furnished for use in the performance of the Work required by the Contract, in 
conformance with the time requirements set forth in the Contract and as required by 
California law, Surety’s obligations under this Bond will be null and void.  Otherwise, 
Surety’s obligations will remain in full force and effect. 

 
5. Waivers.  Surety waives any requirement to be notified of alterations to the Contract or 

extensions of time for performance of the Work under the Contract. Surety waives the 
provisions of Civil Code Sections 2819 and 2845.  Owner waives requirement of a new 
bond for any supplemental contract under Civil Code Section 9550.  Any notice to Surety 
may be given in the manner specified in the Contract and delivered or transmitted to Surety 
as follows: 
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Attn: _______________________________ 
Address: ____________________________ 
City/State/Zip: ________________________ 
Phone: _____________________________ 
Fax: _______________________________ 
Email: ______________________________ 

 
 
6. Law and Venue.  This Bond will be governed by California law, and any dispute pursuant 

to this Bond will be venued in the Superior Court of the County in which the Project is 
located, and no other place.  Surety will be responsible for Owner’s attorneys’ fees and 
costs in any action to enforce the provisions of this Bond. 

 
7. Effective Date; Execution.  This Bond is entered into and is effective on __________, 

20_________.  Three identical counterparts of this Bond, each of which is deemed an 
original for all purposes, are hereby executed and submitted. 

 
[Signatures are on the following page] 
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SURETY:  
 
___________________________________   
 
s/ _________________________________ 
 
Name: _____________________________ 
 
Title: _______________________________ 
 
(Attach Acknowledgment with Notary Seal and Power of Attorney) 
 
 
CONTRACTOR:  
 
___________________________________  

 
s/ _________________________________ 
 
Name: ______________________________ 
 
Title: _______________________________ 
 
 
 
APPROVED BY OWNER:  
 
___________________________________  

 
s/ _________________________________ 
 
Name: ______________________________ 
 
Title: _______________________________ 
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PERFORMANCE BOND 
 
 
 
___________________________________________________ (“Owner”) and 
___________________________________________________ (“Contractor”) have entered into 
a contract, dated _________________, 20____ (“Contract”) for work on the 
_______________________________________________ Project (“Project”).  The Contract is 
incorporated by reference into this Performance Bond (“Bond”). 
 
1. General.  Under this Bond, the Contractor as Principal and _______________ 

________________________________________, its surety (“Surety”), are bound to 
Owner as obligee for an amount not less than Dollars ($__________________) (the “Bond 
Sum”).  By executing this Bond, Contractor and Surety bind themselves and their 
respective heirs, executors, administrators, successors and assigns, jointly and severally, 
to the provisions of this Bond. 

 
2. Surety’s Obligations; Waiver.  If Contractor fully performs its obligations under the 

Contract, including its warranty obligations under the Contract, Surety’s obligations under 
this Bond will become null and void upon recordation of the notice of completion, provided 
Contractor has timely provided a warranty bond as required under the Contract.  Otherwise 
Surety’s obligations will remain in full force and effect until expiration of the one year 
warranty period under the Contract.  Surety waives any requirement to be notified of and 
further consents to any alterations to the Contract made under the applicable provisions of 
the Contract Documents, including changes to the scope of Work or extensions of time for 
performance of Work under the Contract.  Surety waives the provisions of Civil Code 
Sections 2819 and 2845.   

 
3. Application of Contract Balance. Upon making a demand on this Bond, Owner will make 

the Contract Balance available to Surety for completion of the Work under the Contract.  
For purposes of this provision, the Contract Balance is defined as the total amount payable 
by Owner to the Contractor as the Contract Price minus amounts already paid to 
Contractor, and minus any liquidated damages, credits, or backcharges to which Owner is 
entitled under the terms of the Contract. 

 
4. Contractor Default.  Upon written notification from Owner that Contractor is in default 

under Article 13 of the Contract General Conditions, time being of the essence, Surety 
must act within the time specified in Article 13 to remedy the default through one of the 
following courses of action: 

 
 4.1 Arrange for completion of the Work under the Contract by Contractor, with the 

Owner’s consent, but only if Contractor is in default solely due to its financial inability to 
complete the Work;  

 
 4.2 Arrange for completion of the Work under the Contract by a qualified contractor 

acceptable to Owner, and secured by performance and payment bonds issued by an 
admitted surety as required by the Contract Documents, at Surety’s expense, or 

 
 4.3 Waive its right to complete the Work under the Contract and reimburse Owner 

the amount of Owner’s costs to have the remaining Work completed. 
 
5. Surety Default.  If Surety defaults on its obligations under the Bond, Owner will be entitled 

to recover all costs it incurs due to Surety’s default, including legal, design professional, or 
delay costs.   
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6. Notice.  Any notice to Surety may be given in the manner specified in the Contract and 
delivered or transmitted to Surety as follows: 

 
Attn: _______________________________ 
Address: ____________________________ 
City/State/Zip: ________________________ 
Phone: _____________________________ 
Fax: _______________________________ 
Email: ______________________________ 

 
7. Law and Venue.  This Bond will be governed by California law, and any dispute pursuant 

to this Bond will be venued in the Superior Court for the County in which the Project is 
located, and no other place.  Surety will be responsible for Owner’s attorneys’ fees and 
costs in any action to enforce the provisions of this Bond. 

 
8. Effective Date; Execution. This Bond is entered into and effective on 

____________________, 20___.  Three identical counterparts of this Bond, each of which 
is deemed an original for all purposes, are hereby executed and submitted. 

 
[Signatures are on the following page.] 
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SURETY:  
 
___________________________________ 
 
s/ _________________________________ 
 
Name: _____________________________ 
 
Title: _______________________________ 
 
(Attach Acknowledgment with Notary Seal and Power of Attorney) 
 
 
CONTRACTOR:  
 
___________________________________ 
 
s/ _________________________________ 
 
Name: ______________________________ 
 
Title: _______________________________ 
 
 
APPROVED BY OWNER:  
 
___________________________________ 
 
s/ _________________________________ 
 
Name: ______________________________ 
 
Title: _______________________________



 

 
Fish Passage Improvements Project at South Fortuna Boulevard WARRANTY BOND 
CIP #0196  Page 25 

WARRANTY BOND 
 
 

________________________________________________ (“Owner”) and 
_________________________________________________ (“Contractor”) have entered into a 
contract, dated _________________, 20___ (“Contract”) for work on the 
_________________________________________________ Project (“Project”).  The Contract is 
incorporated by reference into this Warranty Bond (“Bond”). 
 
1. General.  Under this Bond, Contractor as principal and _______________ 

____________________________________________________________, its surety 
(“Surety”), are bound to Owner as obligee in the maximum amount of 15% of the final 
Contract Price 

 
2. Warranty Period.  The Contract requires Contractor to guarantee its work and that of its 

Subcontractors on the Project, against defects in materials or workmanship which are 
discovered during the one year period commencing with recordation of the Notice of 
Completion (the “Warranty Period”). 

 
3. Surety’s Obligations. If Contractor faithfully carries out and performs its guarantee under 

the Contract, and, on due notice from Owner, repairs and make good at its sole expense 
any and all defects in materials and workmanship in the Project which are discovered 
during the Warranty Period, or if Contractor promptly reimburses Owner for all loss and 
damage that Owner sustains because of Contractor’s failure to makes such repairs in 
accordance with the Contract requirements, then Surety’s obligations under this Bond will 
be null and void.  Otherwise, Surety’s obligations will remain in full force and effect. 

 
4. Waiver. Surety waives the provisions of Civil Code Sections 2819 and 2845. 
 
5. Notice.  Any notice to Surety may be given in the manner specified in the Contract and 

delivered or transmitted to Surety as follows: 
 

Attn: _______________________________ 
Address: ____________________________ 
City/State/Zip: ________________________ 
Phone: _____________________________ 
Fax: _______________________________ 
Email: ______________________________ 

 
 
6. Law and Venue. This Bond will be governed by California law, and any dispute pursuant to 

this Bond will be venued in the Superior Court in which the Project is located, and no other 
place.  Surety will be responsible for Owner’s attorneys’ fees and costs in any action to 
enforce the provisions of this Bond. 

 
7. Effective Date; Execution.  This Bond is entered into and is effective on __________, 

20_________.  Three identical counterparts of this Bond, each of which is deemed an 
original for all purposes, are hereby executed and submitted. 

 
SURETY:  
 
______________________________ ____________________________ 
  Principal         Principal 
 
By: ______________________________________ 
  Surety 
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By: ______________________________________ 
  Attorney-in-Fact 
 
By: ______________________________________ 
  California Resident Agent 
 
By: ______________________________________ 
  Non-resident Agent – Attorney-in-Fact 
 
 
(Attach Acknowledgment with Notary Seal and Power of Attorney) 
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GENERAL CONDITIONS 
 

 
Article 1 

Definitions 
 
1.1 Definitions.  The following definitions apply to all of the Contract Documents unless 

otherwise indicated.  Defined terms and titles of documents are capitalized in the Contract 
Documents, with the exception of the words “day,” “furnish,” “including,” “install,” “work day” 
or “working day.” 

 
Allowance means an amount included in the Bid Proposal for Work that may or may not be 
included in the Project, depending on conditions that will not become known until after bids are 
opened.  If the Contract Price includes an Allowance and the cost of performing the Work covered 
by that Allowance is greater or less than the Allowance, the Contract Price will be increased or 
decreased accordingly. 
 
Article, as used in these General Conditions, means a numbered Article of the General 
Conditions, unless otherwise indicated by the context. 
 
 
Change Order means a written document duly approved and executed by Owner, which 
changes the scope of Work, the Contract Price, or the Contract Time. 
 
Claim means a separate demand by Contractor for change in the Contract Time or Contract 
Price, that has previously been submitted to Owner in accordance with the requirements of the 
Contract Documents, and which has been rejected by Owner, in whole or in part; or a written 
demand by Contractor objecting to the amount of Final Payment. 
 
Construction Manager means the individual(s) or firm retained by Owner to provide construction 
management services for the Project.  If no Construction Manager has been retained for this 
Project, any reference to Construction Manager is deemed to refer to Owner. 
 
Contract means the signed agreement between Owner and Contractor. 
 
Contract Documents means, collectively, all of the documents listed as such in Section 2 of the 
Contract, including the Notice Inviting Bids; the Instructions to Bidders; addenda, if any; the Bid 
Proposal, and attachments thereto; the Contract; the notice of award and notice to proceed; the 
payment and performance bonds; the General Conditions; the Special Conditions; the Project 
Drawings and Specifications; any Change Orders; and any other documents expressly made part 
of the Contract Documents. 
 
Contract Price means the total compensation to be paid to the Contractor for performance of the 
Work, as set forth in the Contract and as amended by Change Order or adjusted for an 
Allowance.  The Contract Price is not subject to adjustment due to inflation or due to the 
increased cost of labor, material, or equipment following submission of the Bid Proposal. 
 
Contract Time means the number of calendar days for performance of the Work, as set forth in 
the Contract and as amended by Change Order. 
 
Contractor means the individual, partnership, corporation, or joint-venture who has signed the 
Contract with Owner to perform the Work. 
 
Day means a calendar day unless otherwise specified. 
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Design Professional means the licensed individual(s) or firm(s) retained by Owner to provide 
architectural or engineering services for the Project.  If no Design Professional has been retained 
for this Project, any reference to Design Professional is deemed to refer to Owner. 
 
Drawings means the Owner-provided plans and graphical depictions of the Project requirements, 
and does not include Shop Drawings.  
 
DSA means the Division of the State Architect for the State of California. 
 
Final Completion means the Contractor has fully completed all of the Work required by the 
Contract Documents, including all punch list items, any required commissioning, and has 
provided all required submittals, including the warranty bond, instructions and manuals, and as-
built drawings to the Owner’s satisfaction.   
 
Final Payment means payment to Contractor of the unpaid Contract Price, including release of 
undisputed retention, less amounts withheld pursuant to the Contract Documents, including 
liquidated damages, up to 125% of the amount of any unreleased stop notice, amounts subject to 
setoff, up to 150% of any unresolved third-party claim for which Contractor is required to 
indemnify Owner, and up to 150% of any amount in dispute as authorized by Public Contract 
Code Section 7107. 
 
Furnish means to purchase and deliver to the Worksite designated for installation.  
 
Hazardous Materials means any substance or material identified now or in the future as 
hazardous under any federal, state, or local law or regulation, or any other substance or material 
that may be considered hazardous or otherwise subject to statutory or regulatory requirements 
governing handling, disposal, or cleanup.   
 
 “Including.”  Unless the context requires otherwise, the term “including” means “including, but 
not limited to.”  
 
Inspector means the individual(s) or firm(s) retained by Owner to inspect the workmanship, 
materials, and manner of construction of the Project and its components to ensure compliance 
with the Contract Documents and all applicable codes, regulations, and permits. 
 
Install means to fix in place for materials, and to fix in place and connect for equipment. 
 
Owner means the public agency which has signed the Contract with Contractor for performance 
of the Work, acting through its governing body, officers, employees, and authorized 
representatives.   
 
Owner’s Representative means the individual designated by Owner to oversee and manage the 
Project on Owner’s behalf and may include his or her authorized delegee(s) when the Owner’s 
Representative is unavailable.  If no Owner’s representative has been designated for this Project, 
any reference to Owner’s Representative is deemed to refer to Owner. 
 
Project means the public works project referenced in the Contract. 
 
Section as used in these General Conditions, means a numbered Section of the General 
Conditions, unless otherwise indicated by the context. 
 
Shop Drawings means drawings, plan details or other graphical depictions prepared by or on 
behalf of Contractor, and subject to Owner approval, which are intended to provide details for 
fabrication, installation, and the like, of items required by or shown in the Drawings and 
Specifications. 
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Specifications means the technical, text specifications describing the Project requirements, 
which are prepared for and incorporated into this Project by or on behalf of Owner, and does not 
include the Contract, General Conditions or Special Conditions. 
 
Subcontractor means an individual, partnership, corporation, or joint-venture retained by 
Contractor directly or indirectly through a subcontract to perform a specific portion of the Work. 
The term Subcontractor applies to subcontractors, suppliers, fabricators, and equipment lessors 
of all tiers, unless otherwise indicated by the context. 
 
Technical Specifications means Specifications. 
 
Work means all of the construction and services necessary or incidental to completing the Project 
in conformance with the requirements of the Contract Documents. 
 
Work Day or Working Day, whether or not capitalized, means a weekday which is not a holiday 
observed by Owner. 
 
Worksite means the place or places where the Work is performed. 
 
 

Article 2 
Roles and Responsibilities 

 
2.1 Design Professional. 
 

(A) General.  Design Professional, as the Owner’s representative, is responsible for 
the overall design of the Project, and is authorized to act on Owner’s behalf to ensure 
performance of the Work in compliance with the Contract Documents. 
 
(B) Authority.  Design Professional has authority to stop the Work when necessary 
to ensure compliance with the requirements of the Contract Documents.  Design 
Professional also has authority to reject any and all Work or materials which do not 
conform to the requirements of the Contract Documents. 
 
(C) Interpretation.  Design Professional will decide all questions pertaining to 
performance of the Work, and will provide written decisions on all matters relating to the 
execution and progress of the Work or interpretation of the Contract Documents.  The 
Design Professional’s decision regarding interpretation of the Drawings or Specifications 
is final and conclusive. 

 
2.2 Contractor. 
 

(A) General.  Contractor must provide all labor, materials, equipment and services 
necessary to perform and timely complete the Work in strict accordance with the Contract 
Documents, and in an economic and efficient manner in the best interests of Owner. 
 
(B) Responsibility for the Work.  Contractor is responsible for supervising and 
directing all aspects of the Work to facilitate the efficient and timely completion of the 
Work.  Contractor is solely responsible for, and required to exercise full control over, 
construction means, methods, techniques, sequences, procedures, and coordination of 
all portions of the Work with that of all other Contractors and Subcontractors, except to 
the extent that the Contract Documents provide other specific instructions. 
 
(C) Project Administration.  Contractor must provide sufficient and competent 
administration, staff, and skilled workforce necessary to perform and timely complete the 
Work in accordance with the Contract Documents.  Before starting the Work, Contractor 
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must designate in writing and provide complete contact information, including phone 
numbers and email address, for the officer or employee in Contractor’s organization who 
is to serve as Contractor’s primary representative for the Project, and who has authority 
to act on Contractor’s behalf. A Subcontractor may not serve as Contractor’s primary 
representative.   
 
(D) On-Site Superintendent. Contractor must, at all times during performance of the 
Work, provide a qualified and competent full-time superintendent, acceptable to Owner, 
and assistants, as necessary, who must be physically present at the Project site while 
any aspect of the Work is being performed. Failure to comply may result in temporary 
suspension of the Work, at Contractor’s sole expense and with no extension of Contract 
Time, until the superintendent is physically present to supervise the Work. Contractor 
must provide written notice to Owner, as soon as practicable, before replacing the 
superintendent.     
 
(E) Standards; Compliance.  Contractor must, at all times, ensure that the Work is 
performed in a good workmanlike manner following best practices and in full compliance 
with the Contract Documents and all applicable laws, regulations, codes, standards, and 
permits. 
 
(F) Responsible Party.  Contractor is solely responsible to Owner for the acts or 
omissions of any party or parties performing portions of the Work or providing equipment, 
materials or services for or on behalf of Contractor or its Subcontractors. 
 
(G) Correction of Defects.  Contractor must promptly correct, at Contractor’s sole 
expense, any Work that is determined by Owner, Design Professional, or the Inspector to 
be deficient or defective in workmanship, materials, and equipment. 
 
(H)   Contractor’s Records.  Contractor must maintain all of its records relating to the 
Project in any form, including paper documents, photos, videos and electronic records.  
Project records subject to this provision include, but are not limited to, Project cost 
records and records relating to preparation of Contractor’s bid.  
 

(1)  Contractor’s cost records must include all supporting documentation, 
including original receipts, invoices, and payroll records, evidencing its direct 
costs to perform the Work, including, but not limited to, costs for labor, 
materials and equipment. Each cost record should include, at a minimum, a 
description of the expenditure with references to the applicable requirements 
of the Contract Documents, the amount actually paid, the date of payment, 
and whether the expenditure is part of the original Contract Price, related to 
an executed Change Order, or otherwise categorized by Contractor as extra 
work. Contractor’s failure to comply with this provision as to any claimed cost 
operates as a waiver of any rights to recover the claimed cost. 

 
(2)  Contractor must continue to maintain its Project records in an organized 

manner for a period of four years after Owner’s acceptance of the Project or 
following termination, whichever occurs first.  Subject to prior notice to 
Contractor, Owner is entitled to inspect or audit any of Contractor’s Project 
records relating to the Project or to investigate Contractor’s plant or 
equipment during Contractor’s normal business hours.   

 
2.3 Subcontractors. 
 

(A) General.  All Work which is not performed by Contractor with its own forces must 
be performed by Subcontractors.  Owner reserves the right to approve or reject any and 
all Subcontractors proposed to perform the Work. 
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(B) Contractual Obligations.  Contractor must require every Subcontractor to be 
bound to the provisions of the Contract Documents as they apply to the Subcontractor’s 
portion(s) of the Work, and to likewise bind their subcontractors or suppliers.  Nothing in 
these Contract Documents creates a contractual relationship between a Subcontractor 
and Owner, but Owner is deemed to be a third-party beneficiary of the contract between 
Contractor and each Subcontractor.   
 
(C) Termination.  If the Contract is terminated, each Subcontractor’s agreement 
must be assigned by Contractor to Owner, subject to the prior rights of any surety, 
provided that the Owner accepts the assignment by written notification, and assumes all 
rights and obligations of Contractor pursuant to each such subcontract agreement. 
 
(D) Substitution of Subcontractor.  If Contractor requests substitution of a listed 
Subcontractor under Public Contract Code Section 4107, Contractor is solely responsible 
for all costs Owner incurs in responding to the request, including legal fees and costs to 
conduct a hearing. 
 

2.4 Coordination of Work.   
 

(A) Concurrent Work.  Owner reserves the right to perform or to have performed 
other work on or adjacent to the Project site while the Work is being performed.  
Contractor is responsible for coordinating its Work with other work being performed on or 
adjacent to the Project site, and must avoid hindering, delaying, or interfering with the 
work of other contractors and subcontractors.  To the full extent permitted by law, 
Contractor must hold harmless and indemnify Owner, Design Professional, and 
Construction Manager against any and all claims arising from or related to Contractor’s 
avoidable, negligent, or willful hindrance of, delay to, or interference with the work of 
another contractor or subcontractor.  
 
(B) Defects.  Before proceeding with any portion of the Work affected by the 
construction or operations of others, Contractor must give the Design Professional 
prompt written notification of any defects Contractor discovers which will prevent the 
proper execution of the Work.  Failure to give notice of any such known defects will be 
deemed acknowledgement by Contractor that the work of others is not defective and will 
not prevent the proper execution of the Work. 
 

2.5 Submittals.  Unless otherwise specified, Contractor must submit to Design Professional 
for review and approval, all schedules, Shop Drawings, samples, product data and similar 
submittals required by the Contract Documents, or upon request by the Design 
Professional.  All submittals, including requests for information (RFIs) are subject to the 
provisions of this Section. 

 
(A) General.  Contractor is responsible for ensuring that its submittals are accurate 
and conform to the Contract Documents. 
 
(B) Time and Manner of Submission.  Contractor must ensure that its submittals 
are prepared and delivered in a manner consistent with the current approved schedule 
for the Work and within the applicable time specified elsewhere in the Contract 
Documents, or if no time is specified, in such time and sequence so as not to delay the 
performance of the Work or completion of the Project. 
 
(C) Required Contents. Each submittal must include the Project name and location, 
Contractor’s name and address, the name and address of any Subcontractor or supplier 
involved with the submittal, the date, and references to applicable Specification section(s) 
and/or drawing and detail number(s).  
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(C) Required Corrections.  If corrections are required, Contractor must promptly 
make and submit any required corrections in full conformance with the requirements of 
this Section. 
 
(D) Effect of Review and Approval.  Review and approval of a submittal by the 
Design Professional will not relieve Contractor from complying with the requirements of 
the Contract Documents. 
 
(E) Enforcement.  Any Work performed or material used without prior approval of a 
required submittal will be performed at Contractor’s risk, and Contractor may be required 
to bear the costs incident thereto, including the cost of removing and replacing such 
Work, repairs to other affected portions of the Work, and the cost of additional time or 
services required of the Design Professional, Construction Manager, or Inspector. 

 
 

Article 3 
Contract Documents 

 
3.1 Interpretation of Contract Documents. 
 

(A) Drawings and Specifications.  The Drawings and Specifications included in the 
Contract Documents are complementary.  If Work is shown on one but not on the other, 
Contractor must perform the Work as though fully described on both, consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce 
the indicated results.  The Drawings and Specifications are deemed to include and 
require everything necessary and reasonably incidental to completion of the Work, 
whether or not particularly mentioned or shown.  Contractor must perform all work and 
services and supply all things reasonably related to and inferable from the Contract 
Documents. In the event of a conflict between the Drawings and Specifications, the 
Specifications will control. 
 
(B) Duty to Notify.  If Contractor becomes aware of any ambiguity, discrepancy, 
omission, or error in the Drawings or Specifications, Contractor must immediately notify 
the Design Professional and request clarification of such, by submitting a written request 
for information (RFI) in the manner specified by Owner.  The Design Professional’s 
clarifications or interpretations will be final and binding. 
 
(C)   Figures and Dimensions.  Figures control over scaled dimensions. 
 
(D)   Technical or Trade Terms. Any terms that have well-known technical or trade 
meanings will be interpreted in accordance with those meanings, unless otherwise 
specifically defined in the Contract Documents. 
 
(E) Measurements.  Contractor must verify all relevant measurements at the 
Worksite before ordering any material or performing any Work, and will be responsible for 
the correctness of those measurements. 

 
3.2 Order of Precedence.  Information included in one Contract Document but not in 

another will not be considered a conflict or inconsistency.  Unless otherwise specified in 
the Special Conditions, in case of any conflict or inconsistency among the Contract 
Documents, the following order of precedence will apply, beginning from highest to 
lowest:  

 
(A) Change Orders;  
(B) Addenda;  
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(C) Contract;  
(D) Notice to Proceed;  
(E) Notice of Award; 
(F)  Special Conditions;  
(G) General Conditions;  
(H) Payment and Performance Bonds;  
(I) Specifications;  
(J) Drawings;  
(K) Contractor’s Bid Proposal and attachments;  
(L) Notice Inviting Bids;  
(M) Instructions to Bidders; and 
(N) Any documents prepared by and on behalf of a third party, that were not 
prepared specifically for this Project, e.g., Caltrans Standard Specifications or 
Caltrans Special Provisions.  

 
3.3 Caltrans Standard Specifications.  Any reference to or incorporation of the Standard 

Specifications of the State of California, Department of Transportation (“Caltrans”), 
including “Standard Specifications,” “Caltrans Specifications,” “State Specifications,” or 
“CSS,” means the most current edition of Caltrans’ Standard Specifications (“Standard 
Specifications”), and the most current amendments on the date that Contractor’s bid was 
submitted for this Project.  The following provisions apply to use of or reference to the 
Standard Specifications: 

 
(A) Limitations.  None of the “General Provisions” of the Standard Specifications, 
i.e., Sections 1 through 9, applies to these Contract Documents with the exception of any 
specific provisions, if any, which are expressly stated to apply to these Contract 
Documents. 
 
(B) Conflicts or Inconsistencies.  If there is a conflict or inconsistency between any 
provision in the Standard Specifications and a provision of these Contract Documents, as 
determined by the Design Professional, the provision in the Contract Documents will 
govern. 
 
(C) Meanings.  Terms used in the Standard Specifications are to be interpreted as 
follows: 
 

(1)  Any reference to the “Engineer” is deemed to mean Owner, Design 
Professional or Owner’s Representative. 
 
(2)  Any reference to the “Special Provisions” is deemed to mean the Special 
Conditions. 
 
(3)  Any reference to the “State” is deemed to mean Owner. 

 
3.4 For Reference Only.  Contractor is responsible for the careful review of any document, 

study, or report appended to the Contract Documents solely for informational purposes 
and identified as “For Reference Only.” Nothing in any document, study, or report so 
appended and identified is intended to supplement, alter, or void any provision of the 
Contract Documents. However, Contractor is advised that Owner or its representatives 
may be guided by information or recommendations included in such reference 
documents, particularly when making determinations as to the acceptability of proposed 
materials, methods, or changes in the Work. Contractor must promptly notify Design 
Professional of any perceived or actual conflict between the Contract Documents and any 
document provided For Reference Only. 
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Article 4 
Bonds, Indemnity, and Insurance 

 
4.1 Payment and Performance Bonds.  Within ten days following issuance of the notice of 

award, Contractor is required to provide a payment bond and a performance bond, each 
in the penal sum of not less than 100% of the Contract Price, using the bond forms 
included with the Contract Documents. 

 
(A) Surety.  Each bond must be issued by a surety admitted in California.  If an 
issuing surety cancels the bond or becomes insolvent, within seven days following written 
notice from Owner, Contractor must substitute a surety acceptable to Owner. If 
Contractor fails to substitute an acceptable surety within the specified time, Owner may, 
at its sole discretion, withhold payment from Contractor until the surety is replaced to 
Owner’s satisfaction, or terminate the Contract for default. 
 

4.2 Indemnity.  To the fullest extent permitted by law, Contractor must indemnify, defend, 
and hold harmless Owner, its agents and consultants, Design Professional, and 
Construction Manager (individually, an “Indemnitee,” and collectively the “Indemnitees”) 
from and against any and all liability, loss, damage, claims, expenses (including, without 
limitation, attorney fees, expert witness fees, paralegal fees, and fees and costs of 
litigation or arbitration) (collectively, “Liability”) of every nature arising out of or in 
connection with the acts or omissions of Contractor, its employees, Subcontractors, 
representatives, or agents, in bidding or performing the Work or its failure to comply with 
any of its obligations under the Contract, except such Liability caused by the active 
negligence, sole negligence, or willful misconduct of an Indemnitee. This indemnity 
requirement applies to any Liability arising from alleged defects in the content or manner 
of submission of the Contractor’s bid for the Contract. Contractor’s failure or refusal to 
timely accept a tender of defense pursuant to this provision will be deemed a material 
breach of this Contract. Owner will timely notify Contractor upon receipt of any third-party 
claim relating to the Contract, as required by Public Contract Code Section 9201. 

 
4.3 Insurance.  No later than ten days following issuance of the notice of award, Contractor 

is required to procure and provide proof of the insurance coverage required by this 
section in the form of certificates and endorsements. The required insurance must cover 
the activities of Contractor and its Subcontractors relating to or arising from the 
performance of the Work, and must remain in full force and effect at all times during the 
period covered by the Contract until the date of recordation of the notice of completion.  
All required insurance must be issued by a company licensed to do business in the State 
of California, and each such insurer must have an A.M. Best’s financial strength rating of 
“A” or better and a financial size rating of “VIII” or better. If Contractor fails to provide any 
of the required coverage in full compliance with the requirements of the Contract 
Documents, Owner may, at its sole discretion, purchase such coverage at Contractor’s 
expense and deduct the cost from payments due to Contractor, or terminate the Contract 
for default. 

 
(A) Policies and Limits.  The following insurance policies and limits are required for 
this Contract unless otherwise specified in the Special Conditions: 

 
(1)   Commercial General Liability Insurance (“CGL”):  The CGL policy must be 
issued on an occurrence basis, written on a comprehensive general liability form, 
and shall include coverage for liability arising from Contractor’s or its 
Subcontractor’s acts or omissions in the performance of the Work, including 
contractor’s protected coverage, blanket contractual, completed operations, 
vehicle coverage and employer’s non-ownership liability coverage, with limits of 
at least $2,000,000.00 per occurrence. The CGL policy must name Owner and 
property owners John C. Kozlowski (APN:202-021-016) and Kevin H. McKenny 
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(APN:202-121-079) as an additional insured for all liability arising out of the 
operations by or on behalf of the named insured, and must protect Owner, its 
officers, employees, and agents against any and all liability for personal injury, 
death, or property damage or destruction arising directly or indirectly in the 
performance of the Contract. The CGL coverage may be arranged under a single 
policy for the full limits required or by a combination of underlying policies with 
the balance provided by excess or umbrella policies, provided each such policy 
complies with the requirements set forth herein. 
 
(2)   Builder’s Risk Insurance:  The Builder’s Risk Insurance policy must be 
issued on occurrence basis, for all-risk coverage on a 100% completed value 
basis on the insurable portion of the Project for the benefit of Owner. 
 
(3)  Workers’ Compensation Insurance and Employer’s Liability:  The policy 
must comply with the requirements of the California Workers’ Compensation 
Insurance and Safety Act, with of at least $1,000,000.00. If Contractor is self-
insured, Contractor must provide its Certificate of Permission to Self-Insure, duly 
authorized by the Department of Industrial Relations. 
 

(B) Notice.  Each certificate of insurance must state that the coverage afforded by 
the policy or policies will not be reduced, cancelled or allowed to expire without at least 
30 days written notice to Owner, unless due to non-payment of premiums, in which case 
ten days written notice must be made to Owner.   
 
(C) Waiver of Subrogation.  Each required policy must include an endorsement 
providing that the carrier agrees to waive any right of subrogation it may have against 
Owner. 
 
(D) Required Endorsements.  The CGL Policy and the Builder’s Risk Policy must 
include the following specific endorsements: 
 

(1)  The inclusion of more than one insured will not operate to impair the rights of 
one insured against another, and the coverages afforded will apply as though 
separate policies have been issued to each insured. 
 
(2)  The insurance provided is primary and no insurance held or owned by Owner 
may be called upon to contribute to a loss. 
 
(3)  This policy does not exclude explosion, collapse, underground excavation 
hazard, or removal of lateral support. 
 

(E) Subcontractors.  Contractor must ensure that each Subcontractor is required to 
maintain the same insurance coverage required under this Section 4.3, with respect to its 
performance of Work on the Project, including those requirements related to the 
additional insureds and waiver of subrogation. 

 
4.4 Warranty Bond.  As a condition precedent to Final Completion, Contractor must submit 

a warranty bond, using the form provided by Owner, to guarantee its Work as specified in 
Article 11, Completion and Warranty Procedures. The warranty bond must be issued by a 
surety admitted in California for 15% of the final Contract Price or as otherwise specified 
in the Contract Documents. If an issuing surety cancels the bond or becomes insolvent, 
within seven days following written notice from Owner, Contractor must substitute a 
surety acceptable to Owner.  
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Article 5 
Contract Time 

 
5.1 Time is of the Essence.  Time is of the essence in Contractor’s performance and 

completion of the Work, and Contractor must diligently prosecute the Work and complete 
it within the Contract Time. 

 
(A) General.  Contractor must commence the Work on the date indicated in the 
notice to proceed, and must fully complete the Work, in strict compliance with all 
requirements of the Contract Documents, and within the Contract Time. 
 
(B) Rate of Progress.  Contractor and its Subcontractors must, at all times, provide 
workers, materials, and equipment sufficient to maintain the rate of progress necessary to 
ensure full completion of the Work within the Contract Time. If Owner determines that 
Contractor is failing to prosecute the Work at a sufficient rate of progress, Owner may, in 
its sole discretion, direct Contractor to provide additional workers, materials, or 
equipment, or to work additional hours or days without additional cost to Owner, in order 
to achieve a rate of progress satisfactory to Owner. If Contractor fails to comply with 
Owner’s directive in this regard, Owner may, at Contractor’s expense, separately contract 
for additional workers, materials, or equipment or use Owner’s own forces to achieve the 
necessary rate of progress.  Alternatively, Owner may terminate the Contract based on 
Contractor’s default. 

 
5.2 Schedule Requirements. All schedules must be prepared using standard scheduling 

software acceptable to Design Professional, and must provide schedules in electronic 
and paper form as requested.  

 
(A) As-Planned (Baseline) Schedule.  Within 15 calendar days following issuance 
of the notice of award (or as otherwise specified in the Special Conditions), Contractor 
must submit to Owner for review and approval an as-planned (baseline) schedule 
showing in detail how Contractor plans to perform and fully complete the Work within the 
Contract Time using critical path methodology. The as-planned schedule must include 
the work of all trades required for the Work, and must be sufficiently comprehensive and 
detailed to enable progress to be monitored on a day-by-day basis. For each activity, the 
as-planned schedule must be dated, provided in the format specified in the Contract 
Documents or as required by the Design Professional, and must include, at a minimum, a 
description of the activity, the start and completion dates, and the duration. 

 
(B) Progress Schedules.  Contractor must submit an updated progress schedule 
and three-week look-ahead schedule, in the format specified by Design Professional, for 
review and approval with each application for a progress payment. The progress 
schedule must show how the actual progress of the Work to date compared to the as-
planned schedule, and must identify any actual or potential impacts to the critical path.  

 
(C) Recovery Schedule.  If Owner determines that the Work is more than one week 
behind schedule, within seven days following written notice of such determination, 
Contractor must submit a recovery schedule, showing how the Contractor intends to 
perform and complete the Work within the Contract Time, based on actual progress to 
date. 
 
(D) Effect of Approval.  Contractor and its Subcontractors must perform the Work in 
accordance with the most current approved schedule unless otherwise directed by 
Owner. Owner’s approval of a schedule does not operate to extend the time for 
completion of the Work or any component of the Work, and will not affect Owner’s right to 
assess liquidated damages for Contractor’s unexcused delay in completing the Work 
within the Contract Time.  
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(E) Posting. Contractor must at all times maintain a copy of the most current 
approved progress or recovery schedule posted prominently in its on-site office. 
 
(F) Reservation of Rights. Owner reserves the right to direct the sequence in which 
the Work must be performed or to make changes in the sequence of the Work in order to 
facilitate the performance of work by Owner or others, or to facilitate Owner’s use of its 
property. The Contract Time or Contract Price may be adjusted to the extent such 
changes in sequence actually increase or decrease Contractor’s time or cost to perform 
the Work. 
 
(G) Authorized Working Days and Times.  Contractor is limited to working Monday 
through Friday, excluding holidays, during Owner’s normal business hours, except as 
expressly provided in the Special Conditions, or as authorized in writing by Owner. 
Owner reserves the right to charge Contractor for additional costs incurred by Owner due 
to Work performed on days or during hours not expressly authorized in these Contract 
Documents, including reimbursement of costs incurred for inspection, testing, and 
construction management services. 

 
5.3 Delay and Extensions of Contract Time. 
 

(A) Excusable Delay.  The Contract Time may be extended if Contractor encounters 
an unavoidable delay in completely the Work within the Contract Time due to causes 
completely beyond Contractor’s control, and which Contractor could not have avoided or 
mitigated through planning, foresight, and diligence (“Excusable Delay”).  Grounds for 
Excusable Delay may include fire, earthquake, acts of terror or vandalism, epidemic, 
unforeseeable adverse government actions, unforeseeable actions of third parties, 
encountering unforeseeable hazardous materials, unforeseeable site conditions, 
suspension for convenience under Article 13, or unusually severe weather.   
 
(B) Non-Excusable Delay.  Excusable Delay does not include delay that is 
concurrent with non-Excusable Delay, and does not include delay caused by: 

 
(1)  weather conditions which are normal for the location of the Project, as 
determined by reliable records, including monthly rainfall averages, for the 
preceding ten years;  
 
(2)  Contractor’s failure to order equipment and materials sufficiently in advance 
of the time needed for timely completion of the Work;  
 
(3)  Contractor’s failure to provide adequate notification to utility companies for 
connections or services necessary for the timely performance and completion of 
the Work; 
 
(4)   foreseeable conditions Contractor could have ascertained from reasonably 
diligent inspection of the Worksite or review of the Contract Documents; or 
 
(5)  Contractor’s financial inability to perform the Work, including insufficient 
funds to pay its Subcontractors or suppliers. 

 
(C) Request for Extension of Contract Time.  A request for an extension of time 
and associated delay costs must be submitted in writing to Design Professional within ten 
calendar days of the date the delay is first encountered, even if the duration of the delay 
is not yet known at that time, or shall be deemed waived.  In addition to complying with 
the requirements of this Article 5, the request must be submitted in compliance with the 
Change Order request procedures in Article 6, below.  Strict compliance with these 
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requirements is necessary to ensure that any delay or delay costs may be mitigated as 
soon as possible, and to facilitate cost-efficient administration of the Project and timely 
performance of the Work. Any request for an extension of time or delay costs that does 
not strictly comply with the requirements of Article 5 and Article 6 will be deemed waived.   
 

(1)  Required Contents. The request must include a detailed description of the 
cause(s) of the delay, and must also describe the measures that Contractor has 
taken to mitigate the delay and/or its effects, including efforts to mitigate the cost 
impact of the delay, e.g., by workforce management, change in sequencing, etc.  
If the delay is still ongoing at the time the request is submitted, the request 
should also include Contractor’s plan for continued mitigation of the delay or its 
effects. 
 
(2)  Delay Days and Costs. The request must specify the number of days of 
Excusable Delay claimed, or provide a realistic estimate if the duration of the 
delay is not yet known.  The request must specify the amount of any delay-
related costs that are claimed, or provide a realistic estimate if the amount is not 
yet known. Any estimate of delay duration or cost must be updated in writing and 
submitted with all required supporting documentation as soon as the actual time 
and cost is known.  
 
(3) Supporting Documentation.  The request must also include any and all 
supporting documentation necessary to evidence the delay and its actual 
impacts, including schedule and cost impacts, including a time impact analysis 
using critical path methodology, and demonstrating unavoidable delay to Final 
Completion. The time impact analysis must be submitted in a form or format 
acceptable to Owner.   
 
(4)  Burden of Proof.  Contractor has the burden of proving 1) that the delay was 
an Excusable Delay, as defined above, 2) that Contractor has made reasonable 
efforts to mitigate the delay and its schedule and cost impacts, 3) that the delay 
will unavoidably result in delaying Final Completion, and 4) that any delay costs 
claimed by Contractor were actually incurred and were reasonable under the 
circumstances.  
 
(5)  Recoverable Costs.  If Contractor is granted an extension of time for 
Excusable Delay, recompense for delay costs shall be limited to actual, direct, 
reasonable, and substantiated costs, and will not include home office overhead, 
or markup for overhead and profit.   
 
(6)  Legal Compliance.  Nothing in this provision is intended to require the waiver, 
alteration, or limitation of the applicability of Public Contract Code Section 7102. 
 
(7)  No Waiver.  Any grant of an extension of time or delay costs due to an 
Excusable Delay will not operate as a waiver of Owner’s right to assess 
liquidated damages for unexcused delay. 
 
(8)  Dispute Resolution.  In the event of a dispute over entitlement to an 
extension of time or delay costs, Contractor may not stop working pending 
resolution of the dispute, but must continue to comply with its duty to diligently 
prosecute the performance and timely completion of the Work.  Contractor’s sole 
recourse for an unresolved dispute based on Owner’s rejection of a Change 
Order request for an extension of time or delay costs is to comply with the 
Dispute Resolution provisions set forth in Article 12, below. 
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5.4 Liquidated Damages.  It is expressly understood that if Final Completion is not achieved 
within the Contract Time, Owner will suffer damages which are difficult to determine and 
accurately specify.  If Contractor fails to achieve Final Completion within the Contract 
Time, Owner may charge Contractor in the amount specified in the Contract for each day 
that Final Completion is delayed beyond the Contract Time, as liquidated damages and 
not as a penalty.   

 
(A) Liquidated Damages.  Liquidated damages will not be assessed for any 
Excusable Delay, as set forth above.   

 
(B) Milestones.  Liquidated damages may also be separately assessed for failure to 
meet milestones specified elsewhere in the Contract Documents, regardless of impact on 
Contract Time and Final Completion.   
 
(C) Setoff.  Owner is entitled to set off the amount of liquidated damages assessed 
against any payments otherwise due to Contractor, including setoff against release of 
retention.  If there are insufficient Contract funds remaining to cover the full amount of 
liquidated damages assessed, Owner is entitled to recover the balance from Contractor 
or its performance bond surety. 
 
(D) Occupy or Use.  Occupancy or use of the Project in whole or in part prior to 
Final Completion will not operate as a waiver of Owner’s right to assess liquidated 
damages for Contractor’s unexcused delay in achieving Final Completion. 
 
 

Article 6 
Contract Modification 

 
6.1 Changes in Work.  Owner reserves the right to make changes in the Work without 

invalidating the Contract. Owner may direct or Contractor may request changes in the 
Work, and any such changes will be formalized in a Change Order, which may include 
commensurate changes in the Contract Price or Contract Time as applicable.  Contractor 
must promptly comply with Owner-directed changes in the Work in accordance with the 
intent of the original Contract Documents, even if Contractor and Owner have not yet 
reached agreement as to adjustments to the Contract Price or Contract Time. 

 
(A) Owner-Directed Change.  In the event of a dispute over entitlement to or the 
amount of a change in Contract Time or a change in Contract Price related to an Owner-
directed change, Contractor must perform the Work as directed and may not delay its 
work or cease work pending resolution of the dispute, but must continue to comply with 
its duty to diligently prosecute the performance and timely completion of the Work, 
including the Work in dispute.   
 
(B) Contractor’s Obligations.  In the event that Owner and Contractor dispute 
whether a portion or portions of the Work are already required by the Contract 
Documents as opposed to changed or extra Work, Contractor must perform the Work as 
directed and may not delay its Work or cease Work pending resolution of the dispute, but 
must continue to comply with its duty to diligently prosecute the performance and timely 
completion of the Work, including the Work in dispute.  
 
(C) Remedy for Non-Compliance.  Contractor’s failure to promptly comply with an 
Owner-directed change is deemed a material breach of the Contract, and in addition to all 
other remedies available to it, Owner may, at its sole discretion, hire another contractor or 
use its own forces to complete the disputed Work at Contractor’s sole expense, and may 
deduct the cost from the Contract Price. 
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(D) Dispute Resolution.  Contractor’s sole recourse for an unresolved dispute 
related to changes in the Work is to comply with the dispute resolution provisions set 
forth in Article 12, below. 

 
6.2 Contractor Change Order Requests.  Contractor must submit a request or proposal 

for a change in the Work or a change in the Contract Price or Contract Time as a written 
Change Order request or proposal.   

 
(A) Time for Submission. Any request for a change in the Contract Price must be 
submitted in writing to Design Professional within ten calendars days of the date that 
Contractor first encounters the circumstances, information or conditions giving rise to the 
Change Order request, even if the total amount of the requested change in the Contract 
Price or impact on the Contract Time is not yet known at that time.  
 
(B) Required Contents.  Any Change Order request or proposal submitted by 
Contractor must include a complete breakdown of actual or estimated costs and credits, 
and must itemize labor, materials, equipment, taxes, insurance, and subcontract 
amounts.  Any estimated cost must be updated in writing as soon as the actual amount is 
known.   
 
(C) Required Documentation.  All claimed costs must be fully documented, and any 
related request for an extension of time or delay-related costs must be included at that 
time and in compliance with the requirements of Article 5 of the General Conditions.  
 
(D) Required Form.  Contractor must use Owner’s form(s) for submitting all Change 
Order requests or proposals, unless otherwise specified by Owner. 

 
(E) Certification.  All Change Order requests must be signed by Contractor and 
must include the following certification:  
 

“The undersigned Contractor certifies under penalty of perjury that its 
statements and representations in this Change Order request are true and 
correct.  Contractor warrants that this Change Order request is comprehensive 
and complete, and agrees that any costs, expenses, or time extension request 
not included herein shall be deemed waived.  Contractor understands that 
submission of claims which have no basis in fact or which Contractor knows to 
be false may violate the False Claims Act, as set forth in Government Code 
Sections 12650 et seq.” 

 
6.3 Adjustments to Contract Price.  The amount of any increase or decrease to the 

Contract Price will be determined based on one of the following methods in the order 
provided: 

 
(A) Unit Pricing.  Amounts previously provided by Contractor in the form of unit 
prices, the schedule of values, or Allowances, will apply first if unit pricing, a schedule of 
values, or an Allowance amount has previously been submitted for the affected Work; or, 
if none 
 
(B) Lump Sum.  A mutually agreed upon lump sum; or, if none 
 
(C) Time and Materials.  On a time and materials basis, which may include a not-to-
exceed limit, calculated as the total of the following sums: 
 

(1)   All direct labor costs plus 15% for overhead and profit;  
 
(2)  All direct material costs, including sales tax, plus15% for overhead and profit; 
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(3)  All direct plant and equipment rental costs, plus 15% for overhead and profit; 
 
(4)  All direct subcontract costs plus 10% for overhead and profit; and 
 
(5)   Increased bond or insurance premium costs computed at 1.5% of total of the 
previous four sums. 

 
6.4 Unilateral Change Order.  If Owner disagrees with the amount of compensation or 

extension of time that Contractor has requested, Owner may elect to issue a unilateral 
Change Order, directing performance of the Work, and authorizing a change in the 
Contract Price or Contract Time in the amount Owner believes is merited. Contractor’s 
sole recourse to dispute the terms of a unilateral Change Order is to submit a timely 
Claim pursuant to Article 12, below.  

 
6.5 Non-Compliance Deemed Waiver.  Contractor waives its entitlement to any increase in 

the Contract Price or Contract Time if Contractor fails to full comply with the provisions of 
this Article. Contractor will not be paid for unauthorized extra work. 

 
 

Article 7 
General Construction Provisions 

 
7.1 Permits and Taxes.   
 

(A) General.  Contractor must obtain and pay for any and all permits, fees, or 
licenses required to perform the Work, unless otherwise indicated in the Contract 
Documents.  Contractor must cooperate with and provide notifications to government 
agencies with jurisdiction over the Project, as may be required. Contractor must provide 
Owner with copies of all notices, permits, licenses, and renewals required for the Work.   
 
(B) Federal Excise Tax.  Contractor must pay for all taxes on labor, material and 
equipment, except Federal Excise Tax to the extent that Owner is exempt from Federal 
Excise Tax. 
 

7.2 Temporary Facilities.  Contractor must provide, at Contractor’s sole expense, any and 
all temporary facilities, including onsite office, sanitary facilities, storage, scaffolds, 
barricades, walkways, and any other temporary structure required to safely perform the 
Work along with any utility services incidental thereto.   

 
(A) Standards.  Such structures must be safe and adequate for the intended use, 
and installed and maintained in accordance with all applicable federal, state, and local 
laws, codes, and regulations.   
 
(B) Removal and Repair.  Contractor must promptly remove all such temporary 
facilities when they are no longer needed or upon completion of the Work, whichever 
comes first.  Contractor must promptly repair any damage to Owner’s property caused by 
the installation, use, or removal of the temporary facilities, and must promptly restore the 
property to its original or intended condition.   
 
(C) Additional Requirements. Additional provisions pertaining to temporary facilities 
may be included in the Specifications or Special Conditions. 

 
7.3 Signs.  No signs may be displayed on or about Owner’s property, except signage which 

is required by law or by the Contract Documents, without Owner’s prior written approval 
as to content, size, design, and location. 
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7.4 Protection of Work and Property.   
 

(A) General.  Contractor is responsible at all times for protecting the Work and 
materials and equipment to be incorporated into the Work from damage until the Notice 
of Completion has been recorded.  Except as specifically authorized by Owner, 
Contractor must confine its operations to the area of the Project site indicated in the 
Drawings.  Contractor is liable for any damage caused to Owner’s real or personal 
property, the real or personal property of adjacent property owners, or the work or 
personal property of other contractors working for Owner.   
 
(B) Unforeseen Conditions.  If Contractor encounters facilities, utilities, or other 
unknown conditions not shown on or reasonably inferable from the Drawings or apparent 
from inspection of the Project site, Contractor must promptly notify Design Professional, 
and must avoid taking any action which could cause damage to the facilities or utilities 
pending further direction from the Design Professional.  If Design Professional’s 
subsequent direction to Contractor affects Contractor’s cost or time to perform the Work, 
Contractor may submit a Change Order request as set forth in Article 6, above. 
 
(C) Support; Adjacent Properties. Contractor must provide, install, and maintain all 
shoring, bracing, underpinning, etc., necessary to provide support to Owner’s property 
and adjacent properties and improvements thereon.  Contractor must provide 
notifications to adjacent property owners as may be required by law. 
 

7.5 Noninterference.  Contractor must take reasonable measures to avoid interfering with 
Owner’s use of its property at or adjacent to the Project site, including use of roadways, 
entrances, parking areas, walkways, and structures. 

 
7.6 Materials and Equipment.   
 

(A) General.  Unless otherwise specified, all materials and equipment required for 
the Work must be new and of the best grade for the intended purpose, and furnished in 
sufficient quantities to ensure the proper and expeditious performance of the Work.  
Unless otherwise specified, all materials and equipment required for the Work are 
deemed to include all components required for complete installation and intended 
operation, and must be installed in accordance with the manufacturer’s recommendation.  
Contractor is responsible for all shipping, handling, and storage costs associated with the 
materials and equipment required for the  
Work, and is responsible for protecting the Work and all of the required materials, 
supplies, tools and equipment at Contractor’s sole cost until Owner accepts the Project. 
 
(B) Owner-Provided.  If the Work includes installation of materials or equipment to 
be provided by Owner, Contractor is solely responsible for the proper examination, 
handling, storage, and installation of such items in accordance with the Contract 
Documents.  Contractor must promptly notify Owner of any defects discovered in Owner-
provided materials or equipment.  Contractor is solely responsible for any loss of or 
damage to such items which occurs while the items are in Contractor’s custody and 
control, the cost of which may be offset from the Contract Price and deducted from any 
payment(s) due to Contractor.   
 
(C) Domestic Materials.  Only unmanufactured materials that have been produced 
in the United States, and only manufactured materials that have been manufactured in 
the United States may be used for this Project, as required by Government Code Section 
4300 et seq. 
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(D) Intellectual Property Rights.  Contractor must, at its sole expense, obtain any 
authorization required for use of patented or copyright protected materials, equipment, 
devices or processes that are incorporated into the Work.  Contractor’s indemnity 
obligation in Article 4, applies to any claimed violation of intellectual property rights in 
violation of this provision.  

 
7.7 Substitutions. 
 

(A) “Or Equal.”  Any specification designating a material, product, thing, or service 
by specific brand or trade name, followed by the words “or equal,” is intended only to 
indicate quality and type of item desired, and Contractor may request use of any equal 
material, product, thing, or service.   
 
(B) Request for Substitution.  A request for substitution must be submitted to 
Design Professional for approval within the applicable time period provided in the 
Contract Documents. If no time period is specified, the substitution request may be 
submitted any time within 35 days after the date of award of the Contract, or sufficiently in 
advance of the time needed to avoid delay of the Work, whichever is earlier.  
 
(C) Substantiation.  All data substantiating the proposed substitute as an “equal” 
item must be submitted with the written request for substitution. Contractor’s failure to 
timely provide necessary substantiation is ground for rejection of the proposed 
substitution, without further review. 
 
(D) Burden of Proving Equality.  Contractor has the burden of proving the equality 
of the proposed substitution. Design Professional has sole discretion to determine 
whether a proposed substitution is “equal,” and Design Professional’s determination is 
final. 
   
(E) Approval or Rejection.  If the proposed substitution is approved, Contractor is 
solely responsible for any additional costs associated with the substituted item(s).  If the 
proposed substitution is rejected, Contractor must, without delay, install the item 
specified.  
 
(F) Contractor’s Obligations.  Design Professional’s review of a proposed 
substitution will not relieve Contractor from any of its obligations under the Contract 
Documents.  In the event Contractor makes an unauthorized substitution, Contractor will 
be solely responsible for all resulting cost impacts, including the cost of removal and 
replacement and the impact to other design elements. 

 
7.8 Testing and Inspection.  
 

(A) General.  All materials, equipment, and workmanship used in the Work are 
subject to inspection by Inspector at all times and locations during construction and/or 
fabrication. All manufacturers’ application or installation instructions must be provided to 
the Inspector at least ten days prior to the first such application or installation. Contractor 
must, at all times, make the Work available for inspection.   
 
(B) Scheduling and Notification. Contractor must schedule all tests required by the 
Contract Documents in time to avoid any delay to the progress of the Work.  Contractor 
must provide timely notice to all necessary parties as specified in the Contract 
Documents.   
 
(C) Responsibility for Costs.  Owner will bear the initial cost of testing to be 
performed by independent testing consultants retained by Owner, subject to the following 
exceptions:   
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(1)  Contractor will be responsible for the costs of any subsequent tests which 
are required to substantiate compliance with the Contract Documents, and any 
associated remediation costs.   
 
(2)  Contractor will be responsible for inspection costs, at Owner’s established 
rates, for inspection time lost because the Work is not ready or Contractor fails to 
appear for a scheduled inspection.   
 
(3)  In addition, if any portion of the Work which is subject to testing is covered or 
concealed by Contractor prior to testing, Contractor will bear the cost of making 
that portion of the Work available for the testing required by the Contract 
Documents, and any associated repair or remediation costs.   

 
(D) Contractor’s Obligations.  Any Work that fails to comply with the requirements 
of the Contract Documents must be promptly repaired, replaced, or corrected by 
Contractor, at Contractor’s sole expense, even if that Work was previously inspected or 
included in a progress payment. Contractor is solely responsible for any delay 
occasioned by remediation of noncompliant Work. Inspection of the Work does not in any 
way relieve Contractor of its obligations to perform the Work as specified. 
 
(E) Distant Locations.  If required off-site testing or inspection must be conducted 
at a location more than 100 miles from the Project site, Contractor is solely responsible 
for the additional travel costs required for testing and/or inspection at such locations.  
 
(F) Final Inspection.  The provisions of this Section 7.8 apply to final inspection 
under Article 11, Completion and Warranty Provisions. 
 

7.9 Clean up.  Contractor must regularly remove debris and waste materials and maintain 
the Worksite in clean and neat condition.   

 
(A) General.  Prior to discontinuing work in an area, Contractor must clean the area 
and remove all rubbish along with its construction equipment, tools, machinery, waste 
and surplus materials.  Contractor must, at all times, minimize and confine dust and 
debris resulting from construction activities.   
 
(B) Completion.  At the completion of the Work, Contractor must remove from the 
Worksite all of its equipment, tools, surplus materials, waste materials and debris. Before 
demobilizing from the Worksite, Contractor must ensure that all surfaces are cleaned, 
sealed, waxed, or finished as applicable, and that all marks, stains, paint splatters, and 
the like have been properly removed from the completed Work and the surrounding 
areas. 
 
(C) Non-Compliance.  If Contractor fails to commence compliance with its cleanup 
obligations within two business days following written notification from Owner or its 
representative, Owner may undertake appropriate cleanup measures without further 
notice and the cost will be deducted from any amounts due or to become due the 
Contractor.  
 

7.10 Instructions and Manuals.  Contractor must provide three copies each of all instructions 
and manuals required by the Contract Documents, unless otherwise specified.  These 
must be complete as to drawings, details, parts lists, performance data, and other 
information that may be required for Owner to easily maintain and service the materials 
and equipment installed for this Project.   
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(A) Submittal Requirements.  All manufacturers’ application or installation 
instructions must be provided to the Inspector at least ten days prior to the first such 
application.  The instructions and manuals, along with any required guarantees, must be 
delivered to the Design Professional for review.   
 
(B) Instruction of Personnel.  Contractor or its Subcontractors must instruct 
Owner’s personnel in the operation and maintenance of any complex equipment as a 
condition precedent to Final Completion, if required in the Contract Documents. 

 
7.11 As-built Drawings.  Contractor and its Subcontractors must maintain on the Worksite a 

separate complete set of the Drawings which will be used solely for the purpose of 
recording changes made in any portion of the Work in order to create accurate record 
drawings at the end of the Project.   

 
(A) Duty to Update.  The as-built drawings must be updated as changes occur, on a 
daily basis if necessary.  Progress payments may be delayed, in whole or in part, until the 
as-built drawings are brought up to date to the satisfaction of the Design Professional.  
Actual locations to scale must be identified on the as-built drawings for all runs of 
mechanical and electrical work, including all site utilities, etc., installed underground, in 
walls, floors, or otherwise concealed.  Deviations from the original Drawings must be 
shown in detail.  The location of all main runs, whether piping, conduit, ductwork, drain 
lines, etc., must be shown by dimension and elevation.   
 
(B) Final Completion.  Contractor must verify that all changes in the Work are 
depicted in the as-built drawings and must deliver the complete set of as-built drawings to 
the Owner and Design Professional for review and approval as a condition precedent to 
Final Completion. 

 
7.12 Existing Utilities.  As required by Government Code Section 4215, if, during the 

performance of the Work, Contractor discovers utility facilities not identified by Owner in 
the Contract Documents, Contractor must immediately provide written notice to Owner 
and the utility.  Owner assumes responsibility for the timely removal, relocation, or 
protection of existing main or trunkline utility facilities located on the Project site, if those 
utilities are not identified in the Contract Documents.  Contractor will be compensated in 
accordance with the provisions of the Contract Documents for the costs of locating, 
repairing damage not due to Contractor’s failure to exercise reasonable care, and 
removing or relocating such utility facilities not indicated in the Drawings or Specifications 
with reasonable accuracy, and for equipment on the Project necessarily idled during such 
work.  Contractor will not be assessed liquidated damages for delay in completion of the 
Work, to the extent such delay was caused by Owner’s failure to provide for removal or 
relocation of the utility facilities.   

 
7.13 Notice of Excavation.   Government Code Section 4216.2, requires that except in an 

emergency, Contractor must contact the appropriate regional notification center, or 
Underground Services Alert at 800-642-2444 (for Northern California), at least two 
working days, but not more than 14 calendar days before starting any excavation if the 
excavation will be conducted in an area that is known, or reasonably should be known, to 
contain subsurface installations, and if practical, Contractor must delineate with white 
paint or other suitable markings the area to be excavated. 
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7.14 Trenching and Excavations. 
 

(A) Duty to Notify.  Contractor must promptly, and before the following conditions 
are disturbed, provide written notice to Owner if the Contractor finds any of the following 
conditions: 

 
(1)  Material that Contractor believes may be a hazardous waste, as defined in 
Section 25117 of the Health and Safety Code, that is required to be removed to a 
Class I, Class II, or Class III disposal site in accordance with the provisions of 
existing law; 

 
(2)  Subsurface or latent physical conditions at the Worksite differing from those 
indicated by information about the Worksite made available to bidders prior to the 
deadline for submitting bids; or  

 
(3)   Unknown physical conditions at the Worksite of any unusual nature, 
materially different from those ordinarily encountered and generally recognized 
as inherent in work of the character required by the Contract Documents.  

 
(B) Owner Investigation.  Owner will promptly investigate the conditions and if 
Owner finds that the conditions do materially differ or do involve hazardous waste, and 
cause a decrease or increase in Contractor’s cost of, or the time required for, 
performance of any part of the Work, Owner will issue a Change Order.  

 
(C) Disputes.  In the event that a dispute arises between the Owner and the 
Contractor regarding any of the conditions specified in subsection (A) above, Contractor 
will not be excused from any scheduled completion date provided for in the Contract 
Documents, but must proceed with all Work to be performed under the Contract.  
Contractor will retain any and all rights provided either by the Contract or by law which 
pertain to the resolution of disputes between Contractor and Owner.  

7.15 Trenching of Five Feet or More.  As required by Labor Code Section 6705, if the 
Contract Price exceeds $25,000 and the Work includes the excavation of any trench or 
trenches of five feet or more in depth, a detailed plan must be submitted to Owner or its 
civil or structural engineer, for acceptance in advance of the excavation.  The detailed 
plan must show the design of shoring, bracing, sloping, or other provisions to be made for 
worker protection from the hazard of caving ground during the excavation.  If the plan 
varies from the shoring system standards, it must be prepared by a registered civil or 
structural engineer.  Use of a shoring, sloping, or protective system less effective than 
that required by the Construction Safety Orders is prohibited. 

 
7.16 New Utility Connections.  Owner will pay connection charges and meter costs for new 

permanent utilities required by the Contract Documents, if any.  Contractor must notify 
Owner sufficiently in advance of the time needed to request service from each utility 
provider so that connections and services are initiated in accordance with the Project 
schedule.  

 
7.17 Lines and Grades.  Contractor is required to use any benchmark provided by Design 

Professional. Unless otherwise specified in the Contract Documents, Contractor must 
provide all lines and grades required to execute the Work. 

 
7.18 Historic or Archeological Items.  
 

(A) Contractor’s Obligations.  Contractor must ensure that all persons performing 
Work at the Project site are required to immediately notify the Inspector or Owner’s 
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Representative, upon discovery of any potential historic or archeological items, including 
historic or prehistoric ruins, burial grounds, archaeological or vertebrate paleontological 
site, including fossilized footprints or other archeological, paleontological or historical 
feature on the Project site (collectively, “Historic or Archeological Items”).   
 
(B) Discovery; Cessation of Work.  Upon discovery of any potential Historic or 
Archeological Items, Work must be stopped within an 85-foot radius of the find and may 
not resume until authorized in writing by Owner’s Representative.  If required by Owner, 
Contractor must assist in protecting or recovering the Historic or Archeological Items, any 
such assistance to be compensated as extra work on a time and materials basis under 
Article 6, Contract Modification.  Any suspension of Work required due to discovery of 
Historic or Archeological Items will be treated as a suspension for convenience under 
Article 13. 

 
7.19 Environmental Control.  Contractor must not pollute any drainage course or its tributary 
inlets with fuels, oils, bitumens, acids, insecticides, herbicides or other harmful materials.  
Contractor and its Subcontractors shall at all times in the performance of the Work comply with all 
applicable federal, state, and local laws and regulations concerning pollution of waterways. 
 

(A)  Stormwater Permit.  Contractor must comply with all applicable conditions of 
the State Water Resources Control Board national Pollutant Discharge Elimination 
System General Permit for Waste Discharge Requirements for Discharges of Stormwater 
Runoff Associated with Construction Activity (“Stormwater Permit”). 

 
(B) Contractor’s Obligations.  If required for the Work, a copy of the Stormwater 
Permit is on file in Owner’s principal administrative offices, and the Contractor must 
comply with the same without adjustment of the Contract Price or the Contract Time. The 
Contractor must timely and completely submit required reports and monitoring 
information required by the conditions of the Stormwater Permit, the Contractor must 
comply with all other applicable state, municipal or regional laws, ordinances, rules or 
regulations governing discharge of stormwater, including applicable municipal stormwater 
management programs.  

  
 

Article 8 
Payment 

 
8.1 Schedule of Values.  Prior to submitting its first application for payment, Contractor must 

prepare and submit to Owner and Design Professional a schedule of values apportioned 
to the various divisions and phases of the Work.  Each line item contained in the 
schedule of values must be assigned a value such that the total of all items shall equal 
the Contract Price.  The items must be sufficiently detailed to enable accurate evaluation 
of the percentage of completion claimed in each application for payment, and the 
assigned value consistent with any itemized or unit pricing submitted with Contractor’s 
bid. 

 
8.2 Progress Payments.  Following the last day of each month, or as otherwise required by 

the Special Conditions or Specifications, Contractor will submit to Owner and Design 
Professional for approval, a monthly application for payment for Work performed during 
the preceding month based on the estimated value of the Work performed during that 
preceding month.   

 
(A) Application for Payment.  Each application for payment must be itemized to 
include labor, materials, and equipment incorporated into the Work, and materials and 
equipment delivered to the Worksite, as well as authorized and approved Change 



 

 
Fish Passage Improvements Project at South Fortuna Boulevard GENERAL CONDITIONS 
CIP #0196  Page 48 

Orders.  Each pay application must be supported by the Contractor’s schedule of values 
and any other substantiating data required by the Contract Documents.   
 
(B) Payment of Undisputed Amounts.  Owner will pay the undisputed amount due, 
as certified by Design Professional, within thirty (30) days after Contractor has submitted 
a complete and accurate payment application, subject to Public Contract Code Section 
20104.50.  Owner will deduct a percentage from each progress payment as retention, as 
set forth in Section 8.5, below, and may deduct additional amounts as set forth in Section 
8.3, below. 

 
8.3 Adjustment of Payment Application.  Owner may adjust or reject a payment 

application, including application for Final Payment, in whole or in part, based upon any 
of the circumstances listed below.  Contractor will be notified in writing of the basis for the 
adjustment, and will be promptly paid once the basis for that adjustment has been 
remedied and no longer exists. 

 
(A) Contractor’s unexcused failure to perform the Work as required by the Contract 
Documents, including correction or completion of punch list items; 
 
(B) Loss or damage caused by Contractor or its Subcontractor(s) arising out of or 
relating to performance of the Work; 
 
(C) Contractor’s failure to pay its Subcontractors and suppliers when payment is due; 
 
(D) Failure to timely correct rejected, nonconforming, or defective Work; 
 
(E) Unexcused delay in performance of the Work;  
 
(F) Any unreleased stop notice, retained as 125% of the amount claimed; 
 
(G) Failure to submit any required schedule or schedule update in the manner and 
within the time specified in the Contract Documents: 
 
(H) Failure to maintain or submit as-built documents in the manner and within the 
time specified in the Contract Documents; 
 
(I) Work performed without approved Shop Drawings, when approved Shop 
Drawings are required before proceeding with the Work; 
 
(J)   Contractor’s payroll records are delinquent or inadequate; and 
 
(K) Any other costs or charges that may be offset against payments due, as provided 
in the Contract Documents, including liquidated damages. 
  

8.4 Acceptance of Work.  Neither Owner’s payment of progress payments nor its partial or 
full use or occupancy of the Project constitutes acceptance of any part of the Work. 

 
8.5 Retention.  Owner will retain five percent of the amount due on each progress payment, 

or the percentage stated in the Notice Inviting Bids, whichever is greater, as retention to 
ensure full and satisfactory performance of the Work.   

 
(A) Substitution of Securities.  As provided by Public Contract Code Section 
22300, Contractor may request in writing that it be allowed, at its sole expense, to 
substitute securities for the retention withheld by Owner.  Any escrow agreement entered 
into pursuant to this provision will fully comply with Public Contract Code Section 22300, 
and will be subject to approval as to form by Owner’s legal counsel.  
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(B) Release of Undisputed Retention.  All undisputed retention, less any amounts 
that may be assessed as liquidated damages, retained for stop notices, or otherwise 
withheld under Section 8.3 or 8.6 will be released as Final Payment to Contractor no 
sooner than 35 days following recordation of the notice of completion, and no later than 
60 days following acceptance of the Project by Owner’s governing body or authorized 
designee, or, if the Project has not been accepted, no later than 60 days after the Project 
is otherwise considered complete under Public Contract Code Section 7107(c). 

 
8.6 Setoff.  Owner is entitled to set off any amounts due from Contractor against any 

payments due to Contractor.  Owner’s entitlement to setoff includes progress payments 
as well as Final Payment and release of retention. 

 
8.7 Payment to Subcontractors and Suppliers.  Each month, Contractor must promptly 

pay each Subcontractor and supplier the value of the portion of labor, materials, and 
equipment incorporated into the Work or delivered to the Worksite by the Subcontractor 
or supplier during the preceding month.  Such payments must be made in accordance 
with the requirements of the law, and those of the Contract Documents and applicable 
subcontract or supplier contract. 

 
(A) Withholding for Stop Notice.  Owner will withhold 125% of the amount claimed 
by an unreleased stop notice, a portion of which may be retained by Owner for the costs 
incurred in handling the stop notice claim, including attorneys’ fees and costs, as 
authorized by law. 
 
(B)   Joint Checks.  Owner reserves the right to issue joint checks made payable to 
the Contractor and its Subcontractors or suppliers.  As a condition to release of payment 
by a joint check, the joint check payees may be required to execute a joint check 
agreement in a form provided or approved by Owner.  The joint check payees will be 
jointly and severally responsible for the allocation and disbursement of funds paid by joint 
check.  Payment by joint check will not be construed to create a contractual relationship 
between Owner and a Subcontractor or supplier of any tier beyond the scope of the joint 
check agreement. 

 
8.8 Final Payment.  Contractor’s application for Final Payment must comply with the 

requirements for submitting an application for a progress payment as stated in Section 
8.2, above. Corrections to previous progress payments, including adjustments to 
estimated quantities for unit priced items, may be included in the Final Payment. The 
date of Final Payment is deemed to be effective on the date that Owner acts to release 
retention as final payment to Contractor, or otherwise provides written notice to 
Contractor of Final Payment. If the amount due from Contractor to Owner exceeds the 
amount of Final Payment, Owner retains the right to recover the balance from Contractor 
or its sureties. 

 
8.9 Release of Claims.  Owner may, at any time, require that payment of the undisputed 

portion of any progress payment or Final Payment be contingent upon Contractor 
furnishing Owner with a written release of all claims against Owner arising from or related 
to the portion of Work covered by those undisputed amounts.  Any disputed amounts 
may be specifically excluded from the release.  

 
8.10 Warranty of Title.  Contractor warrants that title to all work, materials, or equipment 

incorporated into the Work and included in a request for payment will pass over to Owner 
free of any claims, liens, or encumbrances upon payment to Contractor. 
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Article 9 
Labor Provisions 

 
9.1 Discrimination Prohibited.  Discrimination against any prospective or present employee 

engaged in the Work on grounds of race, color, ancestry, national origin, ethnicity, 
religion, sex, sexual orientation, age, disability, or marital status is strictly prohibited.  
Contractor and its Subcontractors are required to comply with all applicable Federal and 
California laws including the California Fair Employment and Housing Act (Government 
Code Sections 12900 et seq.), Government Code Section 11135, and Labor Code 
Sections 1735, 1777.5, 1777.6, and 3077.5. 

 
9.2 Labor Code Requirements.   
 

(A) Eight Hour Day.  Under Labor Code Section 1810, eight hours of labor 
constitute a legal day’s work under this Contract.   
 
(B) Penalty.  Under Labor Code Section 1813, Contractor will forfeit to Owner as a 
penalty, the sum of $25.00 for each day during which a worker employed by Contractor 
or any Subcontractor is required or permitted to work more than eight hours in any one 
calendar day or more than 40 hours per calendar week, except if such workers are paid 
overtime under Labor Code Section 1815. 
 
(C) Apprentices.  Contractor is responsible for compliance with the requirements 
governing employment and payment of apprentices, as set forth in Labor Code Section 
1777.5, which is fully incorporated by reference. 
 
(D) Notices.  Under Labor Code Section 1771.4, Contractor is required to post all job 
site notices prescribed by law or regulation. 
  

9.3 Prevailing Wages.  Each worker performing Work under this Contract that is covered 
under Labor Code Section 1720, including cleanup at the Project site, must be paid at a 
rate not less than the prevailing wage as defined in Sections 1771 and 1774 of the Labor 
Code.  The prevailing wage rates are available online at http://www.dir.ca.gov/dlsr.  
Contractor must post a copy of the applicable prevailing rates at the Worksite.    

 
(A) Penalties.  Under Labor Code Section 1775, Contractor and any Subcontractor 
will forfeit to Owner as a penalty up to $200.00 for each calendar day, or portion a day, 
for each worker paid less than the applicable prevailing wage rate.  Contractor must also 
pay each worker the difference between the applicable prevailing wage rate and the 
amount actually paid to that worker. 
 
(B) Federal Requirements.  If this Project is subject to Federal prevailing wage 
requirements in addition to California prevailing wage requirements, Contractor and its 
Subcontractors are required to pay the higher of the current applicable prevailing wage 
rates under federal law, available online at 
http://www.access.gpo.gov/davisbacon/ca.html, or under California law, available online 
at http://www.dir.ca.gov/DLSR.   

 
9.4 Payroll Records.  Contractor must comply with the provisions of Labor Code Sections 

1776 and 1812, which are fully incorporated by this reference.   
 

(A) Contractor and Subcontractor Obligations.  Contractor and each 
Subcontractor must keep accurate payroll records, showing the name, address, social 
security number, work classification, straight time and overtime hours worked each day 
and week, and the actual per diem wages paid to each journeyman, apprentice, worker, 
or other employee employed in connection with the Work. Each payroll record must 
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contain or be verified by a written declaration that it is made under penalty of perjury, 
stating both of the following: 

 
(1)  The information contained in the payroll record is true and correct. 

 
(2)  The Contractor or Subcontractor has complied with the requirements of 
Labor Code Sections 1771, 1811, and 1815 for any Work performed by its 
employees on the Project. 

 
(B) Certified Record.  A certified copy of an employee’s payroll record must be 
made available for inspection or furnished to the employee or his or her authorized 
representative on request, to Owner, or to the Division of Labor Standards Enforcement, 
and the Division of Apprenticeship Standards of the Department of Industrial Relations, 
and as further provided by the Labor Code. 
 
(C) Enforcement.  Upon notice of noncompliance with Labor Code Section 1776, 
Contractor or Subcontractor has ten days in which to comply with requirements of this 
section.  If Contractor or Subcontractor fails to do so within the ten day period, Contractor 
or Subcontractor will forfeit a penalty of $100.00 per day, or portion a day, for each 
worker for whom compliance is required, until strict compliance is achieved.  Upon 
request by the Division of Apprenticeship Standards, or the Division of Labor Standards 
Enforcement, these penalties will be withheld from progress payments then due. 
 

9.5 Labor Compliance.  Under Labor Code section 1771.4, the Contract for this Project, if 
awarded on or after January 15, 2015, is subject to compliance monitoring and enforcement by 
the California Department of Industrial Relations. 
 

 
Article 10 

Safety Provisions 
 
10.1 Safety Precautions and Programs.  Contractor and its Subcontractors are fully 

responsible for safety precautions and programs, and for the safety of persons and 
property in the performance of the Work.  Contractor and its Subcontractors must comply 
with all applicable safety laws, rules and regulations and seek to avoid injury, loss, or 
damage to persons or property by taking reasonable steps to protect its employees and 
other persons at the Worksite, materials and equipment stored on or off site, and property 
at or adjacent to the Worksite. 

 
(A) Reporting Requirements. Contractor must immediately provide a written report 
to Owner of all recordable accidents and injuries occurring at the Worksite.  If Contractor 
is required to file an accident report with a government agency, Contractor will provide a 
copy of the report to Owner. 
 
(B) Legal Compliance. Contractor’s safety program must comply with the applicable 
legal and regulatory requirements.  Contractor must provide Owner with copies of all 
notices required by law or regulation. 
 
(C) Contractor’s Obligations.  Any damage or loss caused by Contractor arising 
from the Work which is not insured under property insurance must be promptly remedied 
by Contractor. 
 
(D) Remedies.  If Owner determines, in its sole discretion, that any part of the Work 
or Worksite is unsafe, Owner may, without assuming responsibility for Contractor’s safety 
program, require Contractor or its Subcontractor to cease performance of the Work or to 
take corrective measures to the Owner’s satisfaction.  If Contractor fails to promptly take 
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the required corrective measures, Owner may perform them and deduct the cost from the 
Contract Price.  Contractor agrees it is not entitled to submit a Claim for damages, for an 
increase in Contract Price, or for a change in Contract Time based on Contractor’s 
compliance with the Owner’s request for corrective measures pursuant to this provision. 

 
10.2 Hazardous Materials.  Unless otherwise specified, this Contract does not include the 

removal, handling, or disturbance of any asbestos or other Hazardous Materials.  If 
Contractor encounters materials on the Worksite that Contractor reasonably believes to 
be asbestos or other Hazardous Materials, and the asbestos or other Hazardous 
Materials have not been rendered harmless, Contractor may continue Work in unaffected 
areas reasonably believed to be safe, but must immediately cease work on the area 
affected and report the condition to the Owner.  No asbestos, asbestos-containing 
products or other Hazardous Materials may be used in performance of the Work. 

 
10.3 Material Safety.  Contractor must maintain Material Safety Data Sheets (“MSDS”) at the 

Worksite, as required by law, for materials or substances used or consumed in the 
performance of the Work.  The MSDS shall be accessible and available to Contractor’s 
employees, Subcontractors, Owner, and Owner’s representatives. 

 
(A)   Contractor Obligations.  Contractor is solely responsible for the proper 
delivery, handling, use, storage, removal, and disposal of all materials brought to the 
Worksite and/or used in the performance of the Work. 
 
(B)   Labeling.  Contractor must ensure proper labeling on any material brought onto 
the Worksite so that any persons working with or in the vicinity of the material may be 
informed as to the identity of the material, any potential hazards, and requirements for 
proper handling, protections, and disposal.  

 
 

Article 11 
Completion and Warranty Provisions 

 
11.1 Final Completion. 
 

(A) Final Inspection.  When the Work required by this Contract is fully performed, 
Contractor must provide written notification to Design Professional requesting final 
inspection.  Based on this inspection, Design Professional will prepare a punch list of 
items that are incomplete, incorrectly installed, or not operating as required by the 
Contract Documents.  The omission of any such item from this punch list will not relieve 
the Contractor from fulfilling all requirements of the Contract Documents. 

 
(B) Punch List.  Design Professional will deliver the punch list to Contractor and will 
specify the time by which all of the punch list items must be completed or corrected.  The 
Design Professional may include Owner’s estimated cost to complete each punch list 
item if Contractor fails to do so within the specified time.   
 
(C) Requirements for Final Completion.  Final Completion will be achieved upon 
completion or correction of all punch list items, as verified by inspection, and upon 
satisfaction of all other Contract requirements, including any commissioning required 
under the Contract Documents, and submission of all final submittals, including a 
warranty bond as required under Section 4.4, instructions and manuals as required under 
Section 7.10, and as-built drawings as required under Section 7.11, all to Owner’s 
satisfaction.  Once Final Completion is achieved, and the Project has been formally 
accepted by Owner, Owner will file a notice of completion with the County Recorder.   
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(D) Final Payment.  Final Payment and release of retention, less any sums withheld 
pursuant to the provisions of the Contract Documents, will not be made sooner than 35 
days after recordation of the notice of completion. If Contractor fails to complete all of the 
punch list items within the specified time, Owner may elect to accept the Project and 
record the notice of completion, and withhold up to 150% of Owner’s estimated cost to 
complete the remaining items from Final Payment.  

 
11.2 Warranty. 
 

(A) General.  Contractor warrants that all materials and equipment will be new 
unless otherwise specified, of good quality, in conformance with the Contract Documents, 
and free from defective workmanship and materials.  Contractor further warrants that the 
Work will be free from material defects not intrinsic in the design or materials required in 
the Contract Documents.  At Owner’s request, Contractor must furnish satisfactory 
evidence of the quality and type of materials and equipment furnished.  Contractor’s 
warranty does not extend to damage caused by normal wear and tear, or improper use or 
maintenance. 
 
(B) Warranty Period.  Contractor’s warranty must guarantee its Work for a period of 
one year from the date of recordation of the notice of completion (the “Warranty Period”), 
except when a longer guarantee is provided by a supplier or manufacturer or is required 
by the Specifications or Special Conditions.  Contractor must obtain from its 
Subcontractors, suppliers and manufacturers any special or extended warranties required 
by the Contract Documents.   
 
(C) Warranty Documents.  As a condition precedent to acceptance, Contractor 
must supply Owner with all warranty and guarantee documents relevant to equipment 
and materials incorporated into the Work and guaranteed by their suppliers or 
manufacturers.   
 
(D) Subcontractors.  The warranty obligations in the Contract Documents apply to 
Work performed by Contractor and its Subcontractors, and Contractor expressly agrees 
to act as co-guarantor of such Work.   
 
(E) Contractor’s Obligations.  Upon written notice from Owner to Contractor of any 
defect in the Work discovered during the Warranty Period, Contractor or its responsible 
Subcontractor must promptly correct the defective Work at its own cost. Contractor’s 
obligation to correct defects discovered during the Warranty Period will continue past the 
expiration of the Warranty Period as to any defects in Work for which Contractor was 
notified prior to expiration of the Warranty Period.   
 
(F) Owner’s Remedies.  If Contractor and/or its responsible Subcontractor fails to 
correct defective Work within ten days following notice by Owner, or sooner, if required 
by the circumstances, Contractor expressly agrees that Owner may correct the defects to 
conform with Contract Documents at Contractor’s sole expense, and Contractor agrees 
to reimburse Owner for its costs within 30 days following Owner’s submission of a 
demand for payment pursuant to this provision.  If Owner is required to initiate legal 
action to compel Contractor’s compliance with this provision, and Owner is the prevailing 
party in such action, Contractor is solely responsible for all of Owner’s attorney’s fees and 
legal costs expended to enforce Contractor’s warranty obligations herein in addition to 
any and all costs incurred by Owner to correct the defective Work.  
 

11.3 Use Prior to Final Completion.  Owner reserves the right to occupy or make use of the 
Project, or any portions of the Project, prior to Final Completion if Owner has determined 
that the Project or portion of it is in a condition suitable for the proposed occupation or 
use, and that it is in its best interest to occupy or make use of the Project, or any portions 
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of it, prior to Final Completion.  Owner will notify Contractor in writing of its intent to 
occupy or make use of the Project or any portions of the Project, pursuant to this 
provision.  

 
(A) Non-Waiver.  Occupation or use prior to Final Completion will not operate as 
acceptance of the Work or any portion of it, nor will it operate as a waiver of any of 
Owner’s rights or Contractor’s duties pursuant to these Contract Documents, and will not 
affect nor bear on the determination of the time of substantial completion with respect to 
any statute of repose pertaining to the time for filing an action for construction defect.   
 
(B) Owner’s Responsibility.  Owner will be responsible for the cost of maintenance 
and repairs due to normal wear and tear with respect to those portions of the Project that 
are being occupied or used before final completion.  The Contract Price or the Contract 
Time may be adjusted pursuant to the applicable provisions of these Contract Documents 
if, and only to the extent that, any occupation or use under this Section actually adds to 
Contractor’s cost or time to perform the Work. 

 
11.4 Substantial Completion.  For purposes of determining “substantial completion” with 

respect to any statute of repose pertaining to the time for filing an action for construction 
defect, “substantial completion” is deemed to mean the last date that Contractor or any 
Subcontractor performs Work on the Project prior to recordation of the Notice of 
Completion, except for warranty work performed under this Article.  

 
 

Article 12 
Dispute Resolution 

 
12.1 Claims.  This Article applies to and provides the exclusive procedures for any Claim 

arising from or related to the Contract or performance of the Work. 
 

(A) Definition.  “Claim” means a separate demand by Contractor, submitted in 
writing, for change in the Contract Time or Contract Price that has previously been 
submitted to Owner in accordance with the requirements of the Contract Documents, and 
which has been rejected by Owner, in whole or in part.  
 
(B) Limitations.   A Claim may only include the portion of a previously rejected 
demand that remains in dispute between Contractor and Owner.  With the exception of 
any dispute regarding the amount of money actually paid to Contractor as Final Payment, 
Contractor is not entitled to submit a Claim demanding a change in the Contract Time or 
the Contract Price, which has not previously been submitted to Owner in full compliance 
with Article 5 and Article 6, and subsequently rejected in whole or in part by Owner. 

 
(C) Scope of Article. This Article is intended to provide the exclusive procedures for 
submission and resolution of Claims of any amount, and applies in addition to the 
provisions of Public Contract Code Section 9204 and Sections 20104 et seq. 
 
(D) No Work Delay.  Notwithstanding the submission of a Claim or any other dispute 
between the parties related to the Project or the Contract Documents, Contractor must 
perform the Work and may not delay or cease Work pending resolution of the Claim or 
other dispute, but must continue to diligently prosecute the performance and timely 
completion of the Work, including the Work pertaining to the Claim or other dispute. 

 
12.2 Claims Submission.  The following requirements apply to any Claim subject to this 

Article: 
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(A)   Substantiation. The Claim must be submitted to Owner in writing, clearly 
identified as a “Claim” submitted pursuant to this Article 12, and must include all of the 
documents necessary to substantiate the Claim including the Change Order request that 
was rejected in whole or in part, and a copy of Owner’s written rejection that is in dispute.  
The Claim must clearly identify and describe the dispute, including relevant references to 
applicable portions of the Contract Documents, and a chronology of relevant events.  Any 
Claim for additional payment must include a complete, itemized breakdown of all labor, 
materials, taxes, insurance, and subcontract, or other costs. Substantiating 
documentation such as payroll records, receipts, invoices, or the like, must be submitted 
in support of each claimed cost. Any Claim for an extension of time or delay costs must 
be substantiated with schedule analysis and narrative depicting and explaining claimed 
time impacts. 
 
(B) Claim Format.  A Claim must be submitted in the following format: 

  
(1)  General introduction, specifically identifying the submission as a “Claim” 
submitted under this Article 12. 
 
(2)  Relevant background information, including identification of the specific 
demand at issue, and the date of Owner’s rejection of that demand. 
 
(3)  Detailed explanation of the issue(s) in dispute. For multiple issues, 
separately number and identify each issue and include the following for each 
separate issue: 

 
(a)  The background of the issue, including references to relevant 
provisions of the Contract Documents; 
 
(b)  A succinct statement of the matter in dispute, including Contractor’s 
position and the basis for that position; 
 
(c)   A chronology of relevant events; 
 
(d)  The identification and attachment of all supporting documents (see 
subsection (A), above, on Substantiation); and 
 
(e)  Use of a separate page for each issue. 

 
(4)  Summary of issues and damages. 
 
(5)  The following certification, executed by Contractor’s authorized 
representative: 

 
“The undersigned Contractor certifies under penalty of perjury that its statements 
and representations in this Claim are true and correct.  Contractor warrants that 
this Claim is comprehensive and complete as to the matters in dispute, and 
agrees that any costs, expenses, or delay claim not included herein are deemed 
waived.  Contractor understands that submission of a Claim which has no basis 
in fact or which Contractor knows to be false may violate the False Claims Act 
(Government Code Section 12650 et seq.).” 

 
(C)  Submission Deadlines.   
 

(1)  A Claim must be submitted within 15 days following the date that Owner 
notified Contractor in writing that a request for a change in the Contract Time or 
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Contract Price, duly submitted in compliance with Article 5 and Article 6, has 
been rejected in whole or in part.  
 
(2)  With the exception of any dispute regarding the amount of Final Payment, 
any Claim must be filed on or before the date of Final Payment, or will be 
deemed waived.  
 
(3)  A Claim disputing the amount of Final Payment must be submitted within 15 
days of the effective date of Final Payment, under Section 8.8, above.   
 
(4)  Strict compliance with these Claim submission deadlines is necessary to 
ensure that any dispute may be mitigated as soon as possible, and to facilitate 
cost-efficient administration of the Project. Any Claim that is not submitted within 
the specified deadlines will be deemed waived by Contractor.   

 
12.3 Owner’s Response.  Owner will respond within 45 days of receipt of the Claim with a 

written statement identifying which portion(s) of the Claim are disputed, unless the 45-day 
period is extended by mutual agreement of Owner and Contractor.  However, Owner may 
first request, in writing, within 30 days of receipt of the Claim, any additional 
documentation supporting the Claim or relating to defenses to the Claim that Owner may 
have against Contractor.  If Contractor fails to submit the additional documentation to 
Owner within 15 days of receipt of Owner’s request, the Claim will be deemed waived. 

 
(A) Additional Information.  If additional information is thereafter required, it may be 
requested and provided upon mutual agreement of Owner and Contractor. 
 
(B) Owner’s Response.  Owner’s written response to the Claim, as further 
documented, will be submitted to Contractor within15 days after receipt of the further 
documentation or within a period of time no greater than that taken by Contractor in 
producing the additional information, whichever is greater. 
 
(C) Non-Waiver.  Any failure by Owner to respond within the times specified above 
may not be construed as acceptance of the Claim in whole or in part, or as a waiver of 
any provision of these Contract Documents. 

 
12.4 Meet and Confer.  If Contractor disputes Owner’s written response, or Owner fails to 
respond within the specified time, Contractor must notify Owner in writing, either within 15 days of 
receipt of Owner’s response, or within 15 days of Owner’s failure to respond within the specified 
time, respectively, and demand an informal conference to meet and confer for settlement of the 
issues in dispute.  If Contractor fails to dispute Owner’s response, in writing, within the specified 
times, Contractor’s Claim will be deemed waived. 

 
(A)  Schedule Meet and Confer.  Upon receipt of the demand to meet and confer, 
Owner will schedule the meet and confer conference to be held within 30 days, or later if 
needed to ensure the mutual availability of all of the individuals that each party requires 
to represent its interests at the meet and confer conference.   

 
(B)  Location for Meet and Confer.  The meet and confer conference will be scheduled 
at a location at or near Owner’s principal office.   

 
(C)  Written Statement After Meet and Confer.  Within ten working days after the meet 
and confer has concluded, Owner will issue a written statement identifying which 
portion(s) of the Claim remain in dispute, if any.  
 
(D)  Submission to Mediation.  If the Claim or any portion remains in dispute following 
the meet and confer conference,  within ten working days after the City issues the written 
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statement identifying any portion(s) of the Claim remaining in dispute, the disputed 
portion(s) will be submitted for mediation as set forth below. 
 

12.5 Mediation and Government Code Claims. 
 
(A)  Mediation.  Mediation under this Article will be scheduled within 60 days 
following conclusion of the meet and confer process, with a mediator that the parties 
mutually agreed upon.  The mediation itself may take place more than 60 days following 
conclusion of the meet and confer process to ensure the mutual availability of the 
selected mediator and all of the individuals that each party requires to represent its 
interests. The parties must share the costs of mediation equally, except costs incurred by 
each party for representation by legal counsel or any other consultant. 
 
(B)  Government Code Claims. 
 

(1)  Timely presentment of a Government Code Claim is a condition precedent to 
filing any legal action based on or arising from the Contract. 
 
(2)  The time for filing a Government Code Claim will be tolled from the time the 
Contractor submits its written Claim pursuant to Section 12.2, above, until the time 
that Claim is denied as a result of the meet and confer process, including any 
period of time used by the meet and confer process.  If the parties agree to 
mediation, the time for filing a Government Code Claim will be tolled until 
conclusion of the mediation if the Claim is not fully resolved by mutual agreement 
of the parties during he mediation or any continuation of the mediation. 

 
12.6 Tort Claims.  This Article does not apply to tort claims and nothing in this Article is 

intended nor shall be construed to change the time periods for filing tort-based 
Government Code Claims. 

 
12.7 Arbitration. It is expressly agreed, under California Code of Civil Procedure Section 

1296, that in any arbitration to resolve a dispute relating to this Contract, the arbitrator’s 
award must be supported by law and substantial evidence.  

 
12.8 Damages.  Contractor bears the burden of proving entitlement to and the amount of any 

claimed damages.  Contractor is not entitled to damages calculated on a total cost basis, 
but most prove actual damages.  Contractor is not entitled to recovery of any alleged 
home office overhead. The Eichleay Formula or similar formula may not be used for any 
recovery under the Contract. Contractor is not entitled to consequential damages, 
including home office overhead or any form of overhead not directly incurred at the 
Worksite; lost profits; loss of productivity; lost opportunity to work on other projects; 
diminished bonding capacity; increased cost of financing for the Project; extended capital 
costs; non-availability of labor, material or equipment due to delays; or any other indirect 
loss arising from the Contract. 

 
12.9 Other Disputes.  The procedures in this Article 12 will apply to any and all disputes or 

legal actions, in addition to Claims, arising from or related to this Contract, unless and 
only to the extent that compliance with a procedural requirement is expressly and 
specifically waived by Owner.  Nothing in this Article is intended to delay suspension or 
termination under Article 13. 
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Article 13 
Suspension and Termination 

 
13.1 Suspension for Cause.   In addition to all other remedies available to Owner, if 

Contractor fails to perform or correct work in accordance with the Contract Documents, 
Owner may immediately order the Work, or any portion of it, suspended until the cause 
for the suspension has been eliminated to Owner’s satisfaction.   

 
(A) Failure to Comply.  Contractor will not be entitled to an increase in Contract 
Time or Contract Price for a suspension occasioned by Contractor’s failure to comply with 
the Contract Documents.   
 
(B) No Duty to Suspend.  Owner’s right to suspend the Work will not give rise to a 
duty to suspend the Work, and Owner’s failure to suspend the Work will not constitute a 
defense to Contractor’s failure to comply with the requirements of the Contract 
Documents. 
 

13.2 Suspension for Convenience.  Owner reserves the right to suspend, delay, or interrupt 
the performance of the Work in whole or in part, for a period of time determined to be 
appropriate for Owner’s convenience, and not due to any act or omission by Contractor 
or its Subcontractors.  Upon notice by Owner pursuant to this provision, Contractor must 
immediately suspend, delay, or interrupt the Work as directed by Owner.  The Contract 
Price and the Contract Time will be equitably adjusted by Change Order to reflect the 
cost and delay impact occasioned by such suspension for convenience. 

 
13.3 Termination for Default.  Contractor may be deemed in default for a material breach of 

or inability to perform the Contract, including Contractor’s refusal or failure to supply 
sufficient skilled workers, proper materials, or equipment to perform the Work within the 
Contract Time; refusal or failure to make prompt payment to its employees, 
Subcontractors, or suppliers or to correct rejected work; disregard of laws, regulations, 
ordinances, rules, or orders of any public agency with jurisdiction over the Project; or if 
Contractor lacks financial capacity to complete the Work within the Contract Time; or is 
otherwise responsible for a material breach of the Contract requirements. 

  
(A) Notice.  Upon Owner’s determination that Contractor is in default, Owner may 
provide Contractor and its surety written notice of default and intent to terminate the 
Contract.   
 
(B) Termination.  Within seven calendar days after notice of intent to terminate for 
default has been given, unless the default is cured or arrangements to cure the default 
have been made and memorialized in writing, to Owner’s satisfaction, Owner may 
terminate the Contract by written notice to Contractor with a copy to Contractor’s surety.   
 
(C) Waiver.  Time being of the essence in the performance of the Work, if 
Contractor’s surety fails to arrange for completion of the Work in accordance with the 
Performance Bond, within seven calendar days from the date of the notice of termination, 
Contractor’s surety will be deemed to have waived its right to complete the Work under 
the Contract, and Owner may immediately make arrangements for the completion of the 
Work through use of its own forces, by hiring a replacement contractor, or by any other 
means that Owner determines advisable under the circumstances.  Contractor and its 
surety will be jointly and severally liable for any additional cost incurred by Owner to 
complete the Work following termination.  In addition, Owner will have the right to use any 
materials, supplies, and equipment belonging to Contractor and located at the Worksite 
for the purposes of completing the remaining Work. 
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(D) Wrongful Termination.  If a court of competent jurisdiction or an arbitrator later 
determines that the termination for default was wrongful, the termination will be deemed 
to be a termination for convenience, and Contractor’s damages will be strictly limited to 
the compensation provided for termination for convenience, in Section 13.4, below. 
Contractor waives any claim for any other damages for wrongful termination including 
consequential damages, lost opportunity costs or lost profits. 

 
13.4 Termination for Convenience.  Owner reserves the right to terminate all or part of the 

Contract for convenience upon written notice to Contractor.  Upon receipt of such notice, 
Contractor must immediately stop the Work, comply with Owner’s instructions to protect 
the completed Work and materials, and use its best efforts to minimize further costs.  In 
the event of termination for convenience, the parties agree that the following will 
constitute full and fair compensation to Contractor, and that Contractor will not be entitled 
to any additional compensation: 

 
(A) Completed Work.  The value of its Work satisfactorily performed to date, 
including Project overhead and profit based on Contractor’s schedule of values; 
 
(B) Demobilization.  Actual and substantiated demobilization costs; and  
 
(C) Markup.  Five percent of the total value of the Work performed as of the 
date of notice of termination or five percent of the value of the Work yet to be 
completed, whichever is less. 

 
13.5 Provisions Remaining in Effect.  Upon termination pursuant to this Article, the 

provisions of the Contract Documents remain in effect as to any claim, indemnity 
obligation, warranties, guarantees, submittals of as-built drawings, instructions, or 
manuals, or other such rights and obligations arising prior to the termination date. 

 
 

Article 14 
Miscellaneous Provisions 

 
14.1 Assignment of Unfair Business Practice Claims.  Under Public Contract Code Section 

7103.5, Contractor and its Subcontractors agree to assign to Owner all rights, title, and 
interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Section 15) or under the Cartwright Act (Chapter 2 (commencing with Section 
16700) of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, services, or materials pursuant to the Contract or subcontract.  This 
assignment will be effective at the time Owner tenders Final Payment to Contractor, 
without further acknowledgement by the parties. 

 
14.2 Provisions Deemed Inserted.  Every provision of law required to be inserted in the 

Contract Documents is deemed to be inserted, and the Contract Documents will be 
construed and enforced as though such provision has been included.  If it is discovered 
that through mistake or otherwise that any required provision was not inserted, or not 
correctly inserted, the Contract Documents will be amended accordingly. 

 
14.3 Waiver.  No waiver of a breach, failure of any condition, or any right or remedy contained 

in or granted by the provisions of the Contract Documents will be effective unless it is in 
writing and signed by the party waiving the breach, failure, right, or remedy.  No waiver of 
any breach, failure, right, or remedy will be deemed a waiver of any other breach, failure, 
right, or remedy, whether or not similar, nor will any waiver constitute a continuing waiver 
unless specified in writing by the waiving party. 

 



 

 
Fish Passage Improvements Project at South Fortuna Boulevard GENERAL CONDITIONS 
CIP #0196  Page 60 

14.4 Titles, Headings, and Groupings.  The titles and headings used and the groupings of 
provisions in the Contract Documents are for convenience only and may not be used in 
the construction or interpretation of the Contract Documents or relied upon for any other 
purpose.   

 
14.5 Statutory and Regulatory References.  With respect to any amendments to any 

statutes or regulations referenced in these Contract Documents, the reference is deemed 
to be the version in effect on the date that that bids were due. 



 

 
Fish Passage Improvements Project at South Fortuna Boulevard SPECIAL CONDITIONS 
CIP #0196  Page 61 

SPECIAL CONDITIONS 
 

 
 

1. Authorized Work Days and Hours.  
 

1.1 Authorized Work Days. Except as expressly authorized in writing by Owner, 
Contractor is limited to performing Work on the Project on the following days of the week, 
excluding holidays observed by Owner: 
 
Monday through Friday 
 
1.2 Authorized Work Hours.  Except as expressly authorized in writing by Owner, 
Contractor is limited to performing Work on the Project during the following hours: 
 
7:30 a.m.to 6:00 p.m. 

 
2. Construction Manager Role and Authority.  Construction Manager will assist the 

Owner in the management of the construction of the Project.  The Construction Manager 
may perform services in the areas of supervising and coordination of the work of 
Contractor and/or other contractors, scheduling the Work, monitoring the progress of the 
Work, providing the Owner with evaluations and recommendations concerning the quality 
of the Work, recommending the approval of progress payments to the Contractor, or 
other services for the Project in accordance with Construction Manager’s contract with 
Owner. 

 
2.1 Communications.  Contractor must submit all notices and communications 
relating to the Work directly to Construction Manager.  All pre-bid questions must be 
submitted in writing to the Construction Manager and Design Professional as follows: 
 

Jeremy Svehla and Brett Vivyan 

GHD 

718 Third Street 
Eureka, CA 95501 

 

Ph: (707) 443-8326 
Email: jeremy.svehla@ghd.com,  

brett.vivyan@ghd.com 
 

 
2.2 On-Site Management and Communication Procedures.  Construction 
Manager will provide and maintain a management team on the Project site to provide 
contract administration as an agent of Owner, and will establish and implement 
coordination and communication procedures among Owner, Design Professional, 
Contractor, and others. 
 
2.3 Contract Administration Procedures.  Construction Manager will establish and 
implement procedures for reviewing and processing requests for clarifications and 
interpretations of the Contract Documents; Shop Drawings, samples, and other 
submittals; schedule adjustments; Change Order proposals; written proposals for 
substitutions; payment applications; and maintenance of logs.   
 
2.4 Pre-Construction Conference.  Contractor will attend the Pre-Construction 
Conference, during which Construction Manager will review the Contract administration 
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procedures and Project requirements. 
 
2.5 Contractor’s Construction Schedule.  Construction Manager will review 
Contractor’s construction schedules and will verify that each schedule is prepared in 
accordance with the requirements of the Contract Documents. 

 
 
3. Federally Funded Projects.  This Project is funded in whole or in part by federal funds.  
The requirements of Part 18 of Title 49 of the Code of Federal Regulations, and any additional 
requirements that apply to the Contract under the terms of the funding agreement(s) between 
Owner and the federal agency or agencies providing federal funds, are fully incorporated by this 
reference and made part of the Contract Documents.  Copies of any funding agreement between 
Owner and a funding agency will be made available upon request. 
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BIDDER’S QUESTIONNAIRE 
 

______________________________________ PROJECT 
 

Submission of a completed Bidder’s Questionnaire with the sealed bid is required for the above-
referenced project (“Project”).  Owner may use the completed Questionnaire to evaluate the 
Bidder’s qualifications for this Project.  The Questionnaire must be filled out completely, 
accurately, and legibly.  Any errors, omissions, or misrepresentations in completion of the 
Questionnaire may be grounds for rejection of the bid or termination of a Contract awarded 
pursuant to the bid. 
 
Part 1: General Information 
 
Contractor Name: ________________________________ (“Contractor”) 
 
Check One:  ___ Corporation 
  ___ Partnership 
  ___ Sole Proprietorship 

___ Joint Venture of:___________________ 
___ Other:___________________________ 

 
Address: _________________________________________________ 
 
_________________________________________________________ 
 
Phone: ___________________________________________________ 
 
Fax: _____________________________________________________ 
 
Owner of Company: _________________________________________ 
 
Contact Person: ____________________________________________ 
 
Contractor’s License Number(s): _______________________________ 
 
Part 2:  Contractor Experience 
 
1.  How many years has Contractor been in business under its present business name?  
_________________________________________________________ 
 
2.  Has Contractor completed projects similar in type and size to this Project as a general 
contractor? _______________________________________________ 
 
3.  Has Contractor ever been disqualified on grounds that it is not responsible?  If yes, provide 
additional information on a separate sheet of paper regarding the disqualification, including the 
name and address of the agency or owner of the subject project, the type and size of the project, 
the reasons that Contractor was disqualified as not responsible, and the month and year in which 
the disqualification occurred. 
 
4.  Has Contractor ever been terminated from a construction project, either as a general 
contractor or as a subcontractor?  If yes, provide additional information on a separate sheet of 
paper regarding the termination, including the name and address of the agency or owner of the 
subject project, the type and size of the project, whether Contractor was under contract as a 
general contractor or a subcontractor, the reasons that Contractor was terminated, and the month 
and year in which the termination occurred.  
 
5.  Provide information about Contractor’s past projects performed as general contractor as 
follows: 
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5.1 Six (6) most recently completed public works projects within the last three (3) 
years; 
 
5.2  Three (3) largest completed projects within the last three (3) years; and 
 
5.3 Any project which is similar to this Project.   
 

6.  Use separate sheets of paper provide all of the following information for each project identified 
in response to the above three categories: 
 
 6.1 Project Name 
 6.2 Location 
 6.3 Owner 
 6.4 Owner Contact (name and current phone number) 
 6.5 Architect or Engineer Name 
 6.6 Architect or Engineer Contact (name and current phone number) 
 6.7 Construction Manager (name and current phone number) 
 6.8 Description of Project, Scope of Work Performed 
 6.9 Initial Contract Value (at time of bid award) 
 6.10 Final Cost of Construction (including change orders) 
 6.11 Original Scheduled Completion Date 
 6.12 Time Extensions Granted (number of days) 
 6.13 Actual Date of Completion 
 6.14 Number and amount of Stop Notices or Mechanic’s Liens filed 
 6.15 Amount of liquidated damages assessed against Contractor 

6.16 Nature and resolution of any claim, lawsuit, and/or arbitration between Contractor 
and the Owner 

 
Part 3: Verification 
 
In signing this document, I, the undersigned, declare that I am duly authorized to sign and submit 
this Bidder’s Questionnaire on behalf of the named Contractor, and that all responses and 
information set forth in this Bidder’s Questionnaire and accompanying attachments are, to the 
best of my knowledge, true, accurate and complete as of the date of submission. I declare under 
penalty of perjury under the laws of the State of California that the foregoing is true and 
correct. 
 
Signature: ______________________________ Date: ________________ 
 
By [name, title]: ___________________________________________________ 
 
For [name of Contractor]: ___________________________________________ 
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c. Water and utilities required for construction. 

d. All other facilities and services necessary for proper execution and 
completion of Work. 

2. Pay legally required sales, consumer, and use taxes. 

3. Conform to the requirements of the project permits. 

4. Secure and pay for, as necessary for proper execution and completion of the Work, 
all other applicable permits and licenses. 

5. Give required notices. 

6. Comply with codes, ordinances, rules, regulations, orders and other legal 
requirements of public authorities which bear on performance of the Work.  

7. Promptly submit written notice to Construction Manager of observed variance of 
Contract Documents from legal requirements. 

8. If any Subcontractor or person employed by the Contractor shall appear to the 
Construction Manager to be incompetent or to act in a disorderly or improper 
manner, he shall be discharged immediately on the requisition of the Construction 
Manager, and such person shall not again be employed on the Work.  

9. The Contractor is responsible for providing construction staking and surveying as 
required for the job. The City will provide available control point information and an 
electronic file of the finished design surface and alignments as needed for the 
purpose of construction staking. 

1.02 CONTRACT DESCRIPTION 

A. General: 

1. All Work is contained in this Contract. The limits of Work are shown in the Contract 
Drawings and described in these Specifications.  It will be the Contractor's 
responsibility to coordinate their activities to resolve conflicts. 

2. All risk of loss, damage or diminution to the Work shall rest with Contractor until final 
acceptance of the Work by the City. 

B. Work conducted includes, but is not limited to: 

1. Installation of temporary stormwater BMPs. 

2. Installation of temporary construction access routes, entrances, and equipment and 
material handling/storage areas; 

3. Install cofferdams and creek diversion system;  

4. Clearing and grubbing;  

5. Chip grubbed material; 

6. Excavation and material off haul/disposal; 
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7. Complete instream work and structures 

8. Place seed/mulch; 

9. Vegetation planting 

10. Final site stabilization.  
 

1.03 SPECIAL CONSTRUCTION REQUIREMENTS 

A. General: 

1. The project is private property and the City property. The City has obtained 
temporary construction easements from each owner. 

2. A proposed construction sequence is presented below. THIS PROJECT IS HIGHLY 
SENSITIVE TO TIMING CONSTRAINTS RELATED TO SPECIAL STATUS 
SPECIES, ASSOCIATED PERMIT CONDITIONS AND PHYSICAL CONDITIONS.  
The phasing/sequencing of most construction elements will be constrained by 
construction schedules stipulated by special status species in terms of construction 
windows and clearance and monitoring requirements, and other requirements in 
environmental permits.  Weather conditions may also affect project scheduling.   

3. Biological restrictions: Prior to start of construction, the Construction Manager will 
arrange for a qualified biologist to give Contractor's staff a presentation regarding 
special status species and restrictions required in terms of construction start 
clearance surveys, and construction monitoring. Because of the high number of 
special status species that occur in the area, most, if not all, elements may not be 
implemented until after certain dates and after construction clearance surveys by a 
qualified biologist have been performed and completed.  

4. Prior to start of construction, a qualified biologist under the direction of the 
Construction Manager must complete a check for presence of sensitive aquatic, 
avian and terrestrial species within construction areas and given radii as identified in 
the Project permits.  In certain instances, only one clearance survey may be 
required. In other instances, particularly in certain areas where special status 
species are sighted or known to occur, surveys to clear the site may be required on a 
more frequent basis.  Once the site has been cleared, the Construction Manager will 
authorize the Contractor to begin work. 

5. Required clearance surveys: if special status species are located during clearance 
surveys, the Contactor shall stop work immediately and notify the Construction 
Manager. If possible, a Biologist under direction of the Construction Manager will 
conduct seining or trapping to relocate the species a safe distance away from the 
construction activities and out of the work limit line.  However, in some instances, a 
buffer zone may need to be established in which no work would be conducted within 
some specified distance from the species’ location.  Further required actions could 
include, but are not limited to: 1) temporary delay in construction while species are 
relocated by qualified biologists; or 2) delay of construction until predetermined date 
after breeding season with no construction occurring within a buffer zone around the 
area where species were found.  Owner and their representatives are not liable for 
such delays. 

6. Scheduling of required clearance surveys: The Contractor will be required to provide 
a construction schedule. On a weekly basis, the Contractor and Construction 
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Manager will meet and discuss the status of the project and updates to schedules. 
Clearance surveys will be scheduled with the basis of this revised weekly schedule. 
The Contractor will not be allowed to start construction in specific areas until 
clearance surveys have been performed and authorization is given by the 
Construction Manager. It is the responsibility of the Contractor to provide the 
Construction Manager an updated schedule that allows for adequate time to 
schedule the clearance surveys required. 

7. All in-stream construction activities within the Strongs Creek channel, including 
channel excavation, shall be limited to July 3rd thru October 31st for the Base Bid and 
September 1st thru October 31st for the Bid Alternate. The City will obtain written 
authorization from California Department of Fish and Wildlife for the Base Bid work 
window following biological surveys and prior to providing notice to proceed.  
Contractor shall not begin any work in Strongs Creek channel without prior approval 
of Construction Manager.  In the event of rain, Contractor shall suspend all work until 
Construction Manager provides approval to resume work. 

8. Work windows specified in the various project permit conditions may conflict within 
one another therefore the most restrictive windows shall be exercised. 

9. The Contractor shall have all project work completed by October 31.  The City is not 
liable for any expenses that this regulatory-driven change in schedule that may incur. 

B. Specific Sequence and Constraints: 

1. The Contractor shall note that only certain constraints are addressed in this section. 
All Work, whether or not addressed here, shall be governed by applicable parts of 
this section, and schedules and procedures further submitted for approval. 

2. The first order of business is submission of submittals.  Complete submittals for all 
items to be incorporated into the Work shall be made no later than fifteen (15) 
calendar days following receipt of Notice to Proceed unless noted otherwise in these 
specifications. 

3. The Contractor shall include all Work described in this section in the construction 
schedule.  The sequence and constraints identified in this section shall be followed in 
the construction of the Work.  However, alternatives to these sequences and 
constraints may be submitted by the Contractor for review by the City. 

4. Specific Sequencing constraints include: 

a. The pre-construction conference described in this Section shall be 
coordinated to accommodate attendance by representatives of the City. 

b. Contractor shall anticipate weekly construction progress meetings with 
City staff to review work progress and issues (see Section 01 33 00). 

c. Contractor shall notify City of Fortuna Fire Department of any 
construction activity that may affect traffic and potentially impact 
emergency vehicle and fire apparatus access.  Additionally, Contractor 
shall notify the City of Fortuna of any life safety concerns. 

d. Stockpiling of excavated soils that are potentially contaminated is not 
allowed. If hazardous materials are encountered, contractor to remove 
contaminated material from the site and dispose of it at an approved 
disposal site subject to the approval by the Construction Manager. 
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1.04 CONTRACT METHOD 

A. The Contractor shall include the requirements of the General Conditions of the Contract as a 
part of all of its subcontract agreements. 

B. All work as identified and described in the construction drawings and Specifications.  In the 
case that there are discrepancies between Drawings and Specifications, Specifications take 
precedence over drawings. 

1.05 UNDERGROUND FACILITIES 

A. The Contractor shall exercise care in all excavations to avoid damage to existing 
underground facilities. This shall include potholing and hand digging in those areas where 
underground facilities are known to exist until they have been sufficiently located to avoid 
damage to the facilities. 

B. Prior to fabrication of any materials, the Contractor shall verify the locations and elevations of 
existing underground facilities which the Contractor is connecting to. 

C. The Contractor shall exercise care in maintaining those pipes, valves, and appurtenances to 
be abandoned and/or removed which are required for the continuing operation of the existing 
facilities until such time as they can be abandoned. The Contractor shall exercise extreme 
caution in working in any area adjacent to existing underground pipes. It is essential that the 
existing utilities be maintained in service until the new Work is ready for full-time operation 
and is placed in service. 

D. No additional compensation shall be provided the Contractor for compliance with the 
provisions of this section for the damage and repair of such facilities due to the lack of care. 

1.06 PROJECT MEETINGS 

A. Section 01 30 00 - Administrative Requirements: Preconstruction Meeting, Progress 
Meetings, and Close Out Meetings. 

PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION [NOT USED] 
 
 

END OF SECTION 01 11 00 
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SECTION 01 14 19 

USE OF SITE 
PART 1 GENERAL 

1.01 DESCRIPTION 

A. Related Requirements specified elsewhere: 

1. Section 31 10 13 - Demolition/Debris Removal 

2. Section 31 11 00 – Clearing and Grubbing  

1.02 INFORMATION OF ON SITE CONDITIONS 

A. Information obtained by the Construction Manager regarding site conditions, subsurface 
information, and existing facilities, and similar data are shown on the Plans and are from 
the information made available by the City of Fortuna. Exact location and completeness 
are not guaranteed.  

B. Construction activities is limited to the limits of disturbance and sediment application 
areas shown on drawings. 

 

1.03 CONTRACTOR'S RESPONSIBILITIES 

 
A. The City has entered into agreements with all property owners within the project limits of 

disturbance. These agreements allow the Contractor’s use of these areas in accordance 
to the plans and specifications. The Contractor is responsible to execute the work within 
these areas in accordance to the plans and specifications.  
 

B. If additional areas beyond the limits of disturbance shown on the plans are desired by the 
Contractor to execute the work, the Contractor shall first receive authorization from the 
Construction Manager. Contractor shall obtain all necessary permissions and approvals 
for use of these areas and shall submit a signed statement from the property owner 
granting permission and holding the City harmless from any and all damages that may 
result from the Contractor’s use of the site.  

C. The Contractor shall satisfy their self as to the nature and location of the work, the general 
and local conditions, particularly those bearing upon availability of transportation, disposal, 
handling and storage of materials, availability of labor, water, electric power, roads, work 
in sensitive environment and uncertainties of weather, stream flow variation or similar 
physical conditions at the site, the conformation and conditions of the ground, the 
character of equipment facilities needed preliminary to and during the prosecution of the 
work and all other matters which can in any way affect the work or the cost thereof under 
this contract.  

D. The Contractor further shall satisfy their self as to the character, quality, and quantity of 
materials to be encountered from inspecting the site, any exploratory work done by the 
City, as well as from information presented by the Plans and Specifications made a part of 
this contract. Any failure by the Contractor to acquaint himself with all the available 
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information available as part of the Bid Documents or referenced in the Bid Documents 
will not relieve him from responsibility for properly estimating the difficulty or cost of 
successfully performing the work.  

E. The Contractor shall note that many of the staging and stockpile areas and construction 
entrances are located on private property unless noted otherwise on the plans and that 
heavy truck and equipment operations may cause damage. The Contractor shall restore 
these areas back to pre-project conditions or better. Damage caused by Contractor's 
operations shall be repaired by the Contractor at no additional cost to the City or property 
owner. 

F. The Contractor shall note that heavy truck and equipment operations may cause existing 
public and private roadway damage for importing and exporting materials in excess of 
normal usage. Damage caused to the streets by Contractor's operations shall be repaired 
by the Contractor at no additional cost to the City. 

1.04 USE OF SITE AND ACCESS ROADS 

A. The Contractor shall: 

1. Conduct all operations with the least possible obstruction and inconvenience to 
the public and adjacent landowners. 

2. Have under construction no greater length or amount of work than can be 
continuously and vigorously prosecuted properly with due regards to the rights of 
the public. 

3. To the extent possible, finish each section before beginning work on the next. 

4. Be cognizant of other construction projects within the vicinity that may create 
traffic delays to trucks transporting fill material between the Project and offsite 
disposal sites. 

5. Assume full responsibility for protection and safekeeping of products stored on 
premises. 

B. Manage construction worker parking and access to avoid impeding access for emergency 
vehicles and local area residents. 

C. Protect the rights of abutting property owners by: 

1. Planning and conducting construction operations so that the least inconvenience 
as possible is caused to abutting property owners; 

2. Prohibit access of staff and subcontractors to properties abutting the project site, 
except as approved in writing by the Construction Manager. 

D. Access to Private Properties: 

1. No public road closure is expected for the Project.  Contractor shall maintain 
access for local vehicular and pedestrian traffic to private properties at all times. 

E. The Contractor shall be responsible for providing adequate safeguards, safety devices, 
and protective equipment, and for taking any other needed actions to protect the life, 
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health, and safety of the public, and to protect property in connection with the 
performance of the work covered by the Contract.  

F. The Contractor shall stage materials and equipment in designated staging and stockpile 
areas as shown on the plans. 

G. Staging in permitted areas shall be at the Contractor’s risk. The City or their 
representatives shall not be held liable for any damage to or loss of materials or 
equipment located within these areas or at any location on the project site(s). 

H. Access to worksite: Contractor and Contractor’s employees and subcontractors shall use 
access routes as indicated on project plans. 

I. After demobilization, Contractor shall repair any damage to existing roads and property to 
pre-project conditions or better.  

J. The Contractor shall remediate temporary haul roads at the conclusion of use through 
blading, ripping or otherwise removing ruts and de-compaction. The Construction 
Manager reserves the right to require the Contractor to repair damage where haul roads 
were constructed. Restore access roads and staging areas to pre-project conditions or 
better. 

K. Construction access routes and equipment staging areas shall be limited to within the 
project disturbance areas to the extent feasible and as shown on the plans. Construction 
activities shall be prohibited from unnecessarily disturbing aquatic habitat. Disturbance 
such as excavation, filling or dewatering of any existing ditches, channels and other 
ponded water areas shall occur only after the area has been seined and cleared by the 
biologist.  

L. Hauling Restrictions: 

1. Comply with all legal load restrictions in the hauling of materials. Delivery and 
haulage access, including contractor mobilization and demobilization, will be 
scheduled to minimize impacts on traffic on area roadways. 

2. Do not load structure, roadway or roadway shoulder with weight that will endanger 
or render unusable any structures or roadways or underground utilities. 

M. Parking and Traffic Regulations: 

1. Persons involved in construction operations shall comply with parking and traffic 
regulations for use of City/County/State streets, as enforced by City/County/State 
authorities, except for other arrangements as may be agreed to between 
Contractor and authorities and approved by the Construction Manager. 

N. Existing Improvements in Streets: 

1. Existing street signs, electroliers, traffic signals, fire hydrants, underground valves 
and meter boxes, manholes, trees and other items occurring in streets adjacent 
to the site shall be left undisturbed, unobstructed, and easily accessible at all 
times during construction, except as otherwise indicated or agreed to between 
Contractor and City authorities. 

O. Covering, moving, trimming, or altering trees and other vegetation which may become 
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necessary shall be done only with consent of and in cooperation with City authorities 
having jurisdiction.  Contractor shall pay costs, which may be incurred.  

P. Construction Camp:  Establishment of a camp within the project property will not be 
permitted. 

Q. Residence trailers will not be allowed within the project site, or designated staging and 
stockpiling areas, except for security purposes as approved by the Construction Manager. 

1.05 PROTECTION OF NATURAL FEATURES 

 
A. Avoid impacts to vegetation outside the limits of construction disturbance. Prior to any 

construction, the Contractor shall demarcate the limits of construction disturbance. No 
access or construction is permitted outside of the designated work / access zones without 
prior approval from the Construction Manager. 
 

B. Confine all operations to limits shown for the project. Prevent damage to natural 
surroundings.  Restore damaged areas, repairing or replacing damaged trees and plants, 
at no additional expense to the City. 

 
C. Do not remove, injure, or destroy trees or other plants without prior approval of the 

Construction Manager. Consult with the Construction Manager and remove agreed upon 
roots and branches that interfere with construction. All pruning of canopy or cutting of 
roots will be done under the supervision of the Construction Manager or their 
representative, and shall be done as set forth by the National Arborist Association or the 
International Society of Arboriculture. 

 
D. If the Contractor destroys or injures trees and shrubs designated for protection or outside 

of the work limits, the Contractor shall replant at a 3:1 ratio and as directed by the 
Construction Manager.  

 
E. As specified in Section 01 57 00, to prevent the accidental introduction of organisms 

transported through water, all equipment that is to be placed in a water body within the 
project area is to be cleaned to remove invasive species, including any fragments, seeds, 
or other materials. This requirement applies to equipment arriving on the project site as 
well as equipment that is relocated within the project. Contractor is to complete accepted 
decontamination practices identified in the NOAA best management practices for 
preventing invasive species: cleaning watercraft and equipment. 

 
F. As specified in Section 01 57 00, the Contractor shall take all preventative measures to 

protect the staging areas from contamination due to oil or fuel spills or any other 
contaminants. The Contractor will submit to the Construction Manager for approval a Spill 
Prevention and Response Plan.  Any leaks or spills which occur on the project site shall 
be fully removed from the project site. If contamination occurs, the Contractor shall 
immediately notify the Construction Manager, and decontaminate the area to the 
satisfaction of the Construction Manager, prior to further improvement or further 
construction activities in general. 

 
G. All staging and laydown areas disturbed by the Contractor or construction or construction 

related activities shall be restored to their pre-existing state or in accordance with these 
Specifications. 

1.06 PROTECTION OF PROPERTY AND LANDSCAPE 
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A. Preserve public and private property, and protect monuments established for the purpose 
of perpetuating horizontal, vertical, cadastral, or boundary control. When necessary to 
destroy a monument, reestablish the monument according to applicable state statute or 
by the direction of the Construction Manager.  The Contractor shall notify the Construction 
Manager of any monument that may need to be destroyed.  If the Construction Manager 
determines that the destruction of the monument is unavoidable, Construction Manager 
will arrange for resetting the monument and associated costs.  If a monument is 
destroyed by the Contractor’s negligence or without the Construction Manager’s approval, 
the Contractor shall pay for resetting the monument. 

B. Do not excavate, remove, damage, alter or deface any archeological or paleontological 
remains or specimens.  Control the actions of employees and subcontractors on the 
project to ensure that protected sites are not disturbed or damaged.  Should any of these 
items be encountered, suspend operations at the discovery site, notify the Construction 
Manager and continue operations in other areas.  The Construction Manager will inform 
the Contractor when operations may resume at the discovery site. 

C. Existing Utilities:  

1. Contractor shall be responsible for locating and preventing damage to known 
utilities or utility support structures. If damage occurs to utilities, Contractor shall 
repair utility at no additional expense to City. 

D. Protect utilities from construction operations:  48 hours before beginning work in an area, 
the Contractor shall notify Underground Service Alert (USA), at 1-800-227-2600, to 
determine locations of existing utilities.  Cooperate with utility owners to expedite the 
relocation or adjustment of their utilities to minimize interruption of service and duplication 
of work. 

E. Any authorized agent of the City or utility owners may enter the site to repair, rearrange, 
alter, or connect their equipment.  The Contractor shall cooperate with such efforts and 
shall avoid creating delays or hindrances to those doing the work.  As needed, the 
Contractor shall arrange to coordinate work schedules. 

F. If utility services are interrupted as a result of damage by the construction, immediately 
notify the utility owner, the Construction Manager, and other proper authorities.  
Cooperate with them until service is restored.  Do not work around fire hydrants until 
provisions for continued service are made and approved by the local fire authority. 

G. The Contractor shall protect private or public property on or in the vicinity of the work site. 
The Contractor shall ensure that it is not removed, damaged, destroyed, or prevented 
from being used unless the contract so specifies. 

H. Fencing: The Contractor shall maintain existing fencing to remain and install temporary 
fencing as deemed necessary and where specified on Plans to maintain a safe worksite 
and or preserve property when working through or adjacent to private property. 

PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION [NOT USED] 
 

END OF SECTION 01 14 19 
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SECTION 01 15 00 

MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

1.01 GENERAL 

A. Unless otherwise specified in other individual sections of these specifications, quantities of 
work shall be determined from measurements or dimensions in horizontal planes. 

B. Units of measurement shall be in accordance with U.S. Standard Measures.  

C. See the general conditions for special provisions related to progress payments and payment 
schedule to the contractor. 

D. The measurement and payment items are listed below: 

1. Any other work shown on the plans and not specifically mentioned/described in 
the following bid items will be paid under Bid Item No. 1. 

2. The payments to the Contractor are based on the following items. It is the intent that 
the scope of the description of the following items encompasses the entire scope of 
the work as shown on the plans and described in the specifications. The bid 
amounts shall be for complete in place installations. 

3. Unit prices paid will be those shown on the Bid Schedule regardless of the quantity 
installed. 

1.02 BASE BID  

ITEM 1. MOBILIZATION/DEMOBILIZATION 
Measurement for this item shall be on a LUMP SUM basis. Payment shall correspond to 
percent complete as confirmed by the Construction Manager and described in this bid item 
below. This Work covers all Contractor costs and effort associated with mobilizing 
equipment, materials, and labor to the project site as well as demobilization of same for the 
base bid schedule. The incremental mobilization/demobilization costs associated with any 
additive bid items will be covered in those items, if awarded. Items covered by this item 
include, but are not limited to, bonds, insurance, contracting and administrative and 
permitting costs, equipment mobilization to the work areas, temporary facilities and utilities, 
temporary gravel access roads and construction entrances, pothole at centerline creek to 
establish location and depth of existing water line, monitoring for culvert vertical deflection, 
punch list items, repairs of damaged property, site cleanup, final site restoration, road 
repairs and project maintenance and warranty.  

1. This Bid Item also covers all Contractor costs and effort associated with 
providing traffic control measures as described in these Specifications, the 
Plans, and Contractor obtained encroachment permit.  Items covered by this 
include, but are not limited to, labor, materials, equipment, and other 
expenses for complete traffic control throughout the length of the project 
including times when the Contractor is not working on site.  Included are 
notifications, road closures and detours, flaggers as necessary, and all other 
materials and equipment needed to temporarily control traffic throughout the 
project. 
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2. When 10 percent of the total original Contract amount is earned from bid 
items, excluding amounts paid for materials on hand, 50 percent of the 
amount of the bid price for mobilization/demobilization will be paid for 
mobilization/demobilization. Upon completion of all Work on the project, 
payment of the balance of the bid amount for mobilization/demobilization will 
be paid. 

3. Any other work shown on the plans or required by the specifications and 
not specifically mentioned/described in the following bid items will be paid 
under mobilization/demobilization. 

ITEM 2. WATER MANAGEMENT, DUST/EROSION CONTROL AND ENVIRONMENTAL 
PROTECTION 
Measurement for this item shall be on a LUMP SUM basis.  Payment shall include full 
compensation for all materials, labor, equipment, temporary or permanent facilities, and 
supervision necessary to manage water meeting permit requirements including control, 
diversion and disposal of water.  Items covered by this include, but are not limited to, 
cooperation with biologists, installation of fish screens, cofferdams, diversion piping and 
sediment basins as needed, dewatering pumps, hoses and tanks, dewatering bags, and 
disposal of water. This item also includes maintenance and removal of water management 
system. This item also includes routine dust suppression, maintenance of existing 
construction entrances, tire cleaning stations as needed to prevent tracking, and cleaning of 
public roads. This Work covers all Contractor costs and effort associated with obtaining 
construction water from approved sources, applying water to prevent fugitive dust and as 
needed routine street sweeping/vacuuming on City roads to comply with project permits.  
 
This item covers all Contractor costs and effort associated with providing erosion/sediment 
control BMPs, performing all necessary inspections and adjustments to the BMPs, 
compliance with all applicable local, regional and federal laws protection of cultural and 
historic resources. All other environmental protection measures shall be considered 
incidental to this item and includes all erosion control items necessary to comply with all 
project permits.  

ITEM 3. CLEARING AND GRUBBING 
Measurement for this item shall be on an LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to fall, clear, 
grub and chip all stumps, trunks, stems, roots, logs, and other woody debris encountered 
on the surface or subsurface where shown on the plans or as required to complete the 
work. The cleared and grubbed material shall be chipped; stockpile chips as specified in the 
areas shown on the plans and off-haul chips in excess of onsite available stockpile volume. 

ITEM 4. STRAW WATTLES (FIBER ROLL) FOR EROSION CONTROL 
Measurement for this items shall be on a LINER FOOT basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to place 
straw wattles as shown on the construction drawings. 

ITEM 5. CONSTRUCTION SURVEYING AND STAKING 
Measurement for this item shall be on a LUMP SUM basis.  Payment shall correspond to 
percent complete as confirmed by the Construction Manager. This Work covers all 
Contractor costs and effort associated with providing construction staking, establishing 
control and project layout as described in these Specifications and as required to meet the 
requirements of the plans. Items covered by this item include, but are not limited to, labor, 
materials, equipment, and other expenses required to stake the alignment and grades, 
project features and improvements, clearing/grubbing limits and all other areas as required 
to construct the work. 
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ITEM 6. TEMPORARY SHORING AND BRACING 
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all engineering, materials, labor, equipment and supervision necessary to 
complete the installation of temporary shoring and bracing as necessary to construct the 
project in accordance to the plans and specifications, and any alternative temporary shoring 
or bracing method proposed by contractor. 

ITEM 7. DEMOLITION AND DEBRIS DISPOSAL 
Measurement for this item shall be on a LUMP SUM basis. Payment shall correspond to 
percent complete as confirmed by the Construction Manager. This Work covers all 
Contractor costs and effort associated with all demolition shown on the plans or required to 
complete the work shown on the plans and removal and disposal of deleterious materials 
encountered during construction. This includes the items to be removed and disposed of as 
shown on the plans. This also includes the removal and disposal of additional deleterious 
materials that may be encountered during construction such as yard waste, tires, piping, 
concrete rubble, rock, bottles, metals, abandoned water piping, and other waste. This bid 
item and quantity does not include woody debris encountered during the work, which is 
covered elsewhere in the bid schedule. 

ITEM 8. EARTHWORK 
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to complete the 
excavation, material hauling, onsite placement and offsite disposal in accordance to the 
requirements as shown on the plans and as described in the specifications. This bid item 
includes all finished grading and compaction of project areas as required to achieve the 
required lines and grades, including placement of approved native backfill within grading 
limits, water conditioning, and compaction to achieve finished grade elevations. 

ITEM 9. CULVERT MODIFICATIONS (STRUCTURAL CONCRETE) 
Measurement for this item shall be on a CUBIC YARD basis, measured by finished 
structural concrete to meet the intent as shown on the plans and as required by the 
specifications. Payment shall include full compensation for all materials, labor, 
equipment and supervision necessary for completing all the work involved in 
construction the culvert notch to meet the intent of the plans and as required in the 
specifications. This item includes, but is not limited to all structural concrete, 
reinforcement, special inspection and testing, structural backfill, compaction, and 
compaction testing necessary to complete the culvert modifications to meet the intent 
as shown on the plans and as required by the specifications. This item does not include 
temporary shoring and bracing, which is covered elsewhere in the bid schedule. 

ITEM 10. ½ TON ROCK SLOPE PROTECTION FOR CULVERT OUTLET SCOUR PROTECTION  
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to excavate, 
and place at the culvert outlet to meet the intent of the plans and as required in the 
specifications. Materials include, but are not limited to, geotextile fabric, reuse of rock 
identified on plans, and rock necessary to meet the intent as shown on the plans and as 
required by the specifications. 

ITEM 11. 1 TON ROCK SLOPE PROTECTION FOR ROCK CHUTE BANKLINE 
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to excavate, 
place rock as required to meet the intent of the plans and as required in the specifications. 
Materials include, but are not limited to, geotextile fabric, reuse of rock identified on plans, 
and rock necessary to meet the intent as shown on the plans and as required by the 
specifications.  
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ITEM 12. ENGINEERED STREAMBED MATERIAL (ESM, STRUCTURE ROCKS, DISRUPTORS, 
ROCK BANDS, POOL ROCKS, TOE ROCKS, AND STEP WEIRS) 
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to excavate, 
place and compact engineered streambed material and reused rock as shown on the plans 
or as required to meet the intent as shown on the plans and as required by the 
specifications.  

ITEM 13. RIVER RUN GRAVEL (6” MINUS) FOR POOL BOTTOM AND TO FILL VOIDS OF ½ TON 
RSP 
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to excavate, 
place and compact river run gravel material as shown on the plans or as required to meet 
the intent as shown on the plans and as required by the specifications.  

ITEM 14. BIODEGRADABLE MAT 
Measurement for this item shall be on a SQUARE YARD basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to complete the 
installation of the biodegradable mat to meet the intent as shown on the plans and as 
required by the specifications. 

ITEM 15. SEEDING AND MULCHING 
Measurement for this item shall be on an LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to complete 
the seeding and mulching to meet the intent as shown on the plans and as required in 
the specifications. The Lump Sum bid price for Seeding and Mulching shall include 
coordination, soil preparation, seed application, mulching, inspections and shall include 
all supervision, labor, material, equipment, supplies, and incidentals, required for 
performing all incidental and related work involved in seed and mulch applications 
including but not necessarily limited to seed, seed mixing, applications, and irrigation as 
needed for seed germination.  This bid item also includes restoration of eroded areas, 
furnishing and installing supplemental seed, mulch and all other work necessary to 
establish vegetative cover over seed application areas shown on the Plans and as 
required by the specifications or other required permits. 

ITEM 16. REVEGETATION  
Measurement for this item shall be on a LUMP SUM basis. Payment shall correspond to 
percent complete as confirmed by the Construction Manager. The contract price paid for 
this item shall include full compensation for furnishing all labor, materials, tools, equipment, 
submittals and incidentals, and for performing all Work involved in planting location layout, 
plant installation, other Work as shown on Drawings and as detailed in these technical 
specifications. 
 

ITEM 17. STAGING AREA REHABILITATION 
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all materials, labor, equipment and supervision necessary to complete 
the grading, placement of native fill, compaction and material hauling in accordance to the 
requirements as shown on the plans. Materials include but are not limited to crushed 
aggregate base, native fill, gates, concrete, gate posts and gate appurtenances. 

1.03 ADDITIVE ALTERNATE 

ITEM A1. REDUCE AVAILABLE CALENDAR DAYS FROM 90 TO 60 DAYS TO COMPLETE THE 
PROJECT 
Measurement for this item shall be on a LUMP SUM basis. Payment shall include full 
compensation for all additional materials, labor, equipment and supervision necessary for 
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completing all the base bid items in 60 calendar days (September 1, 2017 to October 31, 
2017) which is a reduction from the 90 calendar (July 3, 2017 to October 31, 2017) base 
bid timeframe. The City will award this additive alternate if nesting birds are present and the 
contractor shall complete all base bid items in 60 calendar days. 
 

PART 2 [NOT USED] 

PART 3 EXECUTION [NOT USED] 
 

 
END OF SECTION 01 15 00 
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SECTION 01 30 00 

ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Coordination and project conditions 

B. Field Construction Managing 

C. Pre-bid meeting 

D. Preconstruction meeting 

E. Progress meetings 

F. Environmental compliance training 

1.02 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03 COORDINATION AND PROJECT CONDITIONS 

A. Coordinate scheduling, submittals, and Work of various sections of Project to ensure efficient 
and orderly sequence of installation of construction elements. 

1.04 PRE-BID MEETING 

A. Prior to awarding the Contract, a Pre-Bid meeting will occur as established in the 
Advertisement for Bids.  The Pre-Bid meeting shall be attended by the City of Fortuna 
representatives and any other parties requested by the Contractor or the Construction 
Manager.  

1.05 PRECONSTRUCTION MEETING 

A. Construction Manager will schedule meeting after Notice of Award. 

B. Prior to the commencement of Work at the site, a Preconstruction meeting will be held at a 
mutually agreed time and place.   

C. Unless previously submitted to the Construction Manager, the Contractor shall bring to the 
conference three (3) copies of each of the following: 

1. Draft Construction Schedule. 

2. Procurement schedule of major equipment and materials. 

3. Submittal schedule. 

4. Substitution Requests per Section 01300, “Administrative Requirements.” 
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5. Letter of Responsibility designating emergency contacts for the Contractor after 
business hours (3 copies). 

D. The purpose of the meeting is to designate responsible personnel and establish a working 
relationship. Matters requiring coordination will be discussed and procedures for handling 
such matters established. 

E. The Construction Manager will preside at the Preconstruction Meeting and will arrange for 
keeping the minutes and distributing the minutes to all persons in attendance. 

F. Agenda (Tentative): 

1. Notice to Proceed date. 

2. Contractor’s tentative schedules. 

3. Submission of list of Subcontractors, list of products, schedule of values, and 
progress schedule. 

4. Critical work sequencing. 

5. Designation of personnel representing parties in Contract, and Construction 
Manager. 

6. Procedures and processing of field decisions, submittals, substitutions, applications 
for payments, proposal request, Change Orders, and Contract closeout procedures. 

7. Scheduling. 

8. Major equipment deliveries and priorities. 

9. Use of premises by the City and Contractor. 

10. Environmental compliance. 

11. Owner's requirements and occupancy. 

12. Site Safety Contractor’s assignments for safety and first aid. 

13. Construction facilities and controls provided by the City. 

14. Temporary utilities provided by the City. 

15. Application for payment procedures. 

16. Procedures for maintaining record documents. 

1.06 PROGRESS MEETINGS 

A. The Construction Manager shall schedule, arrange and conduct progress meetings. These 
meetings shall be conducted once per week, or as mutually agreed by Contractor and the 
City, and shall be attended by the Contractor’s superintendent and representatives of key 
Subcontractors, utilities, and others, who are active in the execution of the Work. The 
purpose of these meetings shall be to review the Contractor’s schedule provided in 
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accordance with this Section, resolve conflicts, and in general, coordinate and expedite the 
execution of the Work. 

B. Construction Manager will make arrangements for meetings, prepare agenda with copies for 
participants, preside at meetings and record the meeting minutes. 

C. Attendance Required: Job superintendent, key subcontractors, the City, Construction 
Manager, as appropriate to agenda topics for each meeting. 

D. Agenda (Tentative): 

1. Review and acceptance of minutes of previous meeting. 

2. Review of Work progress. 

3. Field observations, problems, and decisions. 

4. Site Safety. 

5. Environmental compliance. 

6. Identification of problems impeding planned progress. 

7. Review of submittals schedule and status of submittals. 

8. Review of delivery schedules. 

9. Maintenance of progress schedule. 

10. Corrective measures to regain projected schedules. 

11. Planned progress during succeeding work period. 

12. Coordination of projected progress. 

13. Maintenance of quality and work standards. 

14. Effect of proposed changes on progress schedule and coordination. 

a. Progress Payment. 

b. Change Orders. 

c. Claims. 

15. Other business relating to Work. 

E. Construction Manager will record minutes and distribute copies within two days after meeting 
to participants, with one copy each to Construction Manager, the City, and those affected by 
decisions made. 

1.07 ENVIRONMENTAL COMPLIANCE TRAINING 

A. All personnel working on site will be required to participate in a short briefing by the 
Construction Manager and qualified biologist about the  
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1) Presence of federally and state- listed bird, fish, amphibian, reptile, mammalian, and plant 
species at the site,  

2) Non disturbance areas;  

3) Construction windows and effects on sequencing of work;  

4) Buffers between construction activities and breeding/nesting areas;  

5) pre-construction and construction clearance surveys and construction monitoring 
requirements prior to initiating and continuing work in construction work areas, including the 
potential necessity for trapping or seining and relocation;  

6) Need to halt work if potential special status species located by Contractor or representative 
and notify the Construction Manager before proceeding with work;  

7) Requirements for minimizing other environmental impacts, including noise, traffic, etc.;  

8) The possible presence of archaeological or cultural resources and need to halt work if 
suspected archaeological or historic resources are found and notify the Construction 
Manager before proceeding with work. 

B. Contractor shall ensure that all on-site workers and contractors understand and agree to 
observe the standards for work outlined in project permits. 

PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION [NOT USED] 
 
 

END OF SECTION 01 30 00 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Submittal procedures. 

B. Construction progress schedules. 

C. Product data & shop drawings. 

D. Test reports. 

E. Certificates. 

1.02 MEASUREMENT AND PAYMENT 

A. Measurement and payment for this item shall be included in the Bid Item to which it relates.  
No additional measurement or payment will be included for the requirements of this section. 

1.03 SUBMITTAL PROCEDURES 

A. Submit on Submittal Form with information similar to the attached. 

B. Sequentially number transmittal forms. Mark revised submittals with original number and 
sequential alphabetic suffix. 

C. Identify Project, Contractor, Subcontractor and supplier; pertinent drawing and detail number, 
and specification section number, appropriate to submittal. 

D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 
products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Contract Documents. 

E. Schedule submittals to expedite Project, and deliver to Construction Manager. 

F. For each submittal for review, allow fourteen (14) calendar days excluding delivery time to 
and from Contractor. 

G. Identify variations from Contract Documents and product or system limitations which may be 
detrimental to successful performance of completed Work. 

H. When revised for resubmission, clearly identify changes made since previous submission. 

I. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report 
inability to comply with requirements. 
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1.04 CONSTRUCTION PROGRESS SCHEDULES 

A. Submit initial schedules within ten (10) calendar days after date of Notice to Proceed. After 
review, resubmit required revised data within ten (10) calendar days. 

B. Submit revised Progress Schedules with each Application for Payment. 

C. Distribute copies of reviewed schedules to Project site file, Subcontractors, suppliers, and 
other concerned parties. 

D. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated 
in schedules. 

E. Show complete sequence of construction by activity, identifying Work of separate stages and 
other logically grouped activities. 

F. Indicate estimated percentage of completion for each item of Work at each submission. 

G. Revisions To Schedules: 

1. Indicate progress of each activity to date of submittal, and projected completion date 
of each activity. 

2. Identify activities modified since previous submittal, major changes in scope, and 
other identifiable changes. 

1.05 PRODUCT DATA AND SHOP DRAWINGS 

A. Product Data and Shop Drawings: Submit to Construction Manager for review for limited 
purpose of checking for conformance with information given and design concept expressed 
in Contract Documents. 

B. Submit a single re-producible copy or email an electronic version of the submittal to the 
Construction Manager. 

C. Mark submittal to identify applicable products, models, options, and other data. Supplement 
manufacturers' standard data to provide information specific to this Project. 

1.06 TEST REPORTS 

A. Submit for Construction Manager's knowledge as contract administrator. 

B. Submit test reports for information for limited purpose of assessing conformance with 
information given and design concept expressed in Contract Documents. 

1.07 CERTIFICATES 

A. When specified in individual specification sections, submit certification by manufacturer, 
installation/application subcontractor, or Contractor to Construction Manager, in quantities 
specified for Product Data. 

B. Indicate material or product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 
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C. Certificates may be recent or previous test results on material or Product, but must be 
acceptable to Construction Manager. 

1.08 REQUESTS FOR SUBMITTALS 

A. Contractor is directed to each Specification section for required submittals, however, the 
anticipated Submittals shall consist of, but is not necessarily limited to the following: 

Section Submittal Title 

01 30 00 Draft Construction Schedule (3 copies) 

01 30 00 Submittal Schedule (3 copies) 

01 30 00 Substitution Requests (3 copies) 

01 30 00 Letter of Responsibility (3 copies) 

01 50 00 Construction Water Sources 

01 55 50 Temporary Traffic Management Plan 

01 55 50 City Encroachment Permit 

01 57 00 Equipment Decontamination Verification 

01 57 00 Spill Prevention and Response Plan 

01 57 00 Water Management Plan 

01 57 00 Tire Tracking Control Plan 

01 57 00 Dust Prevention Plan 

01 77 00 Record Drawings 

31 10 13 
31 20 00 

Disposal Plan 

31 33 00 Rock Materials 

31 33 00 Rock Handling Plan 

32 92 19 Seed and Mulch  

Per Note on Plans Biodegradable Mat 

02 25 00 Shoring and Bracing Plan (if alternative method is proposed) 

02 25 00 Deflection Monitoring Plan (of alternative shoring an bracing method is proposed) 

PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION [NOT USED] 
 

END OF SECTION 01 33 00
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SHOP DRAWING/MATERIAL REVIEW REQUEST 

INSTRUCTION:  Complete this form and attach to each specific Shop Drawing Submittal. 
 
 
1. Contract Name___________________________________________________________ 
 
2. Submission No.__________________________________________________________ 
 
 Submittal: 3. New __________  4. Resubmittal _________ 
 
5. Date of this submittal______________________________________________________ 
 
6. Date of receipt by Construction Manager_________________________________________________ 
 
7. Previous Submission No. (if any)____________________________________________ 
 
8. Contractor______________________________________________________________ 
 
9. Submitted by (signature and date) 
 
      _______________________________________________________________________ 
 
 11. Specification    12. Description of Material 

        Section and        (Name, Type, Model, 
10.    Item                  Paragraph Nos.                   Catalog No., Mfg., Etc.) 
 

   ____                  ____________      __________________________________ 
   ____                  ____________      __________________________________ 
   ____                  ____________      __________________________________ 

 

13. Comment: 
Include all drawing titles and numbers, specific information not on drawings, information coming later, 
etc.   

 
For Use of Construction Manager Only: 
 
14. Action taken* ___________________________________________________________ 
 
15. Review by (signature and date) 
 
 _______________________________________________________________________ 
 
*See review stamp on individual items.   
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SECTION 01 50 00 

TEMPORARY FACILITIES AND CONTROLS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Public Utilities 

1. Agencies Affected 

2. Notification Requirements 

3. Contractor Responsibility 

B. Temporary Utilities 

1. Temporary electricity 

2. Temporary sanitary facilities 

C. Existing Utilities and Improvements 

1. General 

2. District Right of Access 

3. Underground Utilities Indicated 

4. Underground Utilities not Indicated 

5. Approval of Repairs 

6. Maintain in Service 

D. Temporary Field Office and Storage Facility 

E. Vehicular Access 

F. Parking 

G. Progress Cleaning and Waste Removal 

H. Barriers 

I. Security 

J. Construction Water 

K. Removal of utilities, facilities, and controls 
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1. All repairs to a damaged utility or improvement are subject to inspection and 
approval by an authorized representative of the utility or improvement Owner before 
being concealed by backfill or other Work. Contractor to schedule with Owner for the 
inspection and shall notify the Construction Manager of the schedule and place of 
the inspection a minimum of three (3) calendar days prior to inspection. 

F. Maintain In Service 

1. All power and telephone or the communication cable ducts, gas and water mains, 
sewer lines, storm drain lines, poles, and overhead power and communication wires 
and cables encountered along the corridor of Work shall remain continuously in 
service during all the operations under the Contract, unless other arrangements 
satisfactory to the Construction Manager are made with the Owner of said pipelines, 
duct, main, sewer, storm drain, pole, or wire or cable. The Contractor shall be 
responsible for and shall repair all damage due to its operations, and the provisions 
of this section shall not be abated even in the event such damage occurs after 
backfilling or is not discovered until after completion of the backfilling. 

1.08 TEMPORARY FIELD OFFICE AND STORAGE FACILITY 

A. Jobsite trailers, offices, additional parking, fuel storage and small equipment storage may be 
located within staging area or area subject to the approval of the Construction Manager. 

1.09 VEHICULAR ACCESS 

A. Provide unimpeded access for City and resident vehicles.  

B. Provide means of removing mud from vehicle wheels before entering streets. 

C. Use existing on-site roads for construction traffic and temporary haul routes as shown on the 
plans. 

D. Reasonable precautions shall be taken to prevent the entry of unauthorized vehicles into 
the corridor and application areas during non-work hours. 

1.10 PARKING 

A. Arrange for temporary surface parking areas in staging/stockpiling areas to accommodate 
construction personnel. 

B. Tracked vehicles not allowed on paved areas. 

C. Maintenance 

1. Maintain traffic and parking areas in sound condition free of excavated material, 
construction equipment, products, and mud. 

2. Maintain existing areas used for construction; promptly repair breaks, potholes, low 
areas, standing water, and other deficiencies, to maintain surface course and 
drainage in original, or specified, condition. 

D. Removal, Repair 

1. Remove temporary materials and construction at Substantial Completion. 
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2. Repair existing facilities damaged by use, to original condition. 

1.11 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly 
condition. 

B. Collect and remove waste materials, debris, and rubbish from site weekly and dispose off-
site. 

1.12 SIGNS 

A. At all times during construction, Contractor shall install and maintain precautionary signage or 
fencing of the project area in order to provide adequate warning notices of the potential safety 
hazards associated with project construction. 

1.13 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas and to protect existing 
facilities and adjacent properties from damage from construction operations. Access to 
private property shall not be restricted or denied at any time. 

1.14 SECURITY 

A. Security Program 

1. Protect Work, existing premises and operations from theft, vandalism, and 
unauthorized entry. 

2. Initiate program in cooperation with existing property owners. 

3. Maintain program throughout construction period until City acceptance precludes 
need for Contractor security. 

B. Entry Control 

1. Restrict entrance of unauthorized persons and vehicles into active construction area. 

2. The City will control entrance of persons and vehicles related to City operations. 

1.15 CONSTRUCTION WATER 

A. The City has identified the following potential water sources for use during construction. 
Additional sources may be available and subject to review and approval by the Construction 
Manager. The Contractor shall make arrangements for water required for construction, and 
furnish all necessary equipment, labor, materials and owner compensation as needed. All 
water sources, including those listed below shall be approved by the Construction Manager 
prior to use. Clear water diverted from any surface water tributaries shall not be used for 
construction purposes and shall be bypassed to Strongs Creek downstream of construction 
activities. 

Optional Sources Contact 
(Owner) 

Available 
Volume 

Notes 

1 Nuisance water 
encountered during 

NA Undefined Water withdrawal shall comply with 
project permits 
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excavation 
2 City Potable Water System  City As needed 

for project 
use 

Contractor may draw water at no charge 
at a hydrant location approved by the City 
and the City will provide a meter for 
tracking water usage. 

3 Other unidentified sources  TBD TBD To be approved by Construction Manager 

 

1.16 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion 
inspection. 

B. Clean and repair damage caused by installation or use of temporary work. 

C. Restore existing facilities used during construction to original condition. Restore permanent 
facilities used during construction to specified condition. 

PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION 

3.01 HOUSEKEEPING 

A. The Contractor shall keep project site neat, orderly, and in a safe condition at all times. 

B. The Contractor shall provide enough containers for collecting construction debris and 
construction materials to be recycled. 

C. The Contractor shall cover or wet down dry materials and rubbish when necessary to prevent 
blowing dust. 

D. The Contractor shall keep volatile wastes in covered containers. 

E. The Contractor shall use excavated material as soon as possible. 

F. The Contractor shall place construction debris in refuse containers at least daily. 

G. The Contractor shall contain stockpiled soil/material in a neat and orderly fashion and prevent 
from eroding or migrating into any water bodies.  The Contractor shall use silt fencing or 
similar, if necessary. 

H. The Contractor shall keep all construction equipment and construction materials, including 
stock-piles, out of road-side drainages. 

 
 

END OF SECTION 01 50 00 
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SECTION 01 55 50 

TEMPORARY TRAFFIC CONTROL SYSTEMS 

PART 1 GENERAL 

1.01 THE REQUIREMENT 

A. The Contractor shall provide all materials, equipment, and labor necessary to furnish, place, 
and maintain all temporary traffic control systems, including construction and maintenance 
area traffic control devices and flaggers as required to perform the Work in accordance with 
this Section, and all other appurtenant Work, complete in place, as shown on the Contract 
Drawings and as specified herein. 

B. The contractor is responsible for obtaining all traffic and encroachment permits related to the 
delivery and hauling of construction equipment and materials, and traffic control measures 
and devices. The contractor must follow all pertinent state and local requirements for 
transporting large vehicles and equipment to the project site.  

C. The contractor is responsible for temporary placement, maintenance and removal of 
temporary traffic control devices and signs in accordance to these plans and the approved 
traffic management plan. If signs are placed in the City right-of-way (row), the contractor shall 
be responsible for applying for and securing the necessary encroachment permit(s) and 
paying all associated fees. If signs are to be placed on private property, the contractor shall 
receive permission from the construction manager and property owner prior to placement. 

D. Work Specified in this Section 

1. Review of proposed Work areas to determine temporary traffic control requirements. 

2. Verification of temporary traffic controls with the Construction Manager prior to 
implementation. 

3. Maintenance of traffic control during the Work. 

4. Monitoring traffic control during the Work to determine necessary changes required 
to maintain adequacy. 

5. Maintenance of traffic control during non-work hours to maintain adequacy. 

6. Removal of temporary traffic control systems after completion of the Work. 

1.02 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 

A. City of Fortuna Encroachment Permit Application. 

B. State of California, Department of Transportation (Caltrans) Specifications and Standards 

1. Standard Specifications 
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a. Section 7 Legal Relations and Responsibility 

b. Section 12 Construction Area Traffic Control Devices 

2. California Manual on Uniform Traffic Control Devices, Current Edition (California 
MUTCD) 

C. Commercial Standards 

1. State of California, Division of Industrial Safety, Department of Industrial Relations. 

2. Safety Orders of the Division of Industrial Safety, Department of Industrial Relations 
of the State of California, current edition. 

1.04 SUBMITTALS 

A. In addition to the submittal requirements of Section 01 33 00 “Submittal Procedures,” the 
Contractor shall provide the following at least ten (10) working days prior to any work in or on 
public roadways or private right-of-ways and shall meet with the approval of the Construction 
Manager: 

1. Prior to receiving a notice to proceed, the contractor shall provide a Temporary 
Traffic Management Plan for review and approval by the Construction Manager 
and the City. The Temporary Traffic Management Plan shall conform to the 
provisions on the plans, these specifications, the City encroachment permit 
provisions and shall be a living document, subject to modification and updated as 
project conditions change. If changes are made to the traffic plan, Contractor 
shall submit and allow 10 working days for plan review and approval by the 
construction manager and the City. The traffic plan shall be specific to the 
proposed activities that will occur on the existing roads: 

a. Traffic plan shall be developed and implemented in accordance to the 
latest edition of the California manual on uniform traffic control devices 
(MUTCD) and all other pertinent state and local requirements. The traffic 
plan shall include, but is not limited to, the proposed average daily traffic 
(ADT), duration of work, haul routes, sign placement, and frequency of 
on-site meetings to be performed to review and update the traffic plan. 

b. Locations of all encroachments and excavations associated with temporary 
traffic controls. 

c. Plans for protection of the public from construction-related hazards. 

d. Lane closures and traffic routing including consideration of construction-
related trucking routes. 

e. Hauling routes for approval by the Construction Manager and City.  

f. Lane closure markings, barricade locations, and sign locations showing the 
necessary signing, methods of delineation and channelization and reference 
to the appropriate Caltrans standards and California MUTCD details for all 
affected roads. 

g. Dimensions of lanes affected by traffic control that will be open to traffic. 

h. Dimensions and locations of signs and cone tapers. 
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i. Identification of side streets and driveways affected by construction and 
show how they will be handled. 

j. Time periods of lane closures and detours. 

2. No work except for installation of project identification signs will be allowed to 
commence prior to approval of the Traffic Plan. 

3. A "Letter of Responsibility," on company letterhead, indicating the names and 
telephone numbers of at least three different persons who shall be available to be 
contacted in case of emergency at any time during the life of the contract. Said 
persons must have decision-making authority within the company. 

PART 2 PRODUCTS  

2.01 GENERAL 

A. All construction area stationary and portable sign panels, lights, barricades, and traffic control 
devices shall be the product of a commercial sign or safety device manufacturer conforming 
to the requirements of Section 12, "Construction Area Traffic Control Devices," of the 
Caltrans Standard Specifications, unless otherwise specified in this Section, shown on the 
Drawings, and/or as directed by the Construction Manager. 

PART 3 EXECUTION 

3.01 GENERAL 

A. No work shall commence until traffic control signing has been approved by the Construction 
Manager and the encroachment permit issued by the County. 

B. The Contractor shall take all necessary precautions for the protection of the Work and the 
safety of its employees and the public. Traffic shall be maintained through the construction or 
maintenance zone in accordance with Sections 7-1.08, 7-1.09 and 12 of the Caltrans 
Standard Specifications and Sections 01 11 00 “Summary of Work.” 

C. Field changes to traffic control plans shall be approved by the Construction Manager prior to 
installation. 

D. The Contractor shall provide all appropriate traffic control measures in accordance with this 
Section prior to start of construction in the public right-of-way or in any area adjacent to the 
street right-of-way where public safety is affected.  

E. All construction area signs, lights, barricades, and traffic control devices shall be furnished, 
installed, maintained, and removed in conformance with the latest edition of the California 
MUTCD. Additional or alternate signs may only be used when specifically authorized by the 
Construction Manager. 

F. The Contractor shall monitor traffic and safety conditions and maintain adequate traffic 
control measures during both work and non-work hours in order to maintain compliance with 
the requirements of this Section. 

G. If a hazardous condition is observed and the Construction Manager notifies the Contractor 
either directly or by telephone, the Contractor shall correct the condition immediately. If the 
Contractor fails to correct the hazardous condition immediately, the City reserves the right to 
call in a local contractor to perform the necessary work needed to improve public safety. The 
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cost incurred shall be billed to the Contractor. Should the Construction Manager point out any 
inadequacy of warning and protective measures, such action on the part of the Construction 
Manager shall not relieve the Contractor from responsibility for public safety nor abrogate his 
obligation to furnish and pay for these devices. 

H. All construction area signs, lights, barricades, and temporary traffic control devices shall be 
completely removed from the roadway when not in use. Locations and methods of storing 
traffic control equipment adjacent to the roadway between interrupted use shall require prior 
approval of the Construction Manager. 

I. Unless noted otherwise on the plans, the Contractor shall completely remove all temporary 
signs, striping and/or delineators and restore the pavement, as necessary, upon removal or 
relocation of any temporary traffic controls or detours constructed as part of the Work. 

J. Temporary traffic control measures shall be in effect only during work hours. Normal traffic 
routing shall be reestablished at the end of each workday. 

K. Contractor shall conduct his operation as to offer the least possible obstruction and 
inconvenience to the public, and shall have under construction no greater amount of work 
than can prosecute properly with due respect to the rights of the public. Contractor shall 
provide personal advance notice to each affected resident or business informing them of 
impending work and provide ample time to remove vehicles and estimated time of driveway 
closure. This shall be accomplished by delivering a notice to all houses or businesses to be 
affected by the impending work. The notice shall be typed and signed by the contractor or 
their designated superintendent. The format and contents of the notice shall be approved by 
the Construction Manager prior to commencement of the Work. 

L. Construction operations shall be conducted in such a manner as to cause as little 
inconvenience as possible to abutting property owners. Convenient access to driveways, 
houses, and buildings along the line of the work shall be maintained and temporary 
approaches to crossings or intersecting roads shall be provided and kept in good condition. 

M. Whenever the Contractor’s operations create a condition hazardous to the public, furnish, 
erect, and maintain such fences, barricades, lights, signs and other devices as are necessary 
to prevent accidents or damage or injury to the public. 

N. Should the Contractor appear to be neglectful or negligent in furnishing warning and 
protective measures as above specified, the Construction Manager may direct attention to 
the existence of hazard, and the necessary warning and protective measures shall be 
furnished and installed by the Contractor at his expense, without cost to the Owner. Should 
the Construction Manager point out any inadequacy of warning and protective measures, 
such action on the part of the Construction Manager shall not relieve the Contractor from 
responsibility for public safety nor abrogate his obligation to furnish and pay for these 
devices. 

O. Under no circumstances shall access to businesses or residences be held up more than 
fifteen (15) minutes at any one time. The Contractor may coordinate with property and 
business owners to schedule work so that longer delays do not adversely affect residents or 
business owners to their satisfaction. In addition, Contractor shall give personal notice to all 
affected property owners as specified in paragraph K, hereinbefore. Before closing any street 
to through traffic, Contractor shall obtain prior approval from the Construction Manager seven 
(7) calendar days in advance of closure. Contractor shall at all times provide access to public 
facilities such as schools, etc. and make provisions for passage of emergency vehicles. 

P. The Contractor shall keep the Fortuna Fire Department informed regarding the closure of any 
traveled way. At a minimum, the Contractor shall call the Fortuna Fire Department, daily to 
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report any traveled way closure. This requirement applies immediately upon closure for that 
day and again immediately after removal of the closure. For closures over multiple days, the 
daily notification still applies. This requirement does not apply for single lane closures on 
multiple lane local streets. 

3.02 USE OF CITY RIGHT OF WAY, PUBLIC AND PRIVATE ROADS 

A. Anticipated site ingress/egress have been shown on the plans. If the Contractor desires 
an alternative ingress/egress not shown on the plans, the Contractor shall become 
familiar with the proposed ingress/egress and submit request to the Construction 
Manager. All alternative ingress/egress not shown on the plans shall be pre-approved by 
the Construction Manager and included in the Traffic Management Plan submittal 
provided by the Contractor. 

B. The contractor will be responsible for repair of any damage to City/private roads resulting 
from the construction and hauling activities. The post-project road conditions shall meet or 
exceed pre-project conditions and, if necessary, be repaired by the Contractor to the 
satisfaction of the Construction Manager at contractor's expense. The Construction 
Manager will photo document the roads prior to commencement. 

C. Site visibility must be maintained at the construction entrances in conformance with City 
code. 

D. Temporary lane closure traffic control to be consistent with the current edition of Caltrans 
manual of traffic controls and in conformance with the project specifications. 

E. Trucks leaving the project area shall have tires free of sediment to prevent/minimize 
sediment from being tracked onto public roadways. 

F. All public roads and bridges impacted by the construction activities shall be cleared of all 
soil and debris on a daily basis or as directed by the Construction Manager. 

G. All active construction areas, application areas and gravel roads shall be watered at a rate 
sufficient to keep soil moist and prevent wind-blown dust. 

H. All trucks hauling soil, sand, and other loose materials shall be covered, or all trucks shall 
be required to maintain adequate freeboard, or shall have adequate moisture content to 
prevent dust, or utilize some other methods that prevents generation of fugitive dust. 

 
 

END OF SECTION 01 55 50 
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SECTION 01 57 00 

ENVIRONMENTAL REQUIREMENTS AND WATER MANAGEMENT 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Equipment Decontamination Verification 

B. Water Management (Clear Water Diversion and Dewatering) 

C. Permit Compliance 

D. Spill Prevention 

E. Dust Control  

F. Tire Tracking Prevention 

G. Related Sections 

1. Section 01 33 00 – Submittal Procedures 

2. Appendix A –Avoidance and minimization measures and project permits 

1.02 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03 SUBMITTAL REQUIREMENTS 

A. Section 01 33 00 – Submittal Procedures 

B. Equipment Decontamination Verification 

To prevent the accidental introduction of invasive organisms transported to the project 
site, all equipment that is proposed to be operating within the stream corridor shall be 
cleaned of invasive species, including any fragments, seeds, or other materials at an 
offsite location prior to delivery to the project site. This requirement applies to equipment 
arriving on the project site as well as equipment that is relocated within the project. 
Contractor shall provide written verification the accepted decontamination practices 
identified in the NOAA best management practices for preventing invasive species was 
conducted prior to issuance of Notice to Proceed: 
(http://www.habitat.noaa.gov/pdf/best_management_practices/Cleaning%20of%20Waterc
raft%20and%20Equipment.pdf). 

C. Water Management Plan 

The Contractor shall submit a Water Management Plan within five (5) working days of Award 
to Contract. The Plan shall describe, in detail, the Contractor’s approach to control water 
during construction activities. The Plan shall cover both clear water diversion and dewatering, 
which should be described separately. 

http://www.habitat.noaa.gov/pdf/best_management_practices/Cleaning%20of%20Watercraft%20and%20Equipment.pdf
http://www.habitat.noaa.gov/pdf/best_management_practices/Cleaning%20of%20Watercraft%20and%20Equipment.pdf
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1. Clear Water Diversion 

a. Strongs Creek is a perennial streams that convey baseflows during the 
summer months. Other drainages and surface water flows from adjoining 
lands do contribute to Strongs Creek at various locations throughout the 
project reach. Some of these locations have been shown on the plans 
however, it shall be the responsibility of the Contractor to familiarize 
themselves with the contributing drainages and implement water 
management accordingly.  

b. The Contractor shall be responsible for final design, installation, piping, 
pumps, electrical, fish screens, ditches, erosion control measures and 
cofferdams. The Water Management Plan shall present the result of the 
design effort and the anticipated execution of the work. 

c. Although the Contractor is responsible for the preparation of the Water 
Management Plan, optional clear water diversion approaches are provided 
on the project plans. 

d. The Water Management Plan shall include a description of how creek flows 
will be manage during seasonal baseflow and unseasonably high flow 
events, as well as stormwater runoff from adjoining properties during 
unseasonable high rainfall events. 

e. During instream construction activities that could increase turbidity levels in 
receiving waters, the Construction Manager will conduct sampling 
downstream of the activity to monitor compliance. Contractor shall modify 
techniques as needed to remain in compliance.   

2. Dewatering 

a. The Contractor shall anticipate encountering groundwater during excavation 
activities. This water, and other water that enters the construction area is 
referred to as nuisance water. The Contractor must manage nuisance water 
in order to conduct construction activities and comply with project permits. 

b. The Contractor shall be responsible for final design, installation, 
maintenance and removal of all dewatering systems. 

c. The Contractor is required to meet the surface water discharge limit 
requirements outlined in the permits. The Construction Manager will conduct 
sampling downstream of the discharge location to monitor compliance. 

d. The Contractor is required to dewater construction areas to provide for 
proper excavation and filling. Although dewatering methods are left to the 
discretion of the Contractor, the Dewatering Plan needs to be approved by 
the Construction Manager prior to beginning and construction work. Water 
pumped from typical channel excavations is likely to contain suspended 
sediments or other materials, and may not be discharged directly to surface 
waters. Sediment controls shall be provided to remove sediments generated 
during the dewatering activities, pumped water shall be discharged in 
conformance with all applicable laws and permit requirements. 

e. Potential Dewatering discharge areas include: 
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• Any surface water within the Strongs Creek project reach upon start 
of the project may be pumped, prior to channel excavation and after fish 
relocation, downstream of the project reach to the receiving Strongs Creek if 
the Regional Water Quality Control Board limitations are not exceeded and 
subject to prior approval by the Construction Manager. 

• Groundwater/nuisance water encountered during channel 
excavation may be spray dispersed and infiltrated within pervious areas of 
the project site, open graded areas, access roads and application areas for 
dust suppression where discharge waters will not impede any construction 
activities and subject to approval by the Construction Manager. 

f. Because dewatering may occur in areas that have special status species, 
the Contractor will need to work with the Construction Manager and Aquatic 
Biologist to develop dewatering plan approaches that will allow appropriate 
time for surveys and relocation efforts or to develop alternatives for 
dewatering that would reduce the amount of “take” of a special status 
species. 

g. The Water Management Plan shall include, but not be limited to, the 
methods used, schedule of operation, description of equipment such as 
sump pumps, baker tanks or other forms of conveyance and storage and/or 
filtration equipment to be used for groundwater pumping and treatment, 
discharge location and erosion control measures. 

D. Spill Prevention and Response Plan 

1. Prior to beginning of work and within five (5) working days after date of the Award of 
Contract, the Contractor shall prepare and submit for approval by the Construction 
Manager, a Spill Prevention and Response Plan to regulate the use of hazardous 
and toxic materials, such as fuels and lubricants for construction equipment. The 
Construction Manager will review, approve, and oversee implementation of the Spill 
Prevention and Response Plan. 

2. The Contractor’s Spill Prevention and Response Plan must include: 1) spill cleanup 
procedures; 2) worker training; and 3) impact avoidance measures.  

3. As part of the Spill Prevention and Response Plan, the Contractor shall indicate 
fueling areas for equipment and shall be a minimum of 100 feet away from waters 
unless the Contractor receives written permission from the Construction Manager. 

E. Tire Tracking Control Plan 

1. The Contractor shall provide a Tire Tracking Control Plan for all trucks and 
construction equipment, which enter and leave the construction site during the 
project. Prior to any construction activities, the Contractor shall prepare and submit 
to the Construction Manager for review and approval. 

2. The Contractor shall provide means of removing sand, mud, vegetation, 
rhizomes/roots, and seeds from vehicle wheels and under carriage before entering 
and exiting the construction site onto City or private roadways through installation of 
stable rock construction entrances, steel grates, tire cleaning stations and 
routinestreet sweeping/vacuuming and as necessary to maintain the roads free of 
sediment. 
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3. Roads utilized as part of the project shall be monitored by the Contractor on a daily 
basis for sediment tracking and other materials due to construction activities, and 
swept in a timely manner, as needed to prevent suspension of material which has a 
tendency to become airborne, or that could wash off into waterways. Roads shall be 
left clean at the end of each working day; cleaning operations shall not create water 
runoff or dust. 

4. The plan shall include the location, size, maintenance and removal of such controls 
and designated monitoring periods and personnel to minimize sediment tracking 
onto roads. 

 

F. Dust Prevention Plan 

1. The Contractor shall provide a Dust Prevention Plan for all construction activities that 
have the potential to generate visible dust. Activities including, but not limited to 
grubbing, stripping, excavation, hauling, travel on gravel roads, and sediment 
placement on application areas. Prior to any construction activities, the Contractor 
shall prepare and submit to the Construction Manager for review and approval. 

2. At a minimum the submittal shall include the water source(s), proposed 
spray/application methods, frequency of watering, location, possible tarping of haul 
trucks, designated monitoring periods and personnel to prevent visible dust in 
accordance to these specifications and project permits. 

1.04 GENERAL PROJECT-WIDE MEASURES 

A. Contractor shall comply with all provisions of any additional federal, state and local permits 
necessary to complete the project.   

B. The City has been issued project permits from multiple regulatory agencies including but not 
limited to: 

1. North Coast Regional Water Quality Control Board 401 Water Quality Certification, 

2. California Department of Fish and Wildlife Streambed Alteration Agreement 
(currently in draft form as Avoidance and Minimization Measures),  

3. National Marine Fisheries Service’s Biological Opinion, 

4. U.S. Army Corps 404 Permit, and  

5. Final CEQA Mitigated Negative Declaration (MND) 

C. The Contractor, Contractor’s staff and Contractor’s subcontractors shall be fully informed of 
the requirements of these permits and environmental regulatory documents as well as rules, 
regulations, and conditions that may govern the Contractor's operations in the project area 
and shall conduct the work accordingly. The Contractor shall comply with all project permit 
and environmental regulatory document requirements. The project permits and 
environmental regulatory documents are part of the contract documents.  For the 
Contractor’s convenience a summary of relevant conditions have been tabulated in Appendix 
A. The Contractor is responsible to conduct the work in accordance with all project permits 
and environmental documents.  Work windows specified in the various project permit 
conditions may conflict within one another, therefore the most restrictive windows shall be 
exercised and as shown in the schedule on the plans. 
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D. It is the responsibility of the Contractor to verify that the City has obtained all necessary 
federal and state permits. The Contractor is responsible for securing all County and California 
Department of Transportation permits, copies of which must be provided to the Construction 
Manager prior to construction start.  Contractor will maintain a copy of all permits at the 
Project site.   

E. The Contractor shall comply with all other permit conditions, including construction windows, 
restrictions on work approach related to special status species and archaeologically 
significant resource areas, buffer zones related to special status species, pre-construction 
and construction clearance surveys, daily site clearances, and construction monitoring. 

F. All personnel working on site will be required to participate in a short briefing by Construction 
Manager and qualified biologist about the 1) presence of federally and state- listed bird, fish, 
amphibian, reptile, mammalian, and plant species at the site, 2) avoidance areas; 3) 
construction windows and effects on sequencing of work; 4) buffers between construction 
activities and breeding/nesting areas; and 5) pre-construction and construction clearance 
surveys and construction monitoring requirements prior to initiating and continuing work in 
construction work areas, including the potential necessity for trapping or seining and 
relocation; 6) Need to halt work if potential special status species located by Contractor or 
representative and notify Construction Manager before proceeding with work; 7) 
Requirements for minimizing other environmental impacts, including noise, traffic, etc.; and 8) 
The possible presence of archaeological or cultural resources and need to halt work if 
suspected archaeological or historic resources are found and notify the Construction 
Manager before proceeding with work. 

G. Procedures regarding Encountering Human Remains. Human remains may be encountered, 
given the reported presence of prehistoric sites in the vicinity. If human graves or remains are 
encountered, the following measures shall be implemented: 

1. The Contractor will halt the work in the vicinity 

1. The County Coroner will be notified. At the same time, a qualified archaeologist will 
be contacted to evaluate the situation. 

2. The Construction Manager will be notified. 

3. If human remains are of Native American origin, the Coroner will notify the Native 
American Heritage Commission within 24 hours of identification (916) 653 – 4082 

H. Procedures regarding Archeological and Cultural Sensitive Resources: Surface surveys have 
not detected cultural materials within the limits of planned excavation. However if any items of 
potential cultural or archeological significance are encountered during excavation operations, 
construction within this area shall be halted immediately, and the Contractor shall notify the 
archeologist/Construction Manager. The Contractor is advised that if any archaeological 
findings are discovered during construction that the monitor or archaeologist has the authority 
to slow or stop construction activities as they deem necessary. 

I. Hazardous Materials 

1. Work Cessation in the Event Suspected Hazardous Materials are Encountered.  
Project construction Contractors shall stop all work in the area of any suspected soil 
or groundwater contamination, or any unearthing of storage drums or other potential 
sources of hazardous materials/wastes. The Contractor shall then comply with 
relevant sections of the General Conditions. 

J. Avoidance of Impacts to Nesting Birds: 
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1. Nesting bird clearance surveys will be conducted by the biologist prior to any site 
disturbance between June 1st and July 15th. All construction related disturbance will 
not occur until area is cleared of nesting birds and contractor shall not claim delay. 

2. If surveys identify active nests, the Contractor shall cooperate with the Construction 
Manager and the appropriate exclusion zones and noise mitigations are 
implemented around the nests and maintained until nesting has completed. 

3. Scheduling of required clearance surveys: At the start of construction, the contractor 
will be required to provide an updated construction schedule. On a weekly basis, the 
contractor, Construction Manager, and biologist will meet and discuss the status of 
the project and updates to schedules. Clearance surveys will be scheduled with the 
basis of this revised weekly schedule. The contractor will not be allowed to start 
construction until all the approved clearance surveys have been performed. It is the 
responsibility of the contractor to provide the biologist an updated schedule that 
allows for adequate time to schedule the clearance surveys required. 

PART 2 PRODUCTS [NOT USED]  

PART 3 EXECUTION 

3.01 CLEAR WATER DIVERSION 

A. In scheduling diversion and dewatering activities, the Contractor shall notify the Construction 
Manager a minimum of ten (10) working days prior to any planned diversion activity to ensure 
the City has adequate time to schedule the appropriate staff for clearance surveys, 
monitoring, and relocation of native aquatic vertebrates and large invertebrates to nearby 
suitable habitat prior to implementation of construction. Contractor shall not claim a delay if 
biological relocation requires additional time beyond 10 working days.  

B. Cofferdams shall be constructed of non-polluting materials including sand bags, water bags, 
concrete ecology blocks, rock, native soil with appropriate erosion/sediment control 
measures and/or plastic tarps. 

C. Clear water diversions consist of a system of structures and measures to intercept clear 
surface water runoff upstream of the project site and transport it around the work area to a 
downstream discharge location with minimal degradation to water quality. Structures 
commonly used in clear water diversion systems include: coffer dams, berms / dikes, 
diversion ditches, diversion swales and / or pipes, sumps, pumps, fish screens, slope drains, 
rock, gravel bags, wood, plastic sheeting, filter fabric and flumes. Contractor shall furnish all 
materials needed for the installation, operation and removal of the system. 

D. In design, installation and maintenance of clear water diversion systems, Contractor shall 
comply with all other project permits. 

E. Contractor shall be responsible for applying for and obtaining City encroachment permits 
necessary for the installation and maintenance of clear water diversion system. 

F. Contractor's clear water diversion system and practices shall comply with the policies and 
guidelines presented in Caltrans Storm Water Quality Handbook, Construction Site Best 
Management Practices Manual, Section 7 (Clear Water Diversion NS-5; 2003) and the 
Caltrans Field Guide to Construction Site Dewatering (2001). 

3.02 DEWATERING 
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A. Dewatering locations must be approved by the Construction Manager or located in 
accordance to the Dewatering Plan. Dewatering locations should be established consisting of 
a large screened drum, container, or similar structure that prohibits fish and vegetation from 
being entrained in the diversion pipe/hose. The screening size and mechanism shall be 
approved by the Construction Manager and the aquatic biologist prior to installation and use. 
Screens at the suction end of all dewatering pump intakes are required to be equipped with a 
maximum screen size of 1/8-inch opening mesh screen or size meeting CDFW and NOAA 
criteria, whichever is smaller. Screens shall be regularly checked and cleaned of debris to 
permit free flow of water. All work areas to be dewatered shall be cleared by the aquatic 
biologist prior to installation of ditch diversion station structures/equipment. The Contractor is 
not allowed to make modifications to the ditch bank or bed during installation and use of the 
ditch water diversion stations without prior authorization from Construction Manager. 
Contractor shall provide the necessary pumps to extract water from ditches to water trucks. 

B. Measures to reduce potential impacts, such as screening pump intake areas, will be 
maintained by Contractor on a daily basis to ensure proper operation. Dewatering shall 
continue throughout excavation activities. The Contractor shall coordinate with the 
Construction Manager prior to initiating dewatering activities so the site can undergo any 
necessary environmental clearance. 

C. Temporary dewatering structures and activities are anticipated over the life of the 
construction project. Any areas affected by dewatering structures/activities will be returned to 
pre-project condition by Contractor as part of project close-out. 

D. Contractor shall design pump intakes and outlets to minimize turbidity and the potential to 
wash contaminants into adjacent creeks or wetlands. 

E. A dewatering structure is to be sized to allow water to flow through any outlet filtering media 
without overflowing the structure. An energy dissipater may be needed to prevent erosion at 
the outlet. 

F. Any turbid water pumped by Contractor from the work site itself, to maintain it in a dewatered 
state, shall be disposed of in an approved location, water truck, sediment settling tank, or 
equivalent, where it will not drain directly into any stream channel or contributing drainage 
paths. The turbidity control methods need to be approved by the Construction Manager prior 
to implementation. 

G. During excavation of mainstem Strongs Creek, The waste water from the construction 
area shall be discharged to an upland location where it will not drain sediment-laden water 
back to stream channel. 

H. The Contractor shall refuel pumps in areas a minimum of 65 feet from any riparian habitat or 
water body and where approved by the Construction Manager. The Contractor shall place 
fuel absorbent mats under pumps while refueling. 

I. Once construction is completed, the dewatering facilities are to be removed by the 
Contractor. Sediment control devices, including perimeter erosion controls, are to remain in 
place until all disturbed areas are stabilized and the Construction Manager approves their 
removal. 

J. At the start of Strongs Creek channel excavation, Contractor to install cofferdam at the 
downstream end of the project reach to eliminate backwater from encroaching into the 
construction area. As excavation progresses, Contractor shall install additional cofferdams 
throughout project reach as needed to best manage and minimize construction dewatering. 

3.03 AIR QUALITY AND DUST CONTROL 



City of Fortuna 
Fish Passage Improvement Project at South Fortuna Boulevard 

 
Environmental Requirements and 
Water Management 01 57 00-8 Specifications 

A. The Contractor shall adhere to all project permits and shall utilize BMPs to minimize fugitive 
dust generation and assure compliance with North Coast Unified Air Quality Management 
District Rule 104 Section 4.0 regarding the control of fugitive dust. 

B. Unimproved access or unpaved haul roads, material stock piles, excavated and graded 
areas, and areas of exposed soil on the construction site shall be sprinkled with water or 
otherwise treated to fully suppress dust when and where dust becomes a problem. Sources 
of water for dust control are provided above. 

C. At the discretion of the Construction Manager, grading and construction may be prohibited 
during periods of high winds (>15 mph), which have the potential to result in the generation of 
windblown dust and sediment not reasonably controllable with standard watering techniques.  

D. When not in use or unattended, construction equipment and vehicles will be shut down, 
locked up, and not left idling. 

E. Equipment and vehicles shall also be tuned and maintained in accordance with 
manufactures’ specifications to avoid excessive emissions. 

F. All equipment shall operate with factory-equipped mufflers. 

G. Water active earthwork areas and staging areas as needed for dust control. All active 
construction areas and sediment application areas shall be watered at a rate sufficient to 
keep soil moist and prevent formation of wind-blown dust. 

H. Exposed stockpiles of dirt, sand, and similar material shall be enclosed, covered, and/or 
watered daily, or treated with approved non-toxic soil binders as necessary to prevent 
generation of fugitive dust. 

I. Contractor shall use water trucks or spray from hoses to control dust created by outdoor work 
operations during entire period of the Contract as directed by Construction Manager and 
stipulated in Specifications; Contractor shall satisfactorily control dust created by operations 
to the satisfaction of the Construction Manager. 

 
END OF SECTION 01 57 00 
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SECTION 01 71 23.16 

CONSTRUCTION SURVEYING 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Qualified services. 

B. Lines and grades. 

C. Survey of layout and performance. 

D. Surveying accuracy and tolerances in setting survey stakes. 

1.02 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03 QUALIFIED SERVICES 

A. Surveying services and field engineering services shall be performed under the direct 
supervision of a professional land surveyor or civil engineer currently licensed or registered in 
the State of California. A civil engineer providing field surveying shall have been registered 
prior to 1982 or have a current professional land surveyors license in the State of California. 

1.04 LINES AND GRADES  

A. Only such primary control lines, monuments, and bench marks will be set by the Construction 
Manager as the Construction Manager determines to be necessary to control establishment 
of the lines and grades required for completion of the Work. In general, these will consist of 
the primary horizontal and vertical control points indicated on the Contract Drawings. Work 
points shall be established by the Contractor for all major structures and creek alignments. 

B. Contractor must independently verify the primary horizontal and vertical control and inform 
Construction Manager of any significant differences between published values and found 
values within 30 days of Notice to Proceed. 

C. Primary control monuments currently on site shall be carefully preserved by the Contractor. In 
case such monuments are destroyed or damaged, they will be replaced at the Construction 
Manager's earliest convenience. The Contractor will be charged for the cost of replacing or 
restoring monuments destroyed or damaged by the Contractor's operations. This charge will 
be deducted from any monies due or to become due the Contractor. 

D. The Contractor shall temporarily suspend work at such points and for such reasonable times 
as the Construction Manager may require for resetting monuments, and the Contractor will 
not be entitled to any additional compensation or extension of time therefore. 

E. All other stakes or markers required to establish the lines and grades required for the 
completion of the Work shall be the responsibility of the Contractor. 

1.05 SURVEYS FOR LAYOUT AND PERFORMANCE 
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A. Surveying Requirements: Perform all surveys for layout and performance of the Work, 
reduce the field notes, and make all calculations and drawings necessary to carry out such 
work. The Contractor shall check the relative positions of all monuments and benchmarks to 
be used and shall report any damaged or out-of-position monuments to the Construction 
Manager immediately. The Contractor shall check such relative positions each time the 
Contractor uses such monument or benchmark. 

B. Datum: The Contractor shall be responsible for correctly locating all lines and grades and for 
performing all measuring as required for the construction and completion of the Work from 
established reference points and information shown on the Contract Drawings. 

C. Equipment and Personnel: The Contractor's instruments and other survey equipment shall be 
accurate, suitable for the surveys required in accordance with recognized professional 
standards, and in proper condition and adjustment at all times.  

D. Field Notes and Records: Furnish the original pages of all survey records to the Construction 
Manager at intervals required by the Construction Manager. Furnish each field notebook to 
the Construction Manager when filled or completed. 

E. Use by the Construction Manager: The Construction Manager may at any time use line and 
grade points and markers established by the Contractor. The Contractor's surveys are a part 
of the work and may be checked by the Construction Manager at any time. The Contractor 
shall be responsible for any lines, grades, or measurements which do not comply with 
specified or proper tolerances, or which are otherwise defective, and for any resultant defects 
in the work. The Contractor shall conduct resurveys or check surveys to correct errors 
indicated by review of the field notebooks or by check surveys performed by the Construction 
Manager. 

F. The Contractor shall start work only after staking for the affected work is accepted by the 
Construction Manager. 

G. The construction survey and staking work may be spot-checked by the Construction Manager 
for accuracy, and unacceptable portions of work may be rejected.  The Contractor shall 
resurvey rejected work, and correct work that is not within the tolerances specified above.  
Acceptance of the construction staking does not relieve the Contractor of responsibility for 
correcting errors discovered during the work and for bearing all additional costs associated 
with the error. 

H. The Contractor shall remove and dispose of all flagging, lath, stakes, and other staking 
material after the project is complete unless the Construction Manager specifies otherwise. 

I. The Contractor shall perform all survey, staking, recording of data, and calculations as 
necessary to construct the project Construction Survey and Staking Tolerances from the 
initial layout to final completion.  Reset stakes as many times as necessary to construct the 
work. 

1.06 SURVEYING ACCURACY AND TOLERANCES IN SETTING SURVEY STAKES 

A. Surveying Accuracy: Control traverse field surveys and computations, including surveys of 
main control lines to determine horizontal and vertical alignment of major channel 
components, shall be done to maximum 0.5 inch or better accuracy.  

B. Tolerances: The tolerances generally applicable in setting survey stakes shall be as set forth 
above. Such tolerances shall not supersede stricter tolerances required by the Contract 
Drawings or Specifications, and shall not otherwise relieve the Contractor of responsibility for 
measurements in compliance therewith. 
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PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION [NOT USED] 
 
 

END OF SECTION 01 71 23.16 
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SECTION 01 77 00 

CLOSEOUT PROCEDURES 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Requirements preparatory to final inspection. 

B. Final inspection. 

C. Acceptance of the Work and final payment. 

1.02 RELATED SECTIONS 

A. See General Contract 

1.03 Measurement and Payment 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.04 REQUIREMENTS PREPARATORY TO FINAL INSPECTION 

A. The Contractor shall request a preliminary final inspection to determine the state of 
completion of the Work. 

B. The request shall be made in writing, addressed to the Construction Manager, at least seven 
calendar days in advance of the requested date of the preliminary inspection. 

C. The Construction Manager will perform the preliminary inspection within three days of the 
requested date. 

D. Prior to the requested date of the preliminary inspection, the Contractor shall perform or 
provide the following, as applicable: 

1. Temporary facilities, except as may be required for punch list work, shall be removed 
from the site. 

2. The site and all applicable appurtenances and improvements shall be cleaned as 
specified in these specifications. 

3. Record drawings and specifications shall be completed and submitted to the 
Construction Manager as specified below. 

4. Guarantees and warranties shall be submitted to the Construction Manager, as 
specified in the General Conditions and various sections of the Specifications. 

E. The Contractor shall be represented by its principal superintendent and such Subcontractors 
and Suppliers as may be necessary to answer the questions of the City inspection team. 

F. Certain elements of the Work may be scheduled separately at appointed times in order to 
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keep the preliminary inspection more focused and the number of persons in the City 
inspection team to a minimum. 

G. From the information gathered from this inspection, the Construction Manager will prepare a 
punch list of work to be performed, corrected, or completed. 

H. All work on the punch list shall be completed by the Contractor prior to requesting the final 
inspection. 

1.05 SUBMITTALS 

A. The Contractor shall provide the Construction Manager with Project Record Drawings in hard 
copy, consisting of clear and legible delineations and notations on existing design sheets.  

B. Guarantees and Bonds 

C. Spare parts and material 

D. Closeout Reports 

PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION 

3.01 SITE CLEANUP 

A. Before scheduling the final inspection, the Contractor shall remove all tools, equipment, 
surplus materials, construction debris, and rubbish. The Contractor shall replace or refinish 
fencing, gates, or other infrastructure that are damaged due to work of this contract to 
previous condition as directed by the Construction Manager. At time of final inspection, the 
project sites shall be thoroughly clean and ready for use. 

B. All access roads utilized during construction shall be rehabilitated as necessary to pre-project 
conditions, or as directed by the Construction Manager.  All access road rehabilitation work 
needs to be approved by the Construction Manager prior to implementation. 

3.02 PROJECT RECORD DRAWINGS 

A. The Contractor shall maintain one complete full-size set of contract drawings and one full-
size set of vendor-supplied drawings. The Contractor shall clearly mark changes, deletions, 
and additions using the following drafting standards to show actual construction conditions. 
The Contractor shall show additions in red, deletions in green and special instructions in blue. 

B. The Contractor shall keep record drawings current and make record drawings available to the 
Construction Manager for inspection at the time of progress payment requests. If project 
record drawings are not current, the Construction Manager may retain the progress payment. 

C. On completion of the total project, the Contractor shall submit complete record drawings and 
include all shop drawings, sketches, and additional drawings that are to be included in the 
final set, with clear instructions showing the location of these drawings. 
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3.03 CLOSEOUT SUBMITTALS 

A. The Contractor shall submit the following materials to the Construction Manager before final 
inspection request: 

1. Project Record Drawings: As specified above. 

2. Guarantees and Bonds: As specified in individual sections. 

3.04 FINAL INSPECTION 

A. When all requirements of the above prepared punch list have been completed, the 
Contractor shall request the final inspection to determine eligibility for issuance of the 
Certificate of Completion. 

B. The request shall be made in writing, addressed to the Construction Manager, at least seven 
calendar days in advance of the requested date of the final inspection. 

C. The Contractor shall be represented by its principal superintendent and such Subcontractors 
and Suppliers as may be necessary to verify the completion of the Work including punch list 
items. 

D. Depending on the extensiveness of the punch list items, certain elements of the Work may 
be scheduled separately for final inspection at appointed times. 

3.05 ACCEPTANCE OF THE WORK AND FINAL PAYMENT 

A. The Construction Manager will accept the Work upon completion of punch list items. 

B. Acceptance of the Work will be made in accordance with the General Conditions, Final 
Inspection and Acceptance of All or a Portion of the Work, of the General Conditions. Final 
payment will be made in accordance with the Final Payment section of the General 
Conditions. 

 
 

END OF SECTION 01 77 00 
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SECTION 02 25 00 
 

SHORING, BRACING AND TRENCH SAFETY 

PART 1 GENERAL 

1.01. SUMMARY OF SECTION 

A. Principle items specified herein are: 

1. Shoring required for general safety, worker protection and protection of adjacent 
property from the hazards of caving ground. 

2. Trench excavations 

3. Structural excavations 

1.02. MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03. RELATED SECTIONS 

Related work specified in other sections: 

A. General Conditions, Section 7.4 – Protection of Work and Property 

B. Section 31 20 00 - Earthwork 

1.04. REFERENCED CODES AND SPECIFICATIONS 

The following standards apply: 

A. Cal/OSHA, State of California Administrative Code, Title 8; Industrial Relations, Chapter 4, 
Subchapter 4, Construction Safety Orders. 

B. Occupational Safety and Health Administration (OSHA) Regulations, 29 CPR Part 1926 
Subpart P - Excavations. 

C. Where any of these are in conflict, the more stringent requirements shall be adhered to. 

1.05. CONTRACTOR'S RESPONSIBILITIES FOR SAFETY 

A. The Contractor shall be solely and completely responsible for conditions of the job site, 
including safety of all persons (including employees) and property during performance of the 
Work. This requirement shall apply continuously and not be limited to normal working hours. 

B. The duty of the Owner and Engineer to conduct construction review of the Contractor's 
performance is not intended to include a review or approval of the adequacy of the 
Contractor's safety supervisor, the safety program, or any safety measures taken in, on, or 
near the construction site. 

C. The Owner and Engineer will review the submittal of the Contractor's proposed shoring 
system to verify the general scope of the Work, to determine that qualified professional 
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engineering services are used and to determine that appropriate construction techniques are 
proposed for use. This review shall not in any way be construed to relieve the Contractor from 
sole responsibility for the design and safety of such shoring. 

D. The Contractor shall appoint a supervisory employee who shall be responsible for determining 
which of the engineered shoring systems (if alternates are provided) shall be used depending 
on local soil type, water table, etc. 

1.06. PERMIT 

A. For trenches or excavations five feet or more in depth, obtain from the State Division of 
Industrial Safety a permit for such excavation; submit a copy of the permit to the Engineer, 
prior to initiating any work requiring said permit. 

1.07. SAFETY ORDERS 

A. The Contractor shall have at the work site, copies or suitable extracts of the Construction 
Safety Orders of Cal-OSHA. 

B. All work shall comply with the provisions of these and all other applicable laws, ordinances 
and regulations. 

1.08. SUBMITTALS 

Submit the following in accordance with Section 01 33 00 – Submittal Procedures: 

A. Trench Safety Plan: 

1. For trenches or excavations five feet or more in depth, the Contractor shall submit to 
the Engineer a detailed plan design of shoring, bracing, sloping, or other provisions to 
be made for worker protection from the hazards of caving ground. The design shall 
be coordinated with other relevant specification sections.  Such plans shall be 
submitted at least ten (10) working days before the Contractor intends to begin 
trenching or excavation work.  Submittal shall be for trench work and work at vaults, 
and other cuts 5 feet or more in depth.  NOTE: Water table and moisture content will 
vary with rainfall and cause varying soil strength. 

2. Groundwater may be present in trench within the creek channel.  Contractor shall 
design shoring and dewatering systems to mitigate against washout of materials from 
trenches. 

3. The trench safety plans shall be prepared, stamped and signed by a civil or structural 
engineer registered in California.  Stamped and sealed copies of calculations 
necessary to obtain approval of the systems shall be submitted also.  These plans 
shall be available at all times at the job site. 

4. Nothing herein shall be deemed to allow the use of a shoring, sloping, or protective 
system less effective than that required by the Construction Safety Orders of the 
Division of Industrial Safety. 

B. Contractor Designed Shoring (for alternate culvert modification approach) 

1. Contractor may propose alternative construction means, methods to notch 
construction including engineered shoring, as alternative to the proposed stepwise 
notch construction shown on Plans. 
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2. If alternative means, methods and shoring are proposed, shoring shall be designed 
by a California professional engineer and constructed in accordance with 
specifications and structural design basis notes on plans.  

3. Contractor shall submit design drawings, calculations and deflection monitoring plan 
for review and approval prior to fabrication and construction. Contractor shall 
anticipate multiple submittal reviews in project schedule.  Allow 2 weeks for each 
submittal review. 

4. Maximum spacing of any alternative shoring supports in culvert shall be 10 feet, 
unless shoring analysis demonstrates existing structure is capable of withstanding 
greater spacing. 

1.09. PRODUCTS (NOT USED) 

PART 2 EXECUTION 

2.01. REMOVAL OF SHORING 

A. Removal of shoring shall not damage structures, cause settlement or heave the ground 
surface, or produce vibrations that could damage adjacent pipe or structures. 

B. Minimum compaction requirements must be met after shoring is removed. 

PART 3 TESTING 

No field testing is required. 
 
 

 END OF SECTION 02 25 00 
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SECTION 02 27 00 

EROSION CONTROL 

PART 1 GENERAL 

1.01 GENERAL 

A. The work of this section consists of furnishing and installing temporary erosion and sediment 
control measures necessary to prevent, control and abate water, mud, and erosion damage 
to public and private property as a result of the construction project. 

B. Implementing measures to prevent storm water pollution during construction activities, in 
accordance with federal, state, and local regulations. 

C. Minimize the extent of all ground disturbing activities and avoid work in any drainage 
channels if at all feasible. 

D. Heavy equipment shall be placed outside of drainage channels except when absolutely 
necessary to perform the work. 

E. Upon completion of construction activities, natural drainage shall be restored and re-
contoured as nearly as practicable to pre-project conditions, and shall match adjacent natural 
channel contours. 

1.02 RELATED SECTIONS 

A. Related work specified in other sections: 

1. Section 31 20 00 – Earthwork 

2. Section 01 57 00 – Environment Requirements and Water Management 

3. Section 32 92 19 – Seed and Mulch 

4. Appendix A – Avoidance and Minimization Measures and Project Permits 

1.03 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.04 SUBMITTALS 

A. Mill Certificate or Affidavit. A mill certificate or affidavit shall be provided attesting that the 
fabric and factory seams meet chemical, physical, and manufacturing requirements specified 
below. 

1.05 REFERENCES 

A. The publications listed below form a part of this specification to the extent referenced. The 
publications are referred to in the text by basic designation only. 

B. American Society for Testing and Materials (ASTM) 
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1. ASTM D4439-04 - Standard Terminology for Geosynthetics. 

2. ASTM D4491-99a(2009) - Standard Test Methods for Water Permeability of 
Geotextiles by Permittivity. 

3. ASTM D4533- 04(2009) - Standard Test Method for Trapezoid Tearing Strength of 
Geotextiles. 

4. ASTM D4632-08 - Standard Test Method for Grab Breaking Load and Elongation of 
Geotextiles. 

5. ASTM D4751-04 - Standard Test Method for Determining Apparent Opening Size of 
a Geotextile. 

6. ASTM D4873-02(2009) - Standard Guide for Identification, Storage, and Handling of 
Geosynthetic Roles and Samples. 

1.06 EROSION AND SEDIMENT CONTROLS 

A. The controls and measures required by the Contractor are described but not limited to the 
items below. 

1. Structural Practices: Structural practices shall be implemented to divert flows from 
exposed soils, temporarily store flows, or otherwise limit runoff and the discharge of 
pollutants from exposed areas of the site. Structural practices shall be implemented 
in a timely manner during the construction process to minimize erosion and sediment 
runoff. Structural practices shall include the following devices.  

a. Silt Fences. The Contractor shall provide silt fences as a temporary 
structural practice to minimize erosion and sediment runoff. Silt fences shall 
be properly placed and installed to effectively retain sediment immediately 
after completing each phase of work where erosion would occur in the form 
of sheet and rill erosion (e.g. clearing and grubbing, trench excavation, 
backfilling, and grading). Silt fences shall be installed in the locations as 
directed by the Construction Manager. Final removal of silt fence barriers 
shall be upon approval by the Construction Manager. 

b. Straw Wattles (Fiber Rolls): Contractor shall provide fiber roles as 
temporary structural practice to minimize erosion and sediment runoff. Fiber 
roles shall be properly placed and installed to effectively retain sediment 
immediately after completing each phase of work (e.g., clearing and 
grubbing, trench excavation, backfill, and grading) in each independent 
runoff area (e.g., after clearing and grubbing in an area between a ridge and 
drain, fiber roles shall be placed as work progresses; fiber roles shall be 
removed/replaced/relocated as needed for work to progress in the drainage 
area). Final removal of fiber role barriers shall be upon approval by the 
Construction Manager. Fiber Roles shall be installed as directed by the 
Construction Manager and as shown in the Project Drawings. 

c. Seed and Mulch: per plans and specifications. 

PART 2 PRODUCTS 

2.01 SILT FENCES 
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A. Ultraviolet stabilized woven polypropylene face. The filter fabric shall meet the following 
requirements: 
 
Physical Property Test Procedure Required Value 

Grab Tensile  ASTM D 4632 160 lbs. min. 

Elongation (%) ASTM D 1682 25 % max. 

Mullen Burst 
Strength, psi, min. 

ASTM D 3876 350 

Equivalent Opening 
Size, max. 

US Standard Sieve 30-70 

Ultraviolet Radiation Resistance, % 
Strength Retention 

ASTM D 4355 70 

Weight oz./sq. yd. ASTM D 3776 4 

B. Mill Certificate or Affidavit. A mill certificate or affidavit shall be provided attesting that the 
fabric and factory seams meet chemical, physical, and manufacturing requirements specified 
above. 

C. The Contractor may use either wooden stakes or steel posts for silt fence construction 

2.02 FIBER ROLES (SEDIMENT LOGS OR WATTLES) 

A. Composed of bio-degradable materials.  

B. The Contractor shall use wooden stakes for fiber role installation. Wooden stakes utilized for 
fiber role installation, shall have a minimum cross section of 1 inch by 2 inches, or as 
suggested by the fiber role manufacturer. 

PART 3 EXECUTION 

3.01 SPECIAL CONSTRUCTION REQUIREMENTS 

A. It is the responsibility of the Contractor to minimize erosion and prevent the transport of 
sediment to the adjacent stream and sensitive areas. 

B. At a minimum, the Contractor shall employ best management practices (BMPs) as described 
in the Project Plans. 

C. If discrepancies occur between these specifications, plans, material referenced herein or 
manufacturer’s recommendations, then the most protective shall apply. 

D. It is the responsibility of the Contractor to fix any erosion, sediment, pollution, & waste control 
deficiencies identified by the Construction Manager.  

E. Other selected disturbed earth areas shall be treated using appropriate erosion control 
measures per plans and specifications. 

F. Additional erosion/sediment BMPs beyond what is shown on the plans may be required to 
comply with project permits and it shall be the responsibility of the contractor to implement 
additional BMPs as needed and as directed by the construction manager at no additional 
expense to the City. 
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G. Changes to the Plans may be made to respond to field conditions. Changes shall be noted on 
the plan when made. 

H. At the conclusion of construction of certain task elements, the contractor will be required to 
implement additional post-construction erosion control measures where specified in the plans 
or where directed by the Construction Manager in order to protect natural resources. These 
measures include, but are not limited to, installing seed, weed-free straw mulch and tackifier, 
weed-free straw wattles or fiber roles, and erosion control blanket consistent with the Project 
Plans. 

I. Contractor shall comply with the project permits as required to ensure that water quality in 
Strongs Creek and tributaries is not degraded during construction activities and until the 
disturbed areas are stabilized and erosion potential is minimized. The Plans detail erosion 
and sediment BMPs that will be implemented to prevent entry of storm water runoff into the 
excavation site, entrainment of excavated contaminated materials leaving the site, and entry 
of polluted storm water runoff into waters during transportation and storage of excavated 
materials. BMPs that the Contractor shall implement include: 

1. Preservation of existing vegetation shall occur to the maximum extent practicable. 

2. Coffer dams or other temporary fish barriers/water control structures shall be placed 
in the channel during low flows and shall only be removed during low flows after work 
is completed.  

3. Because coffer dams shall be installed and the channel will be dewatered prior to 
excavation after fish removal efforts have been completed, equipment shall not be 
operated directly within flowing streams. 

4. Appropriate energy dissipation devises will be utilized to reduce or prevent erosion at 
discharge end of dewatering activity. 

5. Silt fences and or turbidity curtains shall be deployed as necessary during installation 
of selected coffer dams. 

6. Sediment sources shall be controlled using materials and methods specified in the 
Plans. 

7. Erosion control may include seeding, mulching, erosion control blankets, plastic 
coverings, and geotextiles that shall be implemented after completion of construction 
activities.  

8. Stockpiled material will be covered or watered to eliminate excessive dust, as 
necessary. 

9. Fiber roles or similar products will be utilized in appropriate locations to reduce 
sediment runoff from disturbed soils, as necessary.  

10. Excess water shall be pumped into the surrounding fields to prevent sediment-laden 
water from entering the stream channel. 

11. Turbidity and pH monitoring (as required in the NCRWQCB 401 Water Quality 
Certification) will be conducted by the Construction Manager in Strongs Creek during 
channel activities and throughout the site stabilization period to ensure that water 
quality is not being degraded. Turbid water shall be contained and prevented from 
being transported in amounts that are deleterious to fish, or in amounts that could 
violate state pollution laws. Silt fences or water diversion structures shall be used to 
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contain sediment. If sediment is not being contained adequately, as determined by 
visual observation, the activity shall cease.  

12. Construction materials, debris, and waste will not be placed or stored where it can 
enter into or be washed by rainfall into waters of the U.S./State.  

13. Appropriate vehicle storage, fueling, maintenance and cleaning areas shall be 
designated and maintained to prevent discharge of pollutants. Upland areas will be 
used for equipment refueling. If equipment must be washed, washing shall occur 
where wash water cannot flow into wetlands or waters of the U.S./States. 

14. Operators of heavy equipment, vehicles, and construction work will be instructed to 
avoid sensitive habitat/resource areas. To ensure construction occurs in the 
designated areas and does not impact environmentally sensitive areas, the 
boundaries of the work area shall be fenced or marked with flagging by the 
Contractor.  

15. Equipment when not in use shall be stored outside of the channel and outside areas 
with drainage paths to the channel. 

16. All construction equipment will be maintained to prevent leaks of fuels, lubricants or 
other fluids into the channel and drainage paths. Service and refueling procedures 
will not be conducted where there is potential for fuel spills to seep or wash into the 
channel.  

17. Stationary equipment such as motors, pumps, generators, compressors, and 
welders, located within a dry portion of the stream channel or adjacent to the stream 
channel shall be positioned over drip pans.  The Contractor shall have spill 
containment materials located at the site, with operators trained in spill control 
procedures. 

18. Extreme caution will be used when handling and/or storing chemicals and hazardous 
wastes (e.g., fuel and hydraulic fluid) near waterways, and any and all applicable 
laws and regulations will be followed. Appropriate materials shall be on site to 
prevent and manage spills. Contractor shall comply with the Emergency Spill Plan 
and Emergency Spill Response Plan and other relevant permit conditions. 

19. Covered and secured storage areas for potentially toxic materials shall be provided. 
All hazardous material containers should be placed in secondary containment. 

20. All construction vehicles or equipment shall be checked and maintained daily to 
prevent leaks of fuels and/or lubricants. 

21. No debris, soil, silt, sand, bark, slash, sawdust, rubbish, oil or petroleum products, 
other organic  material or earthen material from any construction related activity shall 
be allowed to enter into the active Rohner Creek or be placed where it may be 
washed by rainfall into the Rohner Creek or any waterways. 

22. Soil and material stockpiles shall be properly protected to minimize sediment and 
pollutant transport from the construction site. 

23. If, at any time, an unauthorized discharge of debris to surface water occurs, or any 
water quality problem arises, the associated project activities shall cease 
immediately until adequate BMPs are implemented, including stopping work.  The 
regional water board will be notified by the Construction Manager promptly and in no 
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case more than 24 hours after the unauthorized discharge or water quality problem 
arises. 

24. The plans may not cover all the situations that arise during construction due to 
unanticipated field conditions. Variations may be made to the plan in the field subject 
to the approval of or at the direction of the Construction Manager.  

25. Prior to final acceptance, all areas of the site will be vegetated or permanently 
stabilized and all temporary sediment control measures shall be removed. 

3.02 INSTALLATION OF SILT FENCES 

A. Silt fences shall extend a minimum of 16 inches above the ground surface and shall not 
exceed 34 inches above the ground surface. Filter fabric shall be from a continuous roll cut to 
the length of the barrier to avoid the use of joints. When joints are unavoidable, filter fabric 
shall be spliced together at a support post, with a minimum 6 inch overlap, and securely 
sealed. A trench shall be excavated approximately 4 inches wide and 4 inches deep on the 
upslope side of the location of the silt fence. The 4-inch by 4-inch trench shall be backfilled 
and the soil compacted over the filter fabric. Silt fences shall be removed upon approval by 
the Construction Manager. 

B. Maximum spacing for post supports shall be 6 feet on center. Posts shall be buried 12 inches 
minimum and shall not exceed 36-inches above the ground surface. 

3.03 INSTALLATION OF FIBER ROLES (SEDIMENT LOGS OR WATTLES) 

A. Fine grade the subgrade by hand, dressing where necessary to remove local deviations and 
to remove larger stones or debris that will inhibit intimate contact of the fiber roll with the 
subgrade. Prior to roll installation, contour a concave key trench 2 to 4 inches deep along the 
proposed installation route. Soil excavated in trenching should be placed on the uphill or flow 
side of the roll to prevent water from undercutting the roll. 

B. Place fiber roles into the key trench and stake on both sides of the roll within 6 feet of each 
end. Spacing for stakes shall be 3 to 5 feet.  Stakes are typically driven in on alternating sides 
of the roll. Stakes shall be buried 12 inches minimum. 

C. When more than one fiber roll is placed in a row, the rows should be abutted securely to one 
another to provide a tight joint, not overlapped. Fiber roles shall be placed in a single row, 
lengthwise on the contour. 

3.04 MAINTENANCE 

A. The Contractor shall maintain the temporary and permanent vegetation, erosion and 
sediment control measures, and other protective measures in good and effective operating 
condition by performing routine inspections to determine condition and effectiveness, by 
restoration of destroyed vegetative cover, and by repair of erosion and sediment control 
measures and other protective measures. The following procedures shall be followed to 
maintain the protective measures. 

1. Silt Fence Maintenance. Silt fences shall be inspected in accordance with paragraph 
INSPECTIONS. Any required repairs shall be made promptly. Close attention shall 
be paid to the repair of damaged silt fence resulting from end runs and undercutting. 
Should the fabric on a silt fence decompose or become ineffective, and the barrier is 
still necessary, the fabric shall be replaced promptly. Sediment deposits shall be 
removed when deposits reach one-third of the height of the barrier. When a silt fence 
is no longer required, it shall be removed. The immediate area occupied by the fence 
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and any sediment deposits shall be shaped to an acceptable grade. The areas 
disturbed by this shaping shall be re-vegetated. 

2. Fiber Role Maintenance. Fiber roll barriers shall be inspected in accordance with 
paragraph INSPECTIONS. Close attention shall be paid to the repair of damaged 
roles, end runs and undercutting beneath roles. Necessary repairs to barriers or 
replacement of roles shall be accomplished promptly. Sediment deposits shall be 
removed when deposits reach one-half of the height of the barrier. Roll rows used to 
retain sediment shall be turned uphill at each end of each row. When a fiber roll 
barrier is no longer required, it shall be removed. The immediate area occupied by 
the roll and any sediment deposits shall be shaped to an acceptable grade. The 
areas disturbed by this shaping shall be re-vegetated. 

3.05 INSPECTIONS AND ACCEPTANCE 

A. General. The Contractor shall inspect disturbed areas of the construction site, areas used for 
storage of materials that are exposed to precipitation that have not been finally stabilized, 
stabilization practices, structural practices, other controls, and areas where vehicles exit the 
site, at least once every seven (7) calendar days, within two (2) calendar days of forecasted 
rains, and within 24 hours of the end of any storm that produces 0.5 inches or more rainfall at 
the site. 

B. Inspection Details. Disturbed areas and areas used for material storage that are exposed to 
precipitation shall be inspected for evidence of, or the potential for, pollutants entering the 
drainage system. Discharge locations or points shall be inspected to ascertain whether 
erosion control measures are effective in preventing significant impacts to receiving waters. 
Locations where vehicles exit the site shall be inspected for evidence of offsite sediment 
tracking. 

 
END OF SECTION 02 27 00 
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SECTION 03 30 00 
 

CAST-IN-PLACE CONCRETE 

PART 1 GENERAL 

1.01. SUMMARY 

A. Section Includes: 

1. Formwork. 

2. Reinforcement. 

3. Accessories. 

4. Cast-in place concrete. 

5. Finishing and curing. 

B. Related Sections: 
- Section 02 25 00 – Shoring and Trench Safety 
- Section 31 20 00 – Earthwork 

1.02. SUBMITTALS 

A. Section 01 33 00 – Submittal Procedures: Submittal Requirements. 

B. Shop Drawings: 

1. Indicate pertinent dimensioning. 

2. Indicate reinforcement sizes, spacings, locations, and quantities, bending and cutting 
schedules, supporting and spacing devices. 

C. Product Data: Indicate admixtures, anchors and reinforcing bar couplers. 

D. Design Data: Submit mix designs. 

E. Testing: submit results of testing including compressive strength slump. 

F. Transit mix delivery slips 

1. Keep a record at the job site showing the time and place of each pour of concrete, 
together with transit mix delivery slip certifying contents of the pour, time of batching, 
etc. 

G. Provide copies of the record to the Construction Manager daily or at other intervals upon 
request. 

1.03. QUALITY ASSURANCE 

A. Construct and erect concrete formwork in accordance with ACI 318. 
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B. Perform concrete reinforcing work in accordance with ACI 318. 

C. Perform cast-in-place concrete work in accordance with ACI 318.  

D. Qualifications of workmen:  

1. Provide at least one (1) person who shall be present at all times during execution of 
this portion of the Work and who shall be thoroughly trained and experienced in 
placing the types of concrete specified and who shall direct all Work performed under 
this Section.  

2. For finishing of exposed surfaces of the concrete, use only thoroughly trained and 
experienced journeyman concrete finishers. 

PART 2 PRODUCTS 

2.01. FORM MATERIALS AND ACCESSORIES 

A. Form Materials: At discretion of Contractor. 

B. Form Release Agent: Colorless mineral oil not capable of staining concrete or impairing 
natural bonding characteristics of coating intended for use on concrete. 

2.02. REINFORCEMENT MATERIALS 

A. Reinforcing Steel: ASTM A615/A615M, 60 ksi yield grade, deformed billet bars, uncoated 
finish. 

B. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for support of reinforcing; plastic 
tipped or non-corroding for supports in slabs forming finished ceilings or where supports are 
exposed to weather. 

C. Fabricate concrete reinforcement in accordance with ACI 318. 

D. Bar couplers shall be ACI 318 Type 2 compliant with a current test report. 

2.03. CONCRETE MATERIALS 

A. Cement: ASTM C150, Sulphate Resistant Type V Portland type. 

B. Fine and Coarse Aggregates: ASTM C33. 

C. Water: Clean and not detrimental to concrete. 

D. Air Entrainment Admixture: ASTM C260. 

E. Non-shrink Grout: Premixed compound consisting of non-metallic aggregate, cement, water 
reducing and plasticizing agents. 

2.04. CONCRETE MIX 

A. Mix and deliver concrete in accordance with ASTM C94/C94M, Option A. 

B. Furnish concrete of the following strength: 
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1. Compressive strength (28 day): 

a. Culvert Notch: 4,000 psi  

C. Select admixture proportions for normal weight concrete in accordance with ACI 318. 

D. Add air entraining agent to concrete mix for concrete work exposed to exterior. 

PART 3 EXECUTION 

3.01. FORMWORK ERECTION 

A. Erect formwork, shoring and bracing to achieve design requirements. 

B. Provide bracing to ensure stability of formwork. 

C. Apply form release agent to formwork prior to placing form accessories and reinforcement. 

D. Clean forms as erection proceeds, to remove foreign matter. 

3.02. INSERTS, EMBEDDED COMPONENTS, AND OPENINGS 

A. Provide formed openings where required for work to be embedded in and passing through 
concrete members. 

B. Coordinate work of other sections in forming and setting openings, slots, recesses, chases, 
sleeves, bolts, anchors, and other inserts. 

C. Install concrete accessories straight, level, and plumb. 

3.03. REINFORCEMENT PLACEMENT 

A. Place reinforcement, supported and secured against displacement. 

B. Ensure reinforcing is clean, free of loose scale, dirt, or other foreign coatings. 

C. Space reinforcement bars with minimum clear spacing in accordance with ACI 318. 

D. Maintain concrete cover around reinforcement in accordance with ACI 318. 

3.04. PLACING CONCRETE 

A. Prepare previously placed concrete by cleaning with steel brush and applying bonding agent. 

B. Remove all wood scraps, debris, and standing water from the areas in which concrete will be 
placed. Use cleanout openings in wall forms and otherwise where access for removal of 
debris is not practicable.  

C. Place concrete continuously between predetermined expansion, control and construction 
joints. 

D. Concrete shall be placed and consolidated by methods that will not cause segregation of the 
aggregates and will result in dense, homogeneous concrete, which is free of voids and rock 
pockets. All concrete shall be placed while fresh and before it has taken an initial set.  
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E. Forms and subgrade shall be thoroughly moistened with water immediately before placing 
concrete. 

F. Concrete shall be consolidated by means of high frequency internal vibrations within fifteen 
(15) minutes after it is deposited in the forms. The vibrators shall not be attached to or held 
against the forms or reinforcing steel. The vibration shall be done with care and in such a 
manner that displacement of reinforcement is avoided.  

G. Where new concrete is doweled to existing Work, drill holes in existing concrete and secure 
dowels with epoxy grout per manufacturer’s instructions.  

H. Screed slabs-on-grade level, unless it is sloped to a drain. 

3.05. FORM REMOVAL 

A. Do not remove forms or bracing until concrete has gained sufficient strength to carry its own 
weight and imposed loads. 

B. Remove formwork progressively and in accordance with code requirements. 

3.06. CURING AND PROTECTION 

A. Immediately after placement, protect concrete from premature drying, excessively hot or cold 
temperatures, and mechanical injury. 

B. Place absorptive matting, moisten, and keep damp. 

C. Maintain concrete with minimal moisture loss at relatively constant temperature for period 
necessary for hydration of cement and hardening of concrete for not less than seven (7) days 
and until specified strength is achieved. 

D. At formed surface, wet forms at least twice daily or sufficient to minimize moisture loss until 
forms are removed or until seven (7) days have elapsed from time of pour. If forms are 
removed before seven (7) days, cure concrete for remaining days similar to exposed 
surfaces.  

3.07. FORMED SURFACES 

A. Provide all formed surfaces with smooth rubbed finish. 

3.08. ERECTION TOLERANCES 

A. Install reinforcement within tolerances required by ACI 318. 

3.09. FIELD QUALITY CONTROL 

A. Perform field inspection and testing in accordance with ACI 318. 

B. Reinforcement Inspection: 

1. Inspect for correct materials, fabrication, sizes, locations, spacing, concrete cover, 
and splicing. 

C. Strength Test Samples: 
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1. Sample concrete and make no less than one set of three (3) cylinders for every 150 
cubic yards or less of each class of concrete placed each day and for every 5,000 
square feet of surface area for slabs. 

D. Field Testing: 

1. Measure slump and temperature for each compressive strength concrete sample. 

2. Measure air content in air entrained concrete for each compressive strength concrete 
sample. 

E. Cylinder Compressive Strength Testing: 

1. Test Method: ASTM C39/C39M. 

2. Test Acceptance: In accordance with ACI 318. 

3. Test one (1) cylinder at 7 days. 

4. Test two (2) cylinders at 28 days. 

5. Contractor, at their option, may coordinate with special inspector and testing lab to 
obtain additional samples for use in testing cylinders earlier than 7 days, to determine 
when design strength is achieved, as necessary for contractor to proceed with 
construction sequencing/scheduling. 

6. Dispose remaining cylinders when testing is not required. 

F. Contractor to submit all test results to Construction Manager for final approval. 

G. Notification: Notify the Construction Manager at least sixty (60) hours prior to placing 
concrete. 

3.10. DEFECTIVE CONCRETE 

A. Modify or replace concrete not conforming to required lines, details and elevations, as 
directed by Construction Manager. 

END OF SECTION 03 30 00 
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SECTION 31 10 13 

DEMOLITION AND DEBRIS DISPOSAL 

PART 1 GENERAL 

1.01 DESCRIPTION 

A. Work Included: 

1. Demolition, removal, and disposal of the items shown on the plans. This also 
includes the removal and disposal of additional deleterious materials that may be 
encountered during construction such as yard waste, tires, piping, concrete, 
rebar, rock, bottles, metals, abandoned water piping, and other waste. This item 
also includes the removal and proper disposal of any contaminated or hazardous 
materials incidental to the project. 

1.02 RELATED SECTIONS 

A. Section 31 20 00 - Earthwork 

1.03 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.04 SUBMITTALS 

A. Within five (5) working days of Award of Contract, Contractor shall submit a site-specific 
Disposal Plan for site work, outlining work areas, methods, start work dates, equipment 
and crew types to perform the work as well as hazardous material handling and disposal 
plans. 

B. Submittal shall include a list of all materials generated during construction activities that 
will require off-haul. Working with the Construction Manager, the Contractor shall develop 
a list of off-site refuse disposal facilities, including contact information and list of items 
accepted for disposal at identified facility consistent with the Disposal Plan. 

C. Written proof the proposed disposal/recycling locations are permitted to receive said 
materials. 

1.05 QUALITY ASSURANCE 

A. In addition to complying with all pertinent codes and regulations, comply with the 
requirements of those insurance carriers providing coverage for this work. 

B. The Contractor shall comply with all OSHA and California DTSC requirements for 
demolition of item described in description of work, and for items that may be 
encountered during this work. 

C. The Contractor shall not disturb any power poles, overhead lines or other utilities. 

1.06 PROJECT CONDITIONS 



City of Fortuna 
Fish Passage Improvement Project at South Fortuna Boulevard 

Demolition, Debris Disposal and Salvage 31 10 13-2  Specifications 

A. Disposition of material:  

1. Title to materials:  

a. Title to all materials to be removed, except as specified otherwise, is 
vested in the Contractor upon receipt of notice to proceed. The City will 
not be responsible for the condition or loss of, or damage to, such 
property after notice to proceed.  

2. Reuse of materials and equipment:  

a. Carefully remove and store materials and equipment indicated to be 
reused or relocated to prevent damage, and reinstall as the work 
progresses.  

B. Cleanup:  

1. Debris and rubbish:  

a. Contain, remove and transport debris and rubbish in a manner that will 
prevent spillage to adjacent areas. 

2. General: 

a. Use all means necessary to protect existing structures designated to 
remain and, in the event of damage, immediately make all repairs and 
replacements necessary to the approval of the Construction Manager at 
no additional cost to the City. 

PART 2 PRODUCTS [NOT USED] 

PART 3 EXECUTION 

3.01 SITE INSPECTION 

A. Prior to any demolition and debris removal work, carefully inspect the site and determine 
the extent of work involved.  

B. Report any discrepancy to the Construction Manager immediately. 

3.02 COORDINATION AND SCHEDULING 

A. Coordinate work with other trades and subcontractors. 

3.03 SAFETY 

A. All work shall conform to pertinent OSHA regulations and to other State and local codes 
and ordinances as applicable. 

B. If discovered, the Contractor shall not cut or crush potential asbestos containing 
materials.  Contractor shall attempt to remove these materials in an intact fashion. 

3.04 PROTECTION 
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A. Locate, identify, and protect conduits and other underground utilities indicated to remain, 
from damage as shown on the Plans. 

B. Protect trees, plant growth, and features designated to remain. 

C. Protect benchmarks and existing structures from damage or displacement. 

3.05 SAWCUTTING and JACK HAMMERING 

A. Sawcutting and jack hammering is to be implemented as shown and described on the 
Plans to meet the design intent of the Plans and Specifications. 

3.06 SALVAGING MATERIAL 

A. Existing rock as shown on the plans to be removed may be reused if it meets the 
requirements of Section 31 33 00 and will be subject to approval by the Construction 
Manager. 

3.07 REMOVAL AND DISPOSAL OF DEBRIS 

A. Remove all debris from the site and leave the site in a neat and orderly condition. 

B. The Contractor shall handle and dispose of unsuitable and excess material legally, at 
refuse facility outside the Project site. 

C. All salvaged material remains the property of the City, unless noted otherwise, and shall 
be stockpiled by the Contractor as shown on the plans or where directed by the 
Construction Manager. 

D. Asbestos Containing Materials and Hazardous Material:  The Contractor shall handle and 
dispose of material according to Federal, State, and local regulations at a legal off-site 
location.  Contractor shall furnish a copy of all disposal permits to the Construction 
Manager. 

 
 

END OF SECTION 31 10 13 
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SECTION 31 11 00 

CLEARING AND GRUBBING 

PART 1 GENERAL 

1.01 DESCRIPTION 

A. The work of this section consists of clearing, grubbing, chipping, and off-hauling and 
disposing of all vegetative debris. 

B. No clearing or grubbing shall occur outside construction limits of disturbance without prior 
approval from the Construction Manager and completion of environmental clearance 
surveys.    

C. Clearing is defined as removing existing vegetation within the grading limits shown on the 
plans. All vegetated material generated during clearing shall hauled off-site to an 
authorized disposal site or chipped and used onsite as authorized and directed by the 
Construction Manager. 

D. Grubbing is defined as removing sticks, brush, stumps, grass, weeds, roots, decayed 
vegetated matter, and woody debris resting on or protruding through the ground surface 
and all objectionable woody matter which is embedded in the underlying soil within the 
grading limits as shown on the plans. All material generated during grubbing shall be 
hauled off-site to an authorized disposal site or chipped and used onsite as authorized 
and directed by the Construction Manager. 

E. Related work described elsewhere: 

1. Section 31 20 00 – Earthwork 

2. Section 31 10 13 – Demolition, Debris Disposal and Salvage 

1.02 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures 

B. Disposal Plan – See Section 31 10 13 

1.04 QUALITY ASSURANCE 

A. Qualifications of workmen: 

1. Provide sufficient skilled workmen and supervisors who shall be present at all 
times during execution of this portion of the work and shall be thoroughly familiar 
with the type of construction involved and the materials and techniques specified.  

1.05 PRESERVATION OF PROPERTY 
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A. Where construction is to be performed in the vicinity of trees and shrubbery, the work 
shall be carried on in a manner which will cause minimum damage. All trees within the 
limits of disturbance that are to remain and be protected are designated on the drawings. 
Under no circumstances are additional trees, outside the limits of grading to be removed 
without written permission from the Construction Manager. Trees and shrubbery that are 
not to be removed shall be protected from injury or damage resulting from the 
Contractor's operations. It shall be the responsibility of the Contractor to alert his staff, his 
suppliers, and all sub-contractors of the intent of these Specifications pertaining to the 
protection of vegetation. During the execution of his work, the Contractor shall use the 
same care and protection of all vegetation within their work area. 

B. In areas where trees or shrubs may be damaged by construction equipment, the 
Contractor shall provide protective fencing, padding on tree trunks, tie-back branches or 
take other necessary actions to prevent damage to the trees, shrubs, or other vegetation. 
Damage to trees and shrubs shall include, but will not be limited to: 

1. Bark damage to trees 

2. Breakage of branches on trees or shrubs 

3. Breaking or tearing of roots 

4. Spilling toxic materials near the root zones 

5. Spraying toxic materials on foliage 

6. Fire damage to foliage and branches 

7. Compaction of root areas under the drip line or damage by fill or storage of 
materials over the root zone 

8. Foot or vehicular damage on low shrubs and groundcover  

C. All damage shall be immediately reported to the Construction Manager who will file a 
report so that penalties may be determined. 

D. If the Contractor inadvertently removes vegetation not designated for removal, the 
Contractor shall replant at a ratio of 3-to-1 (replanted area-to-removed area) of species, 
size and location directed by the Construction Manager. The penalty is also applicable to 
trees damaged to the extent that such damage will, in the Construction Manager’s 
opinion, cause the tree to die. 

E. Contractor shall exercise caution when working near trees not designated to be removed, 
so that the trees will not be damaged. No root greater than 1 inch in diameter shall be cut 
unless it is necessary to do so during excavation to reach the specified grade. 

1.06 PROJECT CONDITIONS 

A. Environmental requirements: 

1. No burning shall be permitted. 

2. Contractor shall be responsible for obtaining all necessary permits, approvals and 
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Construction Manager’s authorization for disposal of material resulting from 
clearing and grubbing operations in areas not already specified in the contract 
documents.  

PART 2 PRODUCTS  

2.01 PRODUCTS [NOT USED] 

PART 3 EXECUTION 

3.01 LAYOUT 

A. The Contractor shall layout the clearing and grubbing limits with lath five (5) working days 
prior to work, for review and approval by the Construction Manager.   

B. The Construction Manager will review the clearing and grubbing layout and will direct the 
Contractor to make adjustments to the limits if necessary, prior to approval. 

3.02 CLEARING AND GRUBBING 

A. Within Grading Extent:  Unless noted otherwise, as shown on the plans and directed by 
the Construction Manager, all remaining debris  including but not limited to fence posts, 
trees, stumps, large roots, buried logs, decayed vegetable matter, loose above ground 
logs, and all other objectionable material shall be removed and chipped. 

B. Between Grading Extent and Limits of Disturbance: Unless noted otherwise on the 
plans, all above ground dead, loose woody debris from previous vegetation clearing may 
remain within this area. If the Contractor chooses to remove the debris in this area for 
construction access purposes, it shall be subject to prior approval by the Construction 
Manager and at no additional expense to the City. Any vegetation clearing and/or 
grubbing within this area is prohibited unless authorized by the Construction Manager. 

C. Outside Limits of Disturbance: Any clearing and/or grubbing activities outside the limits 
of disturbance is prohibited unless authorized by the Construction Manager.  

D. A minimum grubbing depth has not been specified, however it is the Contractor’s 
responsibility to achieve the finished grades shown the plans. The Contractor shall use 
experience and current site conditions to determine the required depth and density of 
grubbed material to meet these requirements.    

3.03 REMOVAL AND DISPOSAL OF MATERIAL 

A. All clearing and grubbing material shall be off-hauled and disposed of in a location 
approved by the Construction Manager and at the Contractors’ expense per the Disposal 
Plan or chipped and used onsite as authorized and directed by the Construction Manager.  

 
 
 

END OF SECTION 31 11 00 



City of Fortuna 
Fish Passage Improvement Project at South Fortuna Boulevard 

 

Specifications 31 17 09-1 Revegetation Planting 
 

SECTION 31 17 09 

REVEGETATION PLANTING 
 

PART 1 GENERAL 

1.01. GENERAL 

A. All work shall be sequenced and completed as specified within these technical Specifications.  

B. Timing for revegetation planting (including delivery and installation) and plant establishment shall 
be as follows. 
 
1. Planting of container plants shall begin after December 1, or when sufficient rainfall has 

occurred to ensure the best chance of survival of the container plants, but in no case after 
January 1. 

C. Provide all material, labor, equipment, and services to perform the work as shown on the 
Drawings and as specified herein.  The work of this Section includes but is not limited to: 

 
1. Flagging planting areas 

 
2. Excavating planting holes 

 
3. Installing container plants  

 
4. Installing mulch 

 
5. Installing willow stakes 

 
6. Seeding disturbed areas 

 

1.02. MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03. RELATED TECHNICAL SECTIONS [NOT USED] 

1.04. REFERENCE STANDARDS 

A. Nomenclature 
 

1. Western Garden Book, Sunset Publishing Co., Menlo Park, CA. 
 

2. The Jepson Manual: Vascular Plants of California, Second Edition, University of California 
Press, Berkeley, CA. 

 
3. Hortus Third, The Staff of the L.H. Bailey Hortorium. 1976. Macmillan Publishing Co., New 

York 

B. Plant Material Standards 
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1. American Standard for Nursery Stock, ANSI Z60.1. American Nursery and Landscape 

Association, 1250 Eye Street NW, Suite 500, Washington, DC 20005. 

C. Sudden Oak Death Regulated Host Species  
 

2. APHIS List of Regulated Hosts and Plants Proven or Associated with Phytophthora ramorum, 
February 2010 edition or later; United States Department of Agriculture Animal and Plant 
Health Inspection Service, available online at: 
http://www.aphis.usda.gov/plant_health/plant_pest_info/pram/downloads/pdf_files/usdaprlist.
pdf. 

D. Relevant sections of the California Department of Transportation (Caltrans), Standard 
Specifications, 2010 Edition.   

E. All standards shall include the latest additions and amendments as of the date of advertisement 
for bids. 

1.05. SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures 

B. As-Built Drawings 
 

1. Prepare hand marked-up record plans indicating plant type, quantity, size and location.  Use 
Drawings as a background for the As-Built drawings.  

 
2. Submit to Construction Manger within ten (10) working days of completion 

1.06. DEFINITIONS 

A. Native Backfill:  Onsite native soil used to backfill excavations and planting holes. 

1.07. PROJECT CONDITIONS 
 

A. Revegetation planting may occur during saturated soil conditions.  Contractor shall provide and 
employ plywood, mats, mudboots, or other materials/methods approved by the Construction 
Manager to protect riparian and wetland surfaces from damage created by foot traffic. Any 
damage shall be repaired at Contractor’s own expense. Per sub-Section Seeding, Contractor 
shall re-seed and re-mulch all previously seeded areas disturbed by Work. 

 
B. The Construction Manager reserves the right to temporarily delay or postpone work if wet 

conditions or excessive ground disturbance has prevented or may prevent the establishment of 
seed and hinder erosion control compliance. 
 

C. Wet conditions on access roads and planting areas may affect access, timing, and sequencing of 
work.  Contractor shall coordinate with the Construction Manager for approval of vehicular access 
and footpath routes. 

 
D. Use of heavy equipment is not permitted; Revegetation Planting work shall be completed by hand 

crews only and use of lightweight equipment will be limited to dry-upland areas only and subject 
to prior authorization from the Construction Manager. 

1.08. TIMING AND COORDINATION 

http://www.aphis.usda.gov/plant_health/plant_pest_info/pram/downloads/pdf_files/usdaprlist.pdf
http://www.aphis.usda.gov/plant_health/plant_pest_info/pram/downloads/pdf_files/usdaprlist.pdf
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A. Timing of plant installation is subject to the timeframes and moisture conditions specified in sub-
Sections Plant Installation – General and Container Plant Installation. 

 
B. Order of Work:  The following approximate order of work is assumed for the planting work.  More 

detailed timing information is provided in these Specifications. 
 

7. Layout of planting areas. 
 

8. Delivery of container plants and willow stakes. 
 

9. Installation of small container plants and stakes as shown in the Drawings.   
 

10. Seeding of damaged areas. 
 

1.09. DELIVERY, STORAGE, AND HANDLING 

A. Contractor shall be responsible for coordination and timing of container and willow stake delivery 
to the Project site. 

 
B. Contractor shall be responsible for delivery and proper storage of Contractor-supplied seed. 

 
C. Contractor shall be responsible for the proper storage, handling, and protection of plant materials 

once they are delivered to the Project site.  
 

D. Contractor shall maintain plant materials in a healthy condition at all times.  Contractor shall 
protect plants from sun and drying winds.  Plants that cannot be installed immediately upon 
delivery shall be kept in the shade, watered, and kept in a deer-proof enclosure to prevent 
browsing. 

 
E. After delivery, Contractor shall be responsible for replacement of any damaged plant material, as 

determined by the Construction Manager, at no expense to the City. 

1.10. SUBSTITUTIONS 

 
A. Container Plants 

 
1. The City reserves the option of substituting similar sizes and species of container plants. 
 
2. Contractor shall install substitutions at no additional cost to the City. 

PART 2 PRODUCTS 

2.01. GENERAL 

 
A. Materials not conforming to these Specifications and requirements shall remain the property of 

Contractor and shall be removed from Project site at no additional cost to the City. 
 
B. Contractor shall ensure that installation of all plant materials shown on the Drawings is included in 

his or her bid. 

2.02. CONTAINER PLANTS 
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A. Container plant materials will be supplied by the Contractor.  Contractor shall coordinate delivery 
and store and maintain container plants per sub-Section Delivery, Storage, and Handling above. 

2.03. WILLOW STAKES 

A. Willow stakes will be supplied by the Contractor.  Contractor shall coordinate delivery and store 
and maintain container plants per sub-Section Delivery, Storage, and Handling. 

 

2.04. COMPLIANCE AND INSPECTION REQUIREMENTS 

The Contractor shall be responsible for obtaining and supplying all plant materials at the quantities 
specified in the Plans. 
 
Plant material shall be free of pathogens and weeds, and non-native insects. Plants shall comply with 
federal and state laws requiring inspection for diseases and infestations inspection certificates, as 
required by law, shall accompany each shipment of plants and shall be submitted to the Construction 
Manager.  
 
With the exception of live stakes, all plants at the time of delivery shall have a root system, stem, and 
branch form that will not restrict normal growth, stability, and health for the expected life of the plant. The 
contractor shall permit the construction manager to observe the root system of all plants at the job site 
prior to acceptance.  
 
Container plants, shall demonstrate root-soil connectivity, defined as the plant roots and soil holding the 
shape of the container from which they are removed, with a large majority (greater than two-thirds) of the 
container soil being held together by the roots. Container plants lacking adequate root-soil connectivity, 
defined as the plant losing greater than one-third of the container soil from the bottom, middle, and top 
upon removal from the container are subject to rejection or will be considered a bare root and require cost 
deduction. 
 
The construction manager will inspect the plant materials on site at the time of delivery to the project site. 
Container plants (each individual) shall be labeled with appropriate plant tags indicating the species, 
using botanical and common name, and provenance. Live-stake bundles shall be labeled with appropriate 
plant tags indicating the species, using botanical and common name, and provenance. At the time of 
inspection, the construction manager reserves the right to reject any plant materials not meeting the 
above specifications. The contractor shall replace rejected plant materials with suitable materials at no 
additional charge to the City. The contractor will inform the construction manager of the desired delivery 
date.  
 

A. TREES AND SHRUBS  

Container plants will be evaluated for the health, form, and density of the crown, branching distribution 
and diameters, leaves, and trunk. Crown shall be typical for a healthy young specimen of each stated 
species. Leaves shall be typical for the time of year and stage of growth in terms of size, color, and 
appearance and shall not show moisture or drought stress as indicated by wilted, shriveled, or dead 
leaves. Branch shoot growth should be appropriate for the age and size of the species or cultivar.  
 
Container plants shall not have dead, diseased, broken, distorted or otherwise injured branches. Main 
branches shall be distributed along the central leader and not clustered together. They shall form a 
balanced crown. Branch diameter shall be no larger than two-thirds (one half preferred) the diameter of 
the central leader measured one inch above the branch union. The attachment of the largest branches 
shall be free of included bark. The trunks of container plants shall be relatively straight, vertical, and free 
of wounds that penetrate wood, sunburned areas, conks, wood cracks, sap leakage, signs of boring 
insects, galls, cankers, girdling ties, or lesions. Roots shall be reasonably free of scrapes, broken or split 
wood, and free of injury from biotic (i.e. insects and pathogens) and abiotic agents. A minimum of three 
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structural roots reasonably distributed around the trunk shall be found in each plant. The root system shall 
be free of stem girdling roots over the root collar, kinked roots or root bound characteristics from nursery 
production practices. The nursery shall be responsible to have practiced appropriate root pruning to 
remove stem girdling and kinked roots at each stage in the plant production process or otherwise ensure 
that at the final production stage, stem girdling and kinked roots have been appropriately addressed to 
meet these requirements.  
 
 

B. LIVE-STAKES 

Stakes are to be clear of material, kinks and bends. The bottoms of the cuttings are to be cut at a 45-
degree angle in order to keep track of the correct orientation of the cutting and to facilitate planting. Cut 
stakes shall be placed and delivered in a bucket filled with water to avoid desiccation and shall be cut a 
maximum of 7 days prior to delivery. 
 

PART 3 EXECUTION 

3.01. FIELD QUALITY CONTROL 

 
A. Contractor shall request and receive approval from the Construction Manager prior to 

commencement of Work in this SECTION. 
 

B. Contractor shall inspect Project site and become familiar with any access requirements, access 
restrictions, and any other site conditions.   

 
C. Contractor shall notify the Construction Manager, in writing, of location and soil conditions 

encountered that Contractor considers detrimental to the growth of plant material.  
 

1. When detrimental conditions are uncovered, planting shall be discontinued until instructions 
to resolve these conditions are received from the Construction Manager. 

 
D. Contractor shall coordinate with the Construction Manager to schedule inspections at the 

following stages: 
 

1. Layout and flagging of planting areas.   
 
2. Inspection and acceptance of soil conditions, prior to planting. 

 
3. Inspection and acceptance of container plants and willow stakes at the time of delivery. 

 
4. During periods of active plant installation, Contractor shall schedule weekly onsite Project 

meetings with the Construction Manager to inspect container plants and willow stake 
installation.  Contractor shall correct any deficiencies to the Construction Manager’s 
satisfaction. 

 
5. Acceptance of revegetation planting per Section 01 77 00 Closeout Procedures 

 
E. Progress Inspections:  In addition to the inspections specified, the Construction Manager may 

make periodic progress inspections. 
 

F. The Construction Manager reserves the right to take and analyze samples of materials for 
conformity to these Specifications at any time. 

3.02. LAYOUT OF PLANTING AREAS 
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A. The Construction Manager reserves the right to make minor adjustments in the layout of planting 

areas. 
 

B. Coordination with the Construction Manager 
 

1. Each planting area shall be flagged by Contractor and approved by the Construction 
Manager and constitute the limits of that planting area. 
 
a. Contractor shall use a clearly visible, unique, colored flag for each type of planting area.  

 
2. Contractor shall contact the Construction Manager at least five (5) working days prior to 

flagging so the Construction Manager can be present. 
 
3. Contractor shall maintain flags in location until final acceptance of REVEGETATION 

PLANTING. 

3.03. PLANT INSTALLATION – GENERAL 

 
A. Contractor shall coordinate delivery of container plants, and willow stakes per sub-Section 

Delivery, Storage, and Handling. 
 

B. Contractor shall not install plants prior to review and acceptance of plant material by the 
Construction Manager upon delivery of plant material to Project site, or install plant material that 
has been rejected for any reason.  

 
C. Contractor shall not begin plant installation prior to approval of planting layout per Sub-Section 

Layout of Planting Areas.  
 
D. Installation of container plants and willow stakes shall occur when the soil becomes moist to a 

depth of six (6) inches or to a depth acceptable by the Construction Manager.  Prior to planting, 
Contractor shall request and receive approval from the Construction Manager that the soil 
moisture is adequate. 

 
E. Given the soil moisture requirement and site access limitations, it is possible that planting will 

occur in a short window within the aforementioned timeframe, after soil moisture becomes 
appropriate and before flooding at Project site makes planting conditions difficult.  

 
F. Contractor shall not plant under unfavorable weather conditions.  Ambient temperatures shall be 

between thirty-five (35) and ninety (90) degrees Fahrenheit and wind velocity shall not exceed 
thirty (30) miles per hour. 
 

G. Contractor shall take measures to minimize soil disturbance during installation and maintenance 
of plants. Planting shall initiate in the areas furthest from the access point.  This is intended to 
minimize disturbance of installed plants.  Additional efforts shall be made to limit trampling of 
planting areas, including restricting foot traffic to a single-track pathway around the perimeter of 
each planting area, rather than crisscrossing the planting areas in multiple locations.  Workers 
shall leave the main path only to perform work at specific locales within the planting areas. 

3.04. CONTAINER PLANT INSTALLATION  

 
A. Timing 
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1. Container plants shall be installed between December 1 and January 1 unless otherwise 

permitted in writing by the Construction Manager.   
 

B. Planting Hole Excavation 
 

1. Where plants are to be installed through the biodegradable mat, the mat shall be cut or the 
weave gently pulled apart to allow excavation of the planting hole as shown on the Drawings. 

 
2. Planting Holes for Container Plants 

 
a. Planting holes shall be constructed as shown on the Drawings. 

 
b. Prior to planting hole excavation, all grasses and weeds shall be hand pulled from 

surface of where planting hole will be excavated. 
 

c. Planting holes may be excavated by hand digging, augering, or by drilling.  Water jets 
shall not be used for the excavation of planting holes.  When excavating under existing 
trees, Contractor shall minimize damage to existing tree roots. 

 
C. Planting Hole Backfilling 

 
1. Backfill bottom of planting hole with native site soil so that crown of plant is at specified height 

as shown on the Drawings.  Soil under root ball shall be compacted by hand to prevent 
settlement. 

 
2. Lightly compact the backfill to remove air spaces between roots and soil.  

 
D. Container Plant Installation 

 
1. Remove plants from containers in such a manner that the root ball is not broken. 

 
2. Gently loosen lower one-third (1/3) of root ball prior to installation. 

 
3. Install plants immediately after removal from the container, and minimize exposure of root 

ball to the air while placing root ball in the ground. 
 

4. Install plants in such a manner that roots are not restricted or distorted.  
 
5. Install plants in the center of the planting hole and so that their root crowns are slightly above 

grade (approximately 1/4 inch) following planting, soil settlement, and initial irrigation. 
 
6. Backfill the planting hole and lightly compact to remove air spaces between roots and soil. 

 
7. Take care to avoid over-compaction of the soil, particularly if soil is damp.  

 
8. Container Plants:  Slope surface away from plant to drain and form 4-inch high watering 

basin as shown on the Drawings. 

3.05. WILLOW STAKE INSTALLATION  

A. Timing   
 

1. Willow stakes shall be installed between December 1 and January 1 unless otherwise 
permitted in writing by the Construction Manager.   
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2. Willow stakes shall be soaked in water a minimum of one (1) day and up to a maximum five 
(5) days between delivery and installation unless otherwise specified herein. 

 
B. Stake Installation 

 
1. Willow stakes shall be installed directly into native site soil. Where stakes are to be installed 

through the biodegradable mat, the mat shall be cut or the weave gently pulled apart to allow 
installation as shown on the Drawings. 
 

2. Holes shall be large enough to receive the willow cutting and of a size so that the willow 
cutting may be planted to a depth shown on the Drawings and without damage to the bark. 
 

3. Stakes shall be planted with the pointed basal end down and with leaf bud scars pointing up. 
 

4. Stakes shall be planted vertically with two-thirds (2/3) of the stake’s length below ground as 
shown on the Drawings.         
 

5. After placing the stakes, any holes shall be backfilled with native site soil.  The native site soil 
shall be distributed evenly within the hole without clods, lumps, or air pockets and compacted 
without damage to the cutting's bark.  Compaction shall be adequate to prevent the cutting 
from being easily removed from the soil.  The surface shall be sloped to drain away from the 
plant. 

 
6. After installation, the top one (1) to two (2) inches of each stake shall be cut square using 

sharp loppers or pruning shears.  The stake shall be replaced if more than three (3) inches of 
splitting occurs down the stem. 

 

3.06. RE-SEEDING AND RE-MULCHING DISTURBED AREAS 

 
A. All previously seeded areas disturbed by revegetation plant installation activities shall be re-

seeded and re-mulched using the appropriate seed mix for the planting area.  
 

B. Seeding and mulch shall occur upon completion of planting 
 

C. Methods of seeding and straw mulching shall be approved by the Construction Manager. 

3.07. SITE CLEAN-UP  

 
A. Contractor shall cleanup Project site following planting activities as follows and as directed by the 

Construction Manager. 
 

1. Clean Project site and work area of all containers, packaging, and other debris resulting from 
plant installation operations.  

 
2. All plant containers shall be recycled or made available for reuse by native nurseries or the 

California Native Plant Society North Coast Chapter. 
 
3. Dispose of all debris legally at licensed disposal facilities.  

 
4. Clean all surfaces not designated for treatment and remove all residues resulting from 

mixing, applying, or equipment flushing. 
 

5. Remove temporary items. 
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3.08. ACCEPTANCE OF REVEGETATION PLANTING  

 
A. Acceptance of Work:  The Construction Manager will accept work when all improvements and 

corrective work have been performed as specified and to the satisfaction of the Construction 
Manager. 

 
END OF SECTION 31 17 09 
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SECTION 31 20 00 

EARTHWORK 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section Includes: excavation, trenching, backfilling, compaction, and grading necessary or 
required for the construction of the work as covered by these Specifications and indicated 
on the Drawings.  

1.02 RELATED SECTIONS: 

A. Section 01 33 00 – Submittal Procedures 

B. Section 01 11 00 – Summary of Work 

C. Section 01 14 19 – Use of Site 

D. Section 31 10 13 –Demolition and Debris Disposal and Salvage 

E. Section 31 11 00 – Clearing and Grubbing 

F. Section 32 92 19 – Seed and Mulch 

G. Section 31 33 00 – Rock Work 

1.03 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.04 REFERENCES 

A. California Standard Specifications – 2010  

1.05 SUBMITTALS 

A. Submit in accordance with Section 01 33 00 Submittal Procedures. 

B. See Section 31 10 13 Demolition and Debris Disposal for submittal requirements which 
includes work completed under this specification.  

C. Submit the following: 

1. Product Data: Submit data and samples for geotextile fabric indicating fabric and 
construction and for the biodegradable mat and stakes. 

1.06 QUALITY ASSURANCE 

A. Before beginning construction activities, such as grading, excavation, trenching, or filling, 
in any part of the project site, Contractor shall install temporary structures to guide runoff 
away from the work area and to capture eroded material before it reaches natural 
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watercourses. The measures shall be in accordance with the reviewed and approved 
Water Management Plan.  

B. Contractor shall arrange construction activities to minimize erosion to the maximum 
practical extent. Clearing, excavation, and grading shall be limited to those areas of the 
project site necessary for construction. Contractor shall minimize the area that is exposed 
and unprotected. 

C. Contractor shall clearly mark and delineate the limits of work activities and Limits of 
Disturbance. Contractor shall not allow equipment to operate outside the limits of work or 
to disturb protected areas, except as already noted in specifications. 

D. Qualifications of work force: 

1. Provide sufficient skilled work force and supervisors who shall be present at all 
times during execution of this portion of the work and who shall be thoroughly 
familiar with the type of construction involved and the materials and techniques 
specified. 

1.07 COMPACTION TESTING 
 

A. The Contractor shall engage a qualified third party compaction testing firm to provide 
compaction testing at the following locations. Testing reports shall be provided to the 
Construction Manager for review and approval. 

1. Culvert Notch 

2. Floodplain Bench 

B. The Contractor shall make all necessary excavations for compaction tests. Costs of 
excavating, backfilling, and compacting in connection with compaction testing shall be 
borne by the Contractor. Excavations for compaction tests shall be backfilled with native 
backfill and compacted to the specified density. Tests for compliance with Specifications, 
as determined by the Construction Manager, and as required in the specifications, will be 
made and paid for by the City. The Contractor shall be required to pay for all required 
repeat tests in that area until the required results are obtained and including all associated 
incurred costs AND in areas where the Contractor inadvertently over-excavates 
beyond the finished grades shown on the plans. 

C. All compaction shall be by mechanical means unless the Contractor can demonstrate 
other means that will accomplish required compaction to the satisfaction of the City. 
Compaction equipment shall be of suitable type and adequate to obtain the densities 
specified and approved. Compaction equipment shall be operated in strict accordance 
with the manufacturer's instructions and recommendations. Equipment shall be 
maintained in such condition that it will deliver the manufacturer's rated compactive effort. 

D. Testing Methods: 

1. In-place Density: ASTM D1556 or D2167 

2. ASTM D-698, Procedure A 

E. Testing Frequency: 

1. Culvert Notch- minimum two (2) per lift per sixteen (16) linear feet 

2. Floodplain Bench- minimum one (1) per lift 
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F. Definition: 

1. Relative Compaction: In-place density divided by the maximum dry density 
laboratory compaction expressed as percentage. 

1.08 PRESERVATION OF PROPERTY 

A. Where construction is to be performed in the vicinity of trees and shrubbery, the work 
shall be carried out in a manner which will cause minimum damage.  

B. Existing power and telephone lines, fences, pipelines or other conduits, embankments, 
and structures in the vicinity of the work shall be supported and protected from injury by 
the Contractor during the construction and until the completion of the work 

C. All damage shall be immediately reported to the Construction Manager who will file a 
report so that penalties may be determined. 

D. The Contractor shall remove all temporary stockpiles, decompact and rehabilitate the 
stockpile/staging areas and leaving it in clean and neat condition. 

1.09 EXPLOSIVES 

A. The Contractor shall not use explosives of any kind on the premises. 

1.10 GRADES, LINES, LEVELS, AND PERMANENT MARKERS 

A. Staking: 

1. The Contractor is responsible for providing all surveying and staking for laying out 
the earthworks at the site based on bench marks shown on the plans and in 
accordance to the specification section 01 71 23.16 Construction Survey Staking.  

B. Responsibility for correctness: 

1. Contractor will be held responsible for the correctness of the layout and for 
establishing the location of possible buried utility lines. In the event there is any 
conflict between actual conditions and the drawings, Contractor shall notify the 
Construction Manager immediately and shall not proceed with the work until 
directed by the Construction Manager. 

C. Preservation of markers: 

1. All stakes, boundary lines, corner markers, bench marks or survey markers, etc., 
which have been or may be established in any part of the site, shall be carefully 
preserved and respected by the Contractor and shall be restored at the 
Contractor's expense if lost or destroyed as a result of his operations. 

1.11 ACCURACY OF DATA 

A. Site data given herein and on the drawings are as exact as could be secured, but their 
absolute accuracy cannot be guaranteed. Exact locations, distances, elevations, etc., 
shall be finally governed by field conditions and the Construction Manager's instructions. 

B. The Contractor shall promptly, and before such condition is disturbed, notify the 
Construction Manager in writing of soil or subsurface conditions which differ materially 
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from those conditions shown in the Contract Documents or in the records of investigations 
of soil or subsurface conditions referred to above. The Construction Manager shall 
promptly investigate the conditions.  If he/she finds the conditions materially different from 
those which reasonably should have been anticipated on the basis of a careful 
consideration of said records of investigations and finds that said conditions will cause an 
increase or decrease in the cost of, and/or the time required for performance of the 
Contract, he/she will, after approval by the City, modify the Contract Terms in writing to 
provide for an equitable adjustment in cost and/or time of performance.   

C. A thorough attempt has been made to show the type, location, and number of all utilities, 
however, no guarantee is made as to the location and number of such utilities. The 
Contractor shall repair all utilities damaged in the progress of his work. The Contractor 
shall notify all owners of utilities of commencement of and sufficiently in advance to have 
the utilities mark the location of their facilities. The Contractor shall be prepared at all 
times with labor, equipment, and materials to make repairs on damaged mains or utilities. 

1.12 ADDITIONAL SAFETY RESPONSIBILITIES 

A. The Contractor shall be responsible for ensuring such measures: (1) comply fully with 29 
CFR Part 1926 OSHA Subpart P Excavations and Trenches requirements, (2) provide 
necessary support to the sides of excavations, (3) provide safe access to the 
Construction Manager’s sampling and testing within the excavation, (4) provide safe 
access for backfill, compaction, and compaction testings, and (5) otherwise maintain 
excavations in a safe manner that shall not endanger property, life, health, or the project 
schedule. All earthwork shall be performed in strict accordance with applicable law, 
including local ordinances and applicable OSHA requirements. 

1.13 SPECIAL CONSTRUCTION REQUIREMENTS 

A. Repeated vibration and/or high loads may lead to pumping of the native fine sand/silt soils 
resulting in the saturation of surficial soils. Contractor should expect soft saturated 
subgrades under surface improvements.  

B. Excavations below the channel bottom should anticipate saturated soil conditions. 
Specialized equipment and/or dewatering may be necessary for Contractor to work within 
the saturated soils. 

PART 2 PRODUCTS 

2.01 SOIL AND OTHER MATERIALS 

A. Native Backfill for onsite fill in channel; shall be satisfactory native soil excavated from 
the channel banks, free of vegetation, woody debris, and deleterious materials and as 
approved by the Construction Manager. Clay will not be accepted.   

B. Structural backfill shall meet graduation requirements specified in Caltrans Standard 
Specification 19-3.02B. Shallow native granular (silt/sand) soils may be suitable. Native 
fat and lean clays are not suitable.  
 

PART 3 EXECUTION 

3.01 OVERVIEW 
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A. Contractor is responsible for excavating sediment, hauling to specified application areas 
and disposal site(s) in accordance to the plans and these specifications.  

3.02 EXAMINATION  

A. Verification of Conditions: Prior to commencement of site grading work the Contractor 
shall notify the Construction Manager that the site has been cleared. The Construction 
Manager shall have sufficient time to review the site. Site grading shall not commence 
until the Construction Manager has completed review of the site and the Construction 
Manager has given approval to proceed. 

3.03 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, freezing temperatures or 
frost, and other hazards created by earthwork operations.  Provide protective insulating 
materials as necessary. 

B. Provide erosion-control measures to prevent erosion or displacement of soils and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
roadways. 

C. Prevent surface water and ground water from entering excavations, from ponding on 
prepared sub grades, and from flooding Project site and surrounding area. 

D. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

3.04 CLEARING AND GRUBBING WORK REQUIRED 

A. Clearing and grubbing work shall be accomplished in accordance with the provisions of 
Section 31 11 00 of these specifications. 

3.05 CONTROL OF WATER 

A. The Contractor shall be responsible for furnishing temporary drainage facilities to convey 
and dispose of surface water falling on or passing over the site. This work shall be 
accomplished in accordance with the provisions of Section 01 57 00 of these 
specifications. 

3.06 EXISTING UTILITIES 

A. The known existing utilities are shown on the Drawings in their approximate location. The 
Contractor shall exercise care in avoiding damage to all utilities, as he will be held 
responsible for their repair if damaged. There is no guarantee that all utilities or 
obstructions are shown, or that locations indicated are accurate. Utilities are piping, 
conduits, wire, cable, ducts, manholes, pull boxes and the like, located at the project site 
and adjoining said site. 

B. Excavations around underground electrical ducts and conduits shall be performed using 
extreme caution to prevent injury to workers or damage to electrical ducts or conduits. 
Similar precautions shall be exercised around gas lines, telephone and television cables. 

3.07 PRIMARY SITE ACCESS  
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A. Within one (1) week of the Notice to Proceed and after obtaining an approved City 
Encroachment Permit, Contractor shall initiate improvements to the primary site access 
locations as indicated on Plans.  Establishing and maintaining construction entrances is a 
priority as all equipment and worker access and off-hauling of material shall occur only 
through the construction entrances shown on the plans; no off-hauling of demolition 
material or excavated soil may occur along any other access without prior written consent 
of the Construction Manager.   

B. Contractor shall not import any fill material without receiving prior approval from the 
Construction Manager.  No asphalt containing materials shall be imported to the site.  
Thus, no recycled aggregate is permitted.   

C. The City and their representatives are not liable for any delays that result from regulatory-
driven changes in the construction entrance access design and/or City encroachment 
permit. 

3.08 TEMPORARY CONSTRUCTION ACCESS AND HAUL ROUTES 

A. Surface soil throughout much of the channel corridor may yield under the weight of 
medium and heavy-duty earthmoving equipment.  Thus, Contractor may need to create or 
improve temporary construction access routes through the project area.   

B. All temporary construction access roads shall be removed and native ground 
decompacted and restored back to pre-project conditions and to the satisfaction of the 
Construction Manager. 

3.09 GRADING AND EXCAVATION 

A. Perform all excavation of every description, regardless of the type, nature, or condition of 
material encountered, as specified, shown, or required to accomplish the construction. 
Material for fill, backfill, or for protection of excavations from surface drainage shall be 
neatly placed and kept shaped so as to cause no interference with public travel 

B. The Contractor shall be responsible for meeting the finish grades as shown on the plans.  

C. All areas covered by the project, including excavated and filled areas and adjacent 
transition areas, shall be uniformly graded so those finished surfaces are at the elevations 
established by the plans.  

D. Cut the channel and bench accurately to the grades shown. Take care not to over-
excavate and backfill excessive excavation to grade. Trim all roots, stumps, rock and 
other foreign matter from the sides and bottom.  

E. Correct areas over-excavated with appropriate backfill and compact to a minimum relative 
compaction as specified or as directed by Construction Manager. 

F. Prevent displacement or loose soil from falling into excavation; maintain soil stability.  

G. Protect structures, utilities and other facilities from damage caused by settlement, lateral 
movement, undermining, washout, and other hazards created by earthwork operations. 

H. Groundwater may be encountered within the planned excavation depth. Dewatering may 
be necessary to accomplish required excavations. 
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I. All contractor’s operations associated with surcharges, loads and/or vibrations from the 
vehicle traffic, high traffic and/or high load construction roads, stored materials, excavated 
soils, and other similar loads, shall be conducted adequate distance from slopes to avoid 
potential slope failure.  

J. Notify the Construction Manager of unexpected subsurface conditions. 

3.10 BACKFILLING AND COMPACTION 

A. The placement of fills to achieve the finished grades shall be done under the supervision 
of the Construction Manager. 

B. Compact subgrade as necessary to support density requirements of subsequent layers of 
fill. 

C. Fill in lifts allowing time for material tester to test each lift for compaction. 

D. Each lift shall not exceed six inches unless otherwise indicated or as directed by the 
Construction Manager.  

E. All areas to receive fills shall be uniformly moisture conditioned as required to obtain the 
required compaction.  

F. Add water to the backfill material or dry the material as necessary to achieve specified 
compaction density of each layer of backfill being compacted. Employ such means as 
may be necessary to secure a uniform moisture content throughout the material of each 
lift being compacted. 

G. After the material has been moisture conditioned, compact it with compaction equipment 
appropriate for the use to achieve compaction specified on the plans.  

H. If the backfill material becomes saturated from rains or any other source because it was 
not compacted to the specified density or was not backfilled and compacted to surface 
grade, through negligence or otherwise, remove the faulty material and replace it with 
suitable material compacted to the specified density. No additional payment will be made 
for doing such work or removal and replacement. 

I. Recompaction: Where, in the judgment of the Construction Manager, the moisture 
content is not suitable or insufficient compaction has been obtained, the fill shall be 
reconditioned and/or recompacted to the specified density prior to placing any additional 
fill material. The Contractor shall be responsible for placing and compacting approved fill 
material in accordance with these specifications. If the Contractor fails to meet the 
compaction requirements, he/she shall reduce his rate of haul, furnish additional 
spreading, moisture conditioning and/or compacting equipment or make any other 
adjustments necessary to produce a satisfactory compacted fill. 

J. Heavy compaction equipment shall not be operated within two feet of any structure.  Hand 
directed tampers or plate vibrators shall be used on areas not accessible to heavy 
compaction equipment. Fills compacted in this manner shall be placed in layer not greater 
than four inches in thickness before compaction, and shall meet the same density 
requirements as adjacent areas. 

K. After the placement of the native backfill, the surface areas shall be left constructed and 
trimmed to conform to the lines, grades, and cross sections shown on the plans.  The 
surface area shall be graded to provide surface drainage to flow to desired locations.  
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3.11 WATER FOR COMPACTION 

A. See 01 50 00 Temporary Facilities and Controls specification for optional construction 
water sources. 

B. Water shall be clean and free of oil, acids, salts, and other deleterious substances and 
suitable for agricultural purposes. Furnish as required from source approved by 
Construction Manager, and as specified in these specifications.   

C. Water shall be applied by means of pressure-type distributors or pipe lines equipped with 
a spray system or hoses with nozzles that will ensure a uniform application of water. 

3.12 SUPPORT OF EXCAVATIONS 

A. All necessary measures to protect excavations and adjacent improvements from running, 
caving, boiling, settling, or sliding soil resulting from the groundwater table and the nature 
of the soil excavated. 

3.13 FINISH GRADING AND SOIL PREPARATION 

A. Except where shown otherwise in the Drawings, restore the finish grade to the original 
contours and to the original drainage patterns. Grade surfaces to drain away from 
structures. 

B. Upon completion of grading and prior to seed and mulch application, soil preparation shall 
occur in accordance to the seed and mulch specification section 32 92 19. 

C. Earthwork tolerances shall conform to the following: 

Description of Earthwork Feature Tolerance (ft) 
Horizontal Vertical 

Finished channel grades 0.5 0.05 
Limits of Grading 0.5 EG 
EG = Existing Ground 

D. Excessive passes of finish grading equipment that would compact seeding areas shall be 
avoided. Where equipment access routes are required, the sequence of construction 
activities shall be coordinated to only allow equipment access prior to preparation of soils. 
Upon completion of soil preparation activities, no further vehicular traffic will be allowed 
other than equipment required for seeding or planting. If equipment access should 
become necessary, the access route shall be disked and fine graded again prior to 
seeding to eliminate any resulting soil compaction. 

3.14 FIELD QUALITY CONTROL 

A. If, in the opinion of the Construction Manager, required compaction is not being achieved, 
Contractor will provide reimbursement for re-testing.  The Construction Manager shall 
determine the number and location of tests required. The Contractor shall furnish a 
backhoe and operator upon request to the testing laboratory, at no cost to the City. 

B. Perform additional compacting effort or re-work as required until compaction meets or 
exceeds requirements. 

C. Ensure excavations are safe for testing personnel. 

3.15 PROTECTION  
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A. The Contractor shall prevent erosion of freshly graded areas during construction and until 
permanent drainage and erosion control measures have been installed. 

B. Earthwork operations shall be conducted to prevent windblown dust and dirt from 
interfering with the surrounding normal operations. Contractor shall assume liability for all 
claims related to windblown dust and dirt. Water shall be applied in conformance with 
applicable provisions of Section 17 of the State Standard Specifications and with Section 
1590 (e) of CAL/OSHA, Title 8. 

3.16 SETTLEMENT  

A. Any settlement in backfill, fill, or in structures built over the backfill or fill, which may occur 
within the guarantee period specified in the General Conditions will be considered to be 
caused by improper compaction methods and shall be corrected at the Contractor's 
expense. Any structures damaged by settlement shall be restored to their original 
condition by the Contractor at no cost to the City.  

3.17 DISPOSAL OF EXCAVATED MATERIAL 

A. Unless noted otherwise on the plans or specified below, all excavated material shall 
become the property of the Contractor and off-hauled to an authorized permitted disposal 
site(s) subject to approval by the Construction Manager. 

 
 

END OF SECTION 31 20 00 
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SECTION 31 33 00  

ROCK WORK  

PART 1 GENERAL 

1.01 DESCRIPTION OF WORK 

A. The work includes furnishing all labor, supervision, materials, equipment, and incidentals 
necessary to safely perform all excavations, grading, backfilling, and compaction associated 
with installation of the Rock Bankline / Rock Slope Protection (RSP), Engineered Streambed 
Material, and River Run Gravel indicated on the Plans or specified herein.  

1.02 RELATED SECTIONS 
Section 31 20 00- Earthwork 

1.03 MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.04 QUALITY ASSURANCE 

A. In the event placed materials do not conform to specifications, materials shall be removed 
and suitable materials reinstalled to meet specifications.  

1.05 REFERENCES 

A. Materials and work provided under this section shall conform to the following references 
as applicable:  

ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates 

ASTM D2487 - Standard Classification of Soils for Engineering Purposes (Unified Soil Classification System). 

2010 Caltrans Standard Specifications Section 72 

1.06 SUBMITTALS 

A. Refer to section 01 33 00 submittal procedures.    

B. All materials required by the Contract Documents shall be submitted with the supplier’s 
name, address, telephone number, fax number, email address and the name of the 
responsive person at the supplier’s site at least three (3) weeks prior to delivering the 
material to the site. 

C. For structure rocks, engineered streambed material, and rock bankline, submit a Rock 
Handling Plan that clarifies Contractor’s proposed material acquisition, selection, sorting, 
mixing, storage, placement, jetting, and compaction. 

PART 2 PRODUCTS 

2.01 GENERAL 
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A. Native Backfill per Section 31 20 00 

B. All materials shall be natural material. No recycled concrete, asphalt or other manmade 
material will be permitted.  

C. Rocks shall be measured along the intermediate (B) axis.  The ratio of the longest (A) to 
shortest axis (C) (A/C) shall not exceed 2.0. 

D. Rocks larger than the maximum size specified will not be accepted. 

E. All rocks greater than 8-inches in diameter shall be angular. 

F. All rock and aggregate shall meet the following material properties: 

Rock Material Properties 

Select Property  California Test  Value  
Apparent specific gravity  206  2.5 minimum  
Absorption  206  4.2% maximum  

Durability index  229  52 minimum  

G. Existing onsite rock as shown on the plans to be removed may be reused if it meets the 
above requirements and will be subject to approval of the Construction Manager prior to 
reuse.    

2.02 ENGINEERED STREAMBED MATERIAL (ESM) 

A. Engineered streambed material shall consist of a well-graded mix as shown on the contract 
drawings.  

B. All rocks larger than 8-inches shall be angular or sub-angular. No manmade materials will be 
accepted. 

C. Filler material shall consist of 3 inch minus. 

D. Rock selection and mixing shall be in accordance with the approved rock handling plan. 

E. Engineered streambed material gradation 

  

2.03 STRUCTURAL ROCKS 
 

A. Structural rock types A-D shall meet the size ranges specified on the construction 
documents, as measured along the intermediate (b) axis. The ratio of the longest (a) to 
shortest axis (c) (a/c) shall not exceed 2.0. 

B. All structural rocks shall be angular or sub-angular. No manmade materials will be 
accepted. 

C. Rock selection shall be in accordance with the approved rock handling plan. 

2.04 ROCK BANKLINE / ROCK SLOPE PROTECTION (RSP) 
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A. RSP fabric as specified in Section 72-2 Caltrans Standard Specifications  (2010) 

B. Rock bankline material shall consist of RSP size specified in Plans. 

C. Filler material shall consist of a 50%/50% uniform mix of river run gravel and native 
backfill. 

D. Rock selection and mixing shall be in accordance with the approved rock handling plan. 

2.05 RIVER RUN GRAVEL 

A. River run gravel shall be 6-inch minus rock and sand. 

 

PART 3 EXECUTION 

3.01 EXCAVATION 

A. Excavation shall occur in order to achieve the desired thickness and finished grades.  

B. The subgrade surfaces on which the rock, bedding, filter, or geotextile is to be placed shall be 
cleared and graded prior to placement of bedding, geotextile or rock.   

C. Subgrade shall be compacted to minimum 85% relative compaction or as noted on the plans. 

D. When fill to subgrade lines is required, it shall consist of approved materials and shall 
conform to the requirements of Section 31 20 00.   

3.02 ENGINEERED STREAMBED MATERIAL AND STRUCTURAL ROCK PLACEMENT 

A. ESM material and structural rock placement shall be in accordance with the approved rock 
handling plan.  

B. Constructed ESM shall be placed to incorporate the specified layout and protrusion of the 
structural rocks.  

C. Where continuous channel-spanning bands of structural rocks are specified, they shall be 
constructed such that the rocks are firmly seated on the subgrade and have a minimum of 
three contact points with adjacent rocks to form a continuous band of rock.  

D. All structural rocks except rock Type D shall be placed such that they are buried 
approximately 2/3 their height below finished grade, they shall not rock or rotate in place, and 
shall be fully interlocked with adjacent rocks such that they cannot shift downstream.  

E. Structural rock Types A and B shall function as anchoring rocks. Structural rock Type C shall 
be placed such that they shingle upstream of structural rock Types A and B so they cannot 
roll or shift downstream.  

F. Footer rocks (rock Type D) shall be placed where specified to fully support structural rocks 
and to obtain the specified protrusion of structural rocks. 

G. The complete specified gradation of ESM shall be installed in lifts as specified, incorporating 
structural rocks as necessary into lifts to obtain the specified protrusion.  

H. For each lift, machine-tamp ESM followed by jetting or flooding of the streambed to seal 
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voids. Continue process until voids visually appear to be filled and water remains flowing on 
the surface.  

I. If water fails to flow on the surface, add filler material and continue tamping and jetting or 
flooding until smaller material is fully incorporated into voids and until water flows on the 
surface. Excess material shall be removed from surface prior to allowing water into work 
area. 

J. Avoid tamping of structural rocks that protrude above the top of the lift.  

K. Once installed, avoid driving or placing heavy equipment on placed ESM and structural rocks. 

L. No water used during the jetting or flooding process shall be allowed to discharge into the 
stream, but shall be reused or pumped into an approved dewatering system. Filler material 
washed downstream and deposited shall be removed and reused or disposed of in an 
approved location. 

M. Shifting of large rocks in the subgrade may be necessary to obtain the desired rock layout 
and embedment.  

3.03 ROCK BANKLINE / ROCK SLOPE PROTECTION (RSP) 

A. Rock bankline shall be placed in accordance with the rock handling plan such that structural 
rocks are keyed into the bankline. 

B. Rock bankline shall be placed such that the rocks are firmly seated on the subgrade and 
have a minimum of three contact points with adjacent rocks to form a continuous band of 
rock.   

C. Rock bankline shall be stacked such that the rocks shingle away from the stream channel 
such that the rocks cannot slide into the stream channel.  

D. After placement of the bottom layer of rock bankline, fill voids with filler material and machine-
tamp rock bankline followed by jetting or flooding to seal voids. Add filler material as 
necessary to fill voids.  Place upper tiers of rock using the same methods. 

E. No water used during the jetting or flooding process shall be allowed to discharge into the 
stream, but shall be reused or pumped into an approved dewatering system. Filler material 
washed downstream and deposited shall be removed and reused or disposed of in an 
approved location. 

3.06 RIVER RUN GRAVEL 

A. River run gravel is to be placed in accordance with the extent and thickness shown on the Plans.  

 

3.07 CLEANUP 

A. Remove any stockpiles, leave area in clean and neat condition. Decompact and naturalize 
the stockpile site surface to pre-construction conditions. 

 
 

END OF SECTION 31 33 00 
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SECTION 32 92 19 

SEED AND MULCH 

PART 1 GENERAL 

1.01   SUMMARY 

A. The GENERAL CONDITIONS developed for the Project shall apply to all of the work of every 
sub-Section of these Specifications as if fully repeated in each.  

B. Work specified herein and shown on the Plans shall be sequenced and completed as 
specified within these Technical Specifications.  

C. Provide all material, labor and equipment necessary to perform the Work for soil preparation, 
seeding, and mulching as shown on the Plans and as specified herein. The Work of this 
Seed and Mulch SECTION includes but is not limited to: 

1. Soil preparation. 

2. Seeding. 

3. Applying straw and tackifier. 

D. Work specified within this SECTION shall comply with SECTION 02 27 00 EROSION 
CONTROL.  

1.02   MEASUREMENT AND PAYMENT 

A. Refer to Section 01 15 00 Measurement and Payment.  

1.03   RELATED TECHNICAL SECTIONS 

A. SECTION 01 15 00 MEASUREMENT AND PAYMENT 

B. SECTION 31 20 00 EARTHWORK 

C. SECTION 02 27 00 EROSION CONTROL 

D. SECTION 01 50 00 TEMPORARY FACILITIES AND CONTROLS 

E. SECTION 31 17 09 REVEGETATION PLANTING 

1.04   REFERENCE STANDARDS 

A. Nomenclature:  

1. The Jepson Manual: Vascular Plants of California, Second Edition, University of 
California Press, Berkeley, CA. 

B. California Seed Law (California Department of Food and Agriculture). More information is 
available online at: 

1. http://www.cdfa.ca.gov/plant/pe/nursery/pdfs/SeedLaw_2011.pdf  

http://www.cdfa.ca.gov/plant/pe/nursery/pdfs/SeedLaw_2011.pdf
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2. http://www.cdfa.ca.gov/phpps/pe/nursery/Seed.html 

C. All standards shall include the latest additions and amendments as of the date of 
advertisement for bids. 

D. American Society for Testing and Materials (ASTM): 

1. D7047-04:  Standard Test Method for Mucilloid Content of Plantago Insularis 
(Ovata, Psyllium) Used as a Tackifier. 

1.05   SUBMITTALS 

A. General: Submittals to be in accordance with the requirements of SECTION 01 33 00 
SUBMITTAL PROCEDURES.  

B. Prior to application, Contractor shall submit to the City of Fortuna (City) a signed 
acknowledgment from each supplier indicating that the seeding material meets requirements 
specified herein. 

C. Contractor shall submit the following:   

1. For Contractor-provided seed: A letter, or appropriate seed lot tags, from seed 
supplier stating the botanical name, common name, provenance, minimum percent 
purity, minimum percent germination, and pounds pure live seed of the seed mix 
prior to application. 

2. Proof that the tackifier meets the Specifications described in this SECTION. 

3. Prior to delivery of straw to Project site, submit the name, address, and telephone 
number of the straw supplier and proof that the straw meets the Specifications 
described in this SECTION. 

4. Hydroseeding and hydromulching: Proposed areas and proposed methods for 
hydroseeding and hydromulching.   

D. In the event that the Contractor chooses to force germinate, the Contractor shall submit a 
shop drawing of the proposed irrigation system as described in this SECTION. 

1.06   TIMING AND COORDINATION 

A. Timing of seeding application is subject to the timeframes and conditions specified in sub-
Section Broadcast Seeding. 

B. Timing of soil preparation, seeding, and mulching work shall be coordinated and sequenced 
with other project work.  

1. All earthwork and grading of the site shall be complete per Section 31 20 00 prior to 
beginning soil preparation. 

2. Prior to installation of biodegradable mat and erosion control blanket per Section 02 
27 00, the application of seed, straw, and tackifier shall be approved by the 
Construction Manager in all areas receiving biodegradable mat and erosion control 
fabric. 
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C. Seeding shall be completed prior to October 31, or as otherwise approved by the 
Construction Manager.  

D. For site access and water supply for optional force germination (per Sub-Section Force 
Germination), Contractor shall see SECTION 01 50 00 TEMPORARY FACILITIES AND 
CONTROLS. 

PART 2 PRODUCTS 

2.01 GENERAL 

A. Materials not conforming to these Specifications and requirements shall remain the property 
of Contractor and shall be removed from Project site at no additional cost to the City. 

2.02 SEED  

A. Seed – General  

1. All seed shall be provided by the Contractor at the proportions presented in the Plans 

B. Seed 

1. Seed shall be a fresh, clean, new crop mixed by dealer and packaged in dealer's 
unopened container with original label.  Containers opened prior to inspection or 
without a label or tag will not be accepted.  Each seed bag shall be delivered to 
Project site sealed and clearly marked as to the species, purity, percent germination, 
weed seed, inert material, dealer’s guarantee, and date of test. 

2. All Contractor-provided seed shall comply with the California Seed Law.  
Commercially obtained seed shall be labeled under the California Food and 
Agricultural Code, and by the vendors supplying the seed.  The percent of weed 
seed shall not exceed 1.5 percent by weight of the total seed mixture.   

3. Contractor-provided seed shall have been tested for purity and germination not more 
than fifteen (15) months prior to the application of the seed.  

4. Seeds shall be obtained from regionally appropriate sources.  Seed collected from 
within coastal Humboldt County is preferable and seed from alternative coastal 
sources between San Francisco Bay and Coos Bay will be subject to Construction 
Manager’s approval. Contractor shall coordinate with the Construction Manager thirty 
(30) working days prior to seeding to obtain these approvals. Seed may be available 
from Pacific Coast Seed, 533 Hawthorn Place, Livermore, CA (925) 373-4417; 
Hedgerow Farms, 21740 County Road 88, Winters, CA (530) 662- 6847; S & S 
Seeds, P.O. Box 1275 Carpinteria, CA (805) 684-0436; Larner Seeds, 235 Grove 
Rd, Bolinas, CA (415) 868-9407;  Sunmark Seeds, 18032 NE Airport Way, Portland, 
OR (888) 214-7333; or approved equal.      

2.03 WATER 

A. Water shall be non-saline, suitable for agricultural use, shall be free of harmful substances 
that would adversely affect plant growth or vigor, and shall be as specified in Section 01 50 
00. 
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2.04 TACKIFIER 

A. Tackifier shall be non-asphaltic, non-toxic to plants and wildlife, and non-staining to rock 
surfaces.  Tackifier shall be in powder form, may be re-emulsifiable, and shall be a 
processed organic adhesive derivative of Plantago insularis (per ASTM D7047-04) used as a 
soil binder, manufactured to be suitable for seeding applications. 

2.05 FIBER  
 

A. Fiber material shall be wood cellulose fiber containing no growth or germination-inhibiting 
factors. Natural wood cellulose fiber shall have the property of dispersing readily in water and 
shall have no toxic effect when combined with other material. The homogenous slurry or 
mixture shall be capable of application with power spray equipment. A green colored dye 
which is non-injurious to seed growth shall be used. Wood cellulose fiber shall be packaged 
in new label containers marked by the manufacturer to show the air-dry weight content.  

 

2.06 STRAW 

A. Straw shall be either rice or wheat derived from irrigated cropland. Straw shall not contain 
glass, plastic, metal, rocks, or other inorganic material. Straw shall not have been used 
previously for any other use and shall be certified weed free. 

2.07 BROADCAST SEEDING EQUIPMENT 

A. An all-terrain vehicle (ATV) / tractor mounted or pulled broadcast spreader or “belly grinder” 
manual type seeder, or approved equal, shall be used to broadcast seed. 

PART 3 EXECUTION 

3.01 FIELD QUALITY CONTROL 

A. Contractor shall request and receive approval from the Construction Manager prior to 
commencing soil preparation, seeding, and mulching work. 

B. Contractor shall inspect Project site and become familiar with any access requirements, 
access restrictions, and any other site conditions.  

C. Contractor shall notify the Construction Manager, in writing, of soil conditions encountered 
that Contractor considers detrimental to the growth of plant material.  

1. When detrimental conditions are uncovered, planting shall be discontinued until 
instructions to resolve these conditions are received from the Construction Manager. 

D. Work described in this SECTION shall not be performed during muddy or frozen conditions. 

E. Contractor shall coordinate with the Construction Manager to schedule inspections at the 
following stages.   

1. Inspection during soil preparation. 

2. Acceptance of soil preparation. 

3. Inspection during seeding and mulching. 



City of Fortuna 
Fish Passage Improvement Project at South Fortuna Boulevard 

 

Specifications 32 92 19-5 Seed and Mulch 

4. Acceptance of seeding and mulching. 

F. Progress inspections:  In addition to the inspections specified, the Construction Manager may 
make periodic progress inspections. 

G. The Construction Manager reserves the right to take and analyze samples of materials for 
conformity to these Specifications at any time. 

3.02 SOIL PREPARATION 

A. Timing  

1. Work in this SECTION shall not commence until: 

a. All earthwork has been completed and approved per Section 31 20 00. 

b. Contractor has requested and received approval from the Construction 
Manager. 

B. Layout 

1. Soil preparation shall occur in all areas to be seeded as shown on the Plans, and 
any additional areas disturbed by construction (including non-paved access, staging, 
stockpiling, and haul routes necessary to access sediment application areas) to be 
seeded as specified herein.  

2. Contractor shall coordinate with the Construction Manager to confirm the limits of 
soil preparation. 

C. Soil Preparation 

1. Contractor shall review soil preparation areas for presence of rock, debris, 
chemicals, or other harmful substances and notify the Construction Manager if such 
conditions are observed. 

2. Contractor shall prepare the soil as follows in areas to be seeded: 

a. Scarify mechanically to a depth of two (2) inches using a harrow, lightweight 
ring-roller/cultipacker or by hand methods, and as approved by the 
Construction Manager. 

b. In areas where excessive compaction has occurred such as haul routes and 
staging areas, at the discretion of the Construction Manager, the Contractor 
shall disk, till, or rip to a depth of twelve (12) inches and then smooth with a 
cultipacker, harrow, or track-walk. In sloped areas, equipment track marks 
shall be oriented parallel to slope contours and shall have a relative 
compaction less than ninety (90) percent. 

c. Contractor shall protect Work from ruts and compaction until seeding occurs 
per Sub-Section Broadcast Seeding. 

3.03 BROADCAST SEEDING 

A. General 
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1. Contractor may propose hydroseeding application as an alternative to broadcast 
seeding. Areas and methods shall be submitted to and are subject to Construction 
Manager approval.  

2. Contractor may propose drill seed application as an alternative to broadcast seeding. 
Areas and methods shall be submitted to and are subject to Construction Manager 
approval.  

B. Timing  

1. Seeding shall occur upon completion of soil preparation work and upon request and 
receipt of approval by the Construction Manager.   

2. Seed shall be applied before the onset of winter rains.   

3. Seeding shall be completed by October 31, unless otherwise approved by the 
Construction Manager.   

4. Contractor shall keep all seed in a cool, dry, shaded place until utilized. 

5. Contractor shall coordinate with the Construction Manager no less than five (5) 
working days prior to seeding so that the Construction Manager can be present 
during seed application.  

6. Work shall be performed only at times when weather conditions at Project site are 
favorable.  No Work shall be performed when wind conditions prohibit uniform 
distribution of seed unless approved by the Construction Manager.  No Work shall 
be performed and no equipment shall be operated when soils are saturated.  

C. Layout 

1. Seed shall be applied in accordance to the areas shown on Plans and any additional 
areas impacted by construction; including unpaved access, staging, stockpiling, and 
haul routes necessary to access sediment application areas.  

2. Contractor shall flag all seeding areas and the Construction Manager shall approve 
all areas to be seeded prior to seeding. 

3. Contractor shall limit foot and equipment traffic and storage of supplies in seeded 
areas. 

D. Preparation of Seeding Areas 

1. Soil preparation within seeding areas shall occur prior to broadcast seeding per Sub-
Section Soil Preparation. 

2. Clear all areas to be seeded of substantial debris and any other impediments to 
seed-soil contact. 

E. Seed Application 

1. Seed shall be delivered to the Project site in unopened separate containers with the 
seed tag attached.  Containers without a seed tag attached will not be accepted.   

2. Limit foot traffic and storage of supplies in seeded areas.  
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3. Apply the seed mix evenly and at the rates specified in the tables in Sub-Section 
Seed. 

4. Any remaining seed shall be applied evenly to the areas shown on the Plans.    

5. Contractor shall use appropriate equipment such as a rake or light harrow 
immediately after application to lightly cover seed with 1/8-inch to ¼-inch layer of soil. 
 Seed cover shall not exceed ¼ inch.  

6. After the site has been seeded, straw shall be applied per sub-Section Straw and 
Tackifier Application. 

3.04 STRAW AND TACKIFIER APPLICATION 

A. General 

1. Contractor may propose hydromulch application as an alternative to blown straw. 
Areas and methods shall be submitted to and are subject to Construction Manager 
approval.  

2. Contractor may propose crimping straw as an alternative to tackifing. Areas and 
methods shall be submitted to and are subject to Construction Manager approval. 

B. Timing:  Straw and tackifier shall be applied within the same day following approval of 
seeding by Construction Manager.  

C. Layout:   

1. Straw and trackifier shall be applied to all seeded areas. 

D. Straw shall be applied as follows: 

1. Straw shall be applied using a mechanical blower or by hand labor at a rate of 2,000 
pounds per acre.  

2. Straw shall be applied uniformly. 

3. Where biodegrable mat and/or erosion control blanket are to be placed, only seed 
shall be applied, no straw 

E. Non-asphaltic tackifier shall be applied to straw at a rate of 120 pounds per acre.  

F. Fiber shall be applied (with the tackifier) at a rate of 500 pounds per acre. 

3.05 SITE CLEANUP 

A. Contractor shall cleanup following soil preparation, seeding, and mulching activities as 
follows and as directed by the Construction Manager: 

1. Remove all containers, packaging, and other debris resulting from seeding 
operations.  

2. Dispose of all debris legally at licensed disposal facilities.  
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3. Clean all surfaces not designated for treatment and remove all residues resulting 
from mixing, applying, or equipment flushing. 

4. Remove temporary items.  

B. Seeded or mulched areas disturbed by subsequent construction activities shall be re-seeded 
or re-mulched within five (5) working days of the completion of such activities. 

3.06 ACCEPTANCE OF SEEDING 

A. Acceptance of Work:   

1. The Construction Manager will accept work when all improvements and corrective 
work have been performed as specified and to the satisfaction of the Construction 
Manager. 

END OF SECTION 32 92 19 
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Appendix A 1 Summary of Permit Conditions 

The following is a summary of permit conditions for the Fish Passage Improvement Project at South 
Fortuna Boulevard. This summary is intended to provide the contractor with an overview of permit 
conditions relevant to construction of the project but may not include every permit condition. Copies of 
permits will be provided upon request. 
 
California Department of Fish and Wildlife 
STREAMBED ALTERATION AGREEMENT 

NOTIFICATION NO. 1600-2017-0199-R1 
 
MEASURES TO PROTECT FISH AND WILDLIFE RESOURCES 
 

1. Administrative Measures 
 
Permittee shall meet each administrative requirement described below. 
 
1.1 Documentation at Project Site. Permittee shall make the Agreement, any extensions and 

amendments to the Agreement, and all related notification materials and California Environmental 
Quality Act (CEQA) documents, readily available at the project site at all times and shall be 
presented to CDFW personnel, or personnel from another state, federal, or local agency upon 
request. 

 
1.2 Providing Agreement to Persons at Project Site. Permittee shall provide copies of the Agreement 

and any extensions and amendments to the Agreement to all persons who will be working on the 
project at the project site on behalf of Permittee, including but not limited to contractors, 
subcontractors, inspectors, and monitors. 

 
1.3 Notification of Conflicting Provisions.  Permittee shall notify CDFW if Permittee determines or 

learns that a provision in the Agreement might conflict with a provision imposed on the project by 
another local, state, or federal agency.  In that event, CDFW shall contact Permittee to resolve any 
conflict. 

 
1.4 Project Site Entry.  Permittee agrees that CDFW personnel may enter the project site upon 

arrangement to verify compliance with the Agreement. 
 

2. Avoidance and Minimization Measures 
 
To avoid or minimize adverse impacts to fish and wildlife resources identified above, Permittee shall 
implement each measure listed below. 
 
2.1 Only work described in the project description submitted in the Agreement notification shall be 

allowed.  All work must be approved in writing in advance by the Department Grant Manager 
assigned to the project. 

 
2.2 If, in the opinion of the Department, conditions arise or change in such a manner as to be 

considered deleterious to aquatic life, operations shall cease until corrective measures are taken. 
 
2.3 Timing. To avoid impacts to aquatic habitat the activities carried out in the restoration program 

typically occur during the summer dry season where flows are low or streams are dry. 
 

A) Work around streams is restricted to the period of June 15 through November 1 or the 
first significant rainfall, which ever comes first.  Actual project start and end dates, within this 
timeframe, are at the discretion to the Department (i.e. on the Shasta River projects must be 
completed between July 1 and September 15 to avoid impacts to immigrating and emigrating 







http://www.wildlife.ca.gov/fish/Resources/HabitatManual.asp
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