

City of Fortuna
2015 SAFE ROUTES TO SCHOOL PROJECT
Project No. ATPL-5145(014) and Fortuna CIP #9984

Addendum No. 1

The purpose of this Addendum is to modify the Contract Documents for the subject project.

This Addendum, including attachments, shall become part of said Contract Documents.

Each bidder shall acknowledge receipt of this addendum in their bid proposal.

THE FOLLOWING ITEM REFERS TO THE NOTICE INVITING BIDS:

Item 1. REVISION:

On the Notice Inviting Bids, delete bullet item 11, “Bidders’ Conference”, and replace with the following:

”Bidders’ Conference. The following non-mandatory bidders’ conferences will be held for the purpose of acquainting prospective bidders with the Contract Documents and the Worksite:


November 16, 2016 at 10:00 a.m., at Fortuna City Hall
November 22, 2016 at 9:00 a.m., at Fortuna City Hall

The bidders’ conferences are not mandatory.”

The following are a list of attachments that are included in this Addendum:

1. Agenda and sign in sheet from Non-Mandatory Bidders Conference held on 11/16/16

End of Addendum No. 1



Merritt Perry, PE
Director of Public Works/City Engineer
City of Fortuna

November 18, 2016

Date



**City of Fortuna
2015 SAFE ROUTES TO SCHOOL PROJECT
Project No. ATPL-5145(014) and Fortuna CIP #9984**

NON-MANDATORY PRE-BID MEETING

November 16, 2016

10:00 AM

AGENDA

1. Introductions & Sign-in
2. Project Location and Description:
 - The Project is located along Ross Hill Road, School Street, Thelma Street, Wood Street and Rohner Street, and is described as follows:
 - Ross Hill Road and School Street – Convert existing four-lane divided roadway into a two-lane divided roadway with buffered bike lanes. New high visibility crosswalks with LED enhanced flashing signs and pedestrian refuge islands. Median modifications, new curb ramp and sidewalk extensions.
 - Toddy Thomas Middle School (Thelma Street and Wood Street) – New sidewalk along the east side of Thelma Street between Highland Drive and School Street. New curb ramps and driveway, speed humps and raised crosswalks along portions of Thelma Street and portions of Wood Street. New paved trails on the school property to connect the public sidewalks to school facilities.
 - Norman Ambrosini Elementary School (Rohner Street) – New sidewalks, curb ramps and driveways along the north side of Rohner Street.
3. Staking, Materials Testing, Water Pollution Control, Temporary Facilities, Staging Areas
 - Construction Staking – Contractors responsibility. AutoCAD files will be provided for horizontal layout. Finished grades indicated on plans. Some field fit conditions on Ross Hill Road.
 - Materials Testing (compaction testing) – Contractor's Responsibility.
 - Water Pollution Control – including Contractor operations, erosion & sediment control BMP's (fiber rolls, silt fences, inlet protection) and final stabilization (hydroseed) – Contractor's Responsibility.
 - Temporary facilities (water, sanitary, electrical) – Contractors Responsibility
 - Staging Areas – Contractor responsible for suitable site. No equipment, spoils or materials will be permitted to be stored in the public right-of-way or school property without prior written permission.



4. Traffic Control

- Contractor to prepare Traffic Control Plan subject to City approval.
- All temporary traffic control per California MUTCD.
- Traffic control shall minimize inconvenience to Public.
- Maintain access to all business and residences at all-time subject to approval of property owners and City.

5. Bidding Information

- Bid Documents available for review at the Humboldt Builder's Exchange and the Fortuna City Hall. Bid Documents can be purchased (\$40) at GHD (718 Third Street, Eureka).
 - Contact GHD to be added to Plan Holders List
- Work subject to State Prevailing Wages
 - Certified Payroll – Submit to DIR and City
- Bid Security: 10% (Bid Bond, Cashier's Check or Certified Check)
- Base Bid with Additive Alternates

6. Schedules/Deadlines

- Bid Opening December 6, 2016 @ 3:00 pm @ GHD (718 Third Street, Eureka)
- Award expected at December 19, 2016 Council Meeting
- No work between October 31st and May 15th
 - No work allowed on Rohner Street or Wood Street until June 19, 2017
- Working Hours/Days: 8:00 am to 5:30 pm, Weekdays
- 60 Working Days to Complete Project
- Liquidated Damages: \$1,600/day

7. Questions

- Technical questions will not be accepted after 5:00 pm, November 29, 2016
- Josh Wolf, josh.wolf@ghd.com with Copy to Merritt Perry, mperry@ci.fortuna.ca.us



**City of Fortuna
2015 SAFE ROUTES TO SCHOOL PROJECT
Project No. ATPL-5145(014) and Fortuna CIP #9984**

**NON-MANDATORY PRE-BID MEETING
November 16, 2016
10:00 AM**

ATTENDANCE

Name	Company/Affiliation	Email
Merritt Perry	City of Fortuna	mperry@ci.fortuna.ca.us
Kirsten Foley	Mercer Fraser Comp.	kfoley@mercerfraser.com
Rick Olson	R.A.O. Consts	RAO CONST 17@Gma
Kevin Carter	City of Fortuna	kcarter@ci.fortuna.ca.us
Josh Wolf	GHD	josh.wolf@ghd.com